

Amendment dated 17/03/2026 to IFB for Pre Bid Tie up for Transmission Line Package TL05 for a) Bypassing of Raigarh (Tamnar) - Dharamjaygarh (Sec-B) 765kV D/C line & Raigarh(Kotra) - Raigarh (Tamnar) 765kV D/c line at Raigarh (Tamnar) S/s so as to form Raigarh (Kotra) - Dharamjaygarh (Sec-B) 765kV D/c line b) LILO of Dharamjaygarh (Sec-B) - Jharsuguda (Sec-A) 765kV D/c line at Raigarh (Kotra)-II S/s c) Raigarh (Tamnar)- Raigarh(Kotra)-II S/s 765kV D/c line associated with "WR-ER Inter-Regional Network Expansion Scheme-Part A" through Tariff Based Competitive Bidding (TBCB) route.;; Spec. No. CC/T/W-TW/DOM/A10/26/00711

Sl. No.	Clause Ref. No.	Existing provision	Amended as												
<b>INVITATION FOR BIDS (IFB)</b>															
1.	IFB 3.2	The completion period for the subject Package(s) shall be <b>21 months</b> as specified in ITB Sub-Clause 24.1(c).	<p>The completion period for the subject Package(s) shall be <b>as given below and</b> as specified in ITB Sub-Clause 24.1(c).</p> <table border="1"> <thead> <tr> <th>Package</th> <th>Element</th> <th>Completion Schedule in months</th> </tr> </thead> <tbody> <tr> <td>TL05</td> <td>a) Bypassing of Raigarh (Tamnar) - Dharamjaygarh (Sec-B) 765kV D/C line &amp; Raigarh (Kotra) – Raigarh (Tamnar) 765kV D/c line at Raigarh (Tamnar) S/s so as to form Raigarh (Kotra) – Dharamjaygarh (Sec-B) 765kV D/c line</td> <td><b>33 months</b></td> </tr> <tr> <td></td> <td>b) LILO of Dharamjaygarh (Sec-B) – Jharsuguda (Sec-A) 765kV D/c line at Raigarh (Kotra)-II S/s</td> <td><b>21 months</b></td> </tr> <tr> <td></td> <td>c) Raigarh (Tamnar) – Raigarh (Kotra)-II S/s 765kV D/c line</td> <td><b>33 months</b></td> </tr> </tbody> </table>	Package	Element	Completion Schedule in months	TL05	a) Bypassing of Raigarh (Tamnar) - Dharamjaygarh (Sec-B) 765kV D/C line & Raigarh (Kotra) – Raigarh (Tamnar) 765kV D/c line at Raigarh (Tamnar) S/s so as to form Raigarh (Kotra) – Dharamjaygarh (Sec-B) 765kV D/c line	<b>33 months</b>		b) LILO of Dharamjaygarh (Sec-B) – Jharsuguda (Sec-A) 765kV D/c line at Raigarh (Kotra)-II S/s	<b>21 months</b>		c) Raigarh (Tamnar) – Raigarh (Kotra)-II S/s 765kV D/c line	<b>33 months</b>
Package	Element	Completion Schedule in months													
TL05	a) Bypassing of Raigarh (Tamnar) - Dharamjaygarh (Sec-B) 765kV D/C line & Raigarh (Kotra) – Raigarh (Tamnar) 765kV D/c line at Raigarh (Tamnar) S/s so as to form Raigarh (Kotra) – Dharamjaygarh (Sec-B) 765kV D/c line	<b>33 months</b>													
	b) LILO of Dharamjaygarh (Sec-B) – Jharsuguda (Sec-A) 765kV D/c line at Raigarh (Kotra)-II S/s	<b>21 months</b>													
	c) Raigarh (Tamnar) – Raigarh (Kotra)-II S/s 765kV D/c line	<b>33 months</b>													

\*\*\*