Amendment No -VII dated xx/02/2026 (Commercial) to the Bidding Documents of Pre-bid tie-up for 765kV AIS New Substation Package SS-143T for a) Establishment of 4x1500 MVA, 765/400 kV and 5x500 MVA, 400/220kV Krishnagiri Pooling Station near Kodumur in Kurnool district along with 2x330 MVAr (765 kV) bus reactors at Kurnool-V PS, including Civil Works for ±300 MVAR STATCOM at Krishnagiri Pooling Station associated with ‘Transmission System for integration of Krishnagiri REZ Phase-I’ through TBCB Route; Spec. No. CC/T/W-AIS/DOM/A00/25/13466.

Amendment No-03 dated 11/05/2026 to the IFB Documents of 765kV AIS New Substation Package SS 145T for a) Establishment of 765/400/220kV S/s at Ananthapuram-III Pooling Station near Urvakonda/Beluguppa/Kalyandurg areas in Anantapur district b) Extension of 765kV Krishnagiri S/S c) Civil Works for ± 300 MVAR STATCOM at Ananthapuram-III Pooling Station associated with Transmission System for Integration of Ananthapuram-III PS REZ-Phase-I (3 GW) through TBCB route; Spec. No. CC/T/W-AIS/DOM/A04/25/13323.
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	1. 
	Clause No. 3.2, IFB
	The completion period for the subject Package shall be 27 (Twenty Seven) Months as specified in ITB Sub-Clause 24.1(c).

	The completion period for the subject Package shall be 33 (Thirty Three) months as specified in ITB Sub-Clause 24.1(c).
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