Clarification No I dated 07.04.2026 for Rate Contract for Control and Protection Panels Package: CRP-02 consisting of CRP, SAS & PMU associated with Rate
Contract for Substation Equipment’s for implementation of Bay Extension works. Spec. No. CC/NT/W-MISC/DOM/A00/26/03365

Sr. No. Clause reference Provision in Specfication Bidders's Query POWERGRID'S Clarifications
1 GCC Clause 1.1(e) & |Each Delivery Instruction shall contain its separate Work We request you to please amend the clause as below: The provisions of Bidding Documents shall
GCC Clause 1.1(ee), |Completion Schedule (including a detailed supply schedule). prevail
Section-V, Special A tentative supply schedule shall be as under:
Conditions of Contract, |A tentative supply schedule shall be as under: (i)The Contractor shall submit valid GTP/Drawings/TTR
Volume I of Bidding |(i)The Contractor shall submit valid GTP/Drawings/TTR within 20 days from the date of issuance of Delivery
Documents within 20 days from the date of issuance of Delivery Instruction(s).
Instruction(s). (ii)The Employer shall release its approval, on merit of the
(ii)The Employer shall release its approval, on merit of the ~ |document, within 10 days of the submission of valid
document, within 10 days of the submission of valid GTP/Drawings/TTR.
GTP/Drawings/TTR. (iii)Supply shall be within 120 days from the date of release of
(iii)Supply shall be within 60 days from the date of release  |approved engineering documents.
of approved engineering documents.
2 GCC Clause 9.3.1,  |The Contractor shall, within twenty-eight (28) days of the notification of | Instead of Mutliple PBG against each DI, we request you to The provisions of Bidding Documents shall
Section-V, Special ~ |award, provide a performance security for the due performance of the |kindly accept single PBG of 5% for complete NOA . Itis very  |remain unchanged.
Conditions of Contract, | Sontract in the amount equivalent to Two percent (02%) of the Contract | y;¢f; ;14 4 arrange small value BG's agaisnt each DI and
... |Price, with initial validity upto ninety (90) days beyond the period of 02 L. & &
Volume I of Bidding years (in which Delivery Instruction(s) shall be issued). The same shall maintain the data base.
Documents be extended by the Contractor time to time till ninety (90) days beyond
the actual Defect Liability Period, as may be required under the
Contract.
Apart from above, the Contractor shall be required to arrange
additional performance security (ies) of amount equal to 08% (Eight
percent) of Delivery Instruction value, with a validity upto ninety (90)
days beyond the Defect Liability Period. The same shall be extended by
the Contractor time to time till ninety (90) days beyond the actual Defect
Liability Period, as may be required under the Contract. The Contractor
is required to submit such additional performance security(ies) for each
Delivery Instruction.
Notwithstanding above, at any point of time during execution of the
Contract, the total amount of all the performance security (ies) submitted
by the Contractor, shall not be less than 10% (ten percent) of the
cumulative value of issued Delivery Instruction(s).
3 GCC Clause 33.2.3, |Percentage for the Change Proposal under this Clause shall |We request to amend it to " Percentage for the Change Proposal|The provisions of bidding documents shall

Section-V, Special
Conditions of Contract,
Volume I of Bidding
Documents

be limited to Twenty-Five (25) percent.

under this Clause shall be limited to Ten (10) percent.

prevail.




Appendix 1-Terms of
Payment , Section-VI
Sample Forms and
Procedures, Volume I

Supply of Goods :
C: Final Payment

Balance Ten Percent (10%) of the Ex-works price

component shall be paid on successful completion of testing
and commissioning of all the equipments as per the Delivery
Instruction(s) and on proof of submission of required
number of reproducibles, O&M Manuals, approved
drawings, data sheets, test report, pamphlets and manuals of
mandatory spares, maintenance & testing equipment.

We have experience delays in completion of testing and
commissioning in our last order. Hence we request you to
please release the final 10% payment of supply of Goods after 3
months of receipt of good at site. If reason of delay of testing
and comissioning is not attributable to supplier 3 months after
receipt of good at site.

The provisions of bidding documents shall
prevail.

General

Multiple DI from across all India

As per our past experience. We faced lots of challenges in
coordination with different region of PGCIL. Hence we request
for single point of contact for

The provisions of bidding documents shall
prevail.

General

EHS - LOTO

PGCIL shall maintain safe working conditions at the Site,
including, without limitation, implementing appropriate
procedures regarding Hazardous Materials, confined space
entry, and energization and de-energization of power systems
(electrical, mechanical and hydraulic) using safe and effective
lock-out/tag-out (“LOTO”) procedures including physical
LOTO or a mutually agreed upon alternative method.

The provisions of Bidding Documents shall
remain unchanged.

General

Evacuation

If, in XX’s reasonable opinion, the health, safety, or security of
personnel or the Site is, or is apt to be, imperiled by security
risks, terrorist acts or threats, the presence of or threat of
exposure to Hazardous Materials, or unsafe working
conditions, XX may, in addition to other rights or remedies
available to it, evacuate some or all of its personnel from Site,
suspend performance of all or any part of the Contract, and/or
remotely perform or supervise work. Any such occurrence
shall be considered an excusable event. PGCIL shall reasonably
assist in any such evacuation.

The provisions of Bidding Documents shall
remain unchanged.

General

Medical resources availability during deputation of
commissioning engineers

As all these Sites are PGCIL owned, PGCIL will make its Site
medical facilities and resources available to Seller personnel
who need medical attention.

The provisions of Bidding Documents shall
remain unchanged.




9 General Hazardous Materials If XX encounters Hazardous Materials in PGCIL’s equipment |The provisions of Bidding Documents shall
or at the Site that require special handling or disposal, XX is remain unchanged.
not obligated to continue work affected by the hazardous
conditions. In such an event, PGCIL shall eliminate the
hazardous conditions in accordance with applicable laws and
regulations so that XX’s work under the Contract may safely
proceed, and XX shall be entitled to an equitable adjustment of
the price and schedule to compensate for any increase in XX's
cost of, or time required for, performance of any part of the
work. PGCIL shall properly store, transport and dispose of all
Hazardous Materials introduced, produced or generated in the
course of XX’s work at the Site.

10 General Indemnification PGCIL shall indemnify XX for any and all claims, damages, The provisions of Bidding Documents shall
losses, and expenses arising out of or relating to any remain unchanged.
Hazardous Materials which are or were (i) present in or about
PGCIL'’s equipment or the Site prior to the commencement of
XX’s work, (ii) improperly handled or disposed of by PGCIL or
PGCIL’s employees, agents, contractors or subcontractors, or
(iii) brought, generated, produced or released on Site by parties
other than XX.

11 General Site Locations and Nearby Hospitals As per our Global directive, we need the distance of the nearest |Since the subject package CRP-02 is bulk
speciality /super speciality hospitals from the site location procurement, site location is unknown at
where the XX engineers shall be working under the present present and the same shall be informed at
scope of contract. Kindly provide the same. later stage on issuance of delivery

instruction in the event of emergence of
requirement by respective POWERGRID
site/Region.

However, the bidder is required to arrange
the desired information on its own upon
issuance of delivery instruction to the
contractor by respective POWERGRID
site/Region.

12 Section Project 1.2 vii) |For the purpose of bidding, a distance of 500 Km from We understand Bidder has to consider distance of 500km from |Please Refer TS Section Project Clause 1.2
manufacturer’s works shall be considered by the bidder and |the manufacturers' work as the final delivery point under this |(vii). The scope has been deliberated with
the bidder may quote accordingly scope of contract. In case it exceed 500km, how the freight shall [ample clarity.

be charged. Will PGCIL provide the same on per km basis,
beyond this 500km.

13 General Site Location or Site Count Request to please share the: Please refer Clause 1.2 (i) of TS, Section
1. Substation name, OR Project which is ample clear .The requested
2. Number of Substations to be covered under this scope, OR  |bifurcation cannot be provided at this point
3. Number of the Substation - Region wise or State wise. of time.

14 Item No. 14, Price 765kV Line Protection Panel We understand that for 765kV Line Protection Panel, Confirmed.

Schedule, Volume III of
Bidding Documents

standalone DR is not required to be offered. Kindly confirm.




15 Item No. 18 & 22, Price |400kV & 220kV Line Differential Protection Panel We understand that the remote end Line Differential protection | The bidder's understanding is generally in
Schedule, Volume I1I & along with LIU, Patch cords and accessories are not part of the |order.
Clause 2.6 of Section present scope of tender. Kindly confirm.
Project, Volume II
16 Clause 2.4.1, Section  |Supply: Scope shall include Supply of additional Peripheral |We understand voltage wise Busbar Protection hardware The bidder's understanding is generally in
Project, Volume Il |Units (for distributed schemes) or Control cards (for (Bidder's own make) - Cards for Centralised and PU for order.
centralized scheme) for the existing Bus Bar protection Decentralised shall be considered, i.e., for 765kV and 400kV - it
scheme (of contractors Own make). should be suitable for duplicated Busbar and for 220kV and
132KV - it should be suitable for Single Busbar Protection.
Kindly confirm. In this connection EA mentioned in the Price
schedule shall be referred to as sets (1 Set = 2PU for distributed
and 2 Cards for CEntralised for >=400kV voltage and 1 Set = 1
PU for distributed and 1 Card for Centralised for <=220kV
voltage level).
17 Clause 6.3, Section ~ |PMU panel supply is not mandatory for every case and shall (It is mentioned in the specification that PMU panel is not PMU Panel quantity is already specified in
Project, Volume II  |only be operated when PMU is ordered without CRP. mandatory for every case and shall only be operated when the BOQ.
PMU is ordered without CRP. Kindly confirm what shall be the
tentative Qty of Panels that may be required in this scope of
contract to be supplied with PMU (in case PMU is operated
alone, without Line panel).
18 Clause 2.12, Section  |Phasor Measurement unit It is understood that the interconnecting cables for the PMU is |There is no requirement of retrofitting of
Project, Volume II part of the contract, PMU prices. However, it may so happen |PMUs. PMUs will be supplied with panel
that the PMU are ordered along with Accessories (GPS, EFS,  |or without panel as per site requirement,
Cables, etc) without Line Panel or without Panel itself. Kindly |and the same shall be as per BOQ. Scope of
indicate then how the cost of retrofitting will be considered. PMU work is amply made clear in Section
Will the retrofitting be in Employers' scope then. Kindly clarify. | project
19 Clause 2.4.3. I1I, Section |For Augmentation of existing Substation Automation Please clarify this scope as this item is not appearing in the Please Refer TS Section Project Clause 2.4

Project, Volume II

System(SAS) of different manufacturers:

a. Supply of BCUs (Make-Contractor) with all accessories as
required for successful commissioning of the bay, shall be
under present scope of Contractor.

b. Employer shall arrange deputation of service engineers of
different manufacturers, for integration of the BCUs in
existing SAS, without any cost implication to Contractor.

Price schedule.

(vii). The scope has been deliberated with
ample clarity. Please note that Make-wise
bifurcation for SAS has been made only for
Service Items. Bidders to quote accordingly




