डेटा वर्गीकरण : नियंत्रित/CONTROLLED

Scope of work for Supplying, Installation, Testing and Commissioning of on-grid Solar Photovoltaic Power Plant at 400/220 kV Patiala S/s.

1.1 Scope involves all Civil works as per BOQ.
1.2 Standard field quality plan Rev-05 dtd: 10.07.2024 civil works for site packages shall be followed during execution of work.
1.3 Supplying, Installation, Testing and Commissioning of on-grid Solar Photovoltaic Power Plant as TS & BOQ.
1.4 All skilled Manpower for Civil works, Electrical wiring, Cable Termination, Supervision of work, Successful Commissioning of the system etc will be in the scope of contractor.
1.5 Cable Dressing, Cross ferruling etc will be in the scope of contractor.
1.6 All tools and Tackles required for Successful commissioning of System will be in the scope of contractor.
1.7 Before execution of work, Responsibility for all the materials after delivery shall be in the scope of contractor.
1.8 Local Transport for to & fro at site shall be arranged by the Contractor
1.9 After completion of all work vendor shall submit at least 02 no's details as built Drawings, Manuals, troubleshooting procedure etc. to POWERGRID.
1.10 Vendor shall provide minimum 24-Month's warranty on complete system and workmanship from the date of Commissioning.
1.11 Vendor shall also extend warranty on Equipment's i.e Solar PV, Inverter etc as per OEM policy.
1.12 Contractor Shall take Workmen Compensation Policy, Erection all Risk Policy & Marine Cargo Policy without any financial implication to POWERGRID.
1.13 Debris from site shall be clear immediately after completion of work.

डेटा वर्गीकरण : नियंत्रित/CONTROLLED

2. Completion schedule:

2.1 The whole work shall be completed within 06 months from the date of award.