Errata No 1 dated 30.08.2024

Errata no 1 to Bidding Documents of GIS Substation Extension package- SS 132 - “Augmentation of Transformation capacity at 400/230kV Tuticorin-II GIS PS in Tamil Nadu by 500 MVA, 400/230kV ICT (6th) to meet N-1 reliability of RE Pooling Station” Spec. No.: CC/NT/W-GIS/DOM/A02/24/09381

	Sl.
No
	Clause Ref. No. in the Bid.Doc.
	Existing provision in the Bidding Documents 
	Corrected as 

	Volume I of the Bidding Documents

	1. 
	Section VI – Forms and Procedures Appendix -4
	1. The Project Completion Schedule shall be as follows:

	Description
	Duration in Months from the date of Notification of Award

	Taking Over by the Employer upon successful Completion of 
	


	[bookmark: _Hlk90981865]Substation Package SS-128 for:

	Upgradation of 132kV Khliehriat S/s under NERES-XXI part-A
	18 (Eighteen) months

	Extn. of 420kV Bongaigaon S/s under NERES-XXII;

	12 (Twelve) months



………..
………..
	1. The Project Completion Schedule shall be as follows:

	Description
	Duration in Months from the date of Notification of Award

	Taking Over by the Employer upon successful Completion of GIS Substation Extension package- SS 132
Spec. No. : CC/NT/W-GIS/DOM/A02/24/09381
	
16 (sixteen) Months






Save and except for the changes brought out in the above, all other terms and conditions of the original bidding documents read in conjunction with the earlier issued amendments shall remain unaltered.
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