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 Sl. 
No. 

Clause ref. Existing Provision  Amendment Provision 

1. Clause No. 
3.2, IFB, 
Section-I 
 

The completion period for the subject Package shall be 17 

months as specified in ITB Sub-Clause 24.1(c). 
The completion period for the subject Package shall be as specified in 
ITB Sub-Clause 24.1(c) as tabulated below: - 
 

Sl. No. Description Duration in months 
from the date of 
Notification of 
Award 

 Taking Over by the Employer upon successful Completion of Pre-
Bid Tie up for Transmission line package TL01 associated with 
Establishment of Intra-State Transmission System for 
“Execution of System strengthening/upgradation works and 
Intra-State Transmission System Projects by 
creation/augmentation of Grid Stations and laying of 
Transmission Lines in the state of J&K” under TBCB route. 
Spec. No.: CC/T/W-TW/DOM/A00/25/05575 

(i) LILO of one circuit of 220 kV D/C Kishen 
Ganga- Wagoora line at Wahipora GSS 

 
 
 
 
 
 
 
 
 
 
 

(ii) 220 kV D/C New Wanpoh-Sallar via Grid 
Sub Station Mattan 

(iii) 220kV D/C Siot (400/220 kV, ISTS S/s) to 
Rajouri-II (220/132 kV, GSS)  

(iv) 220kV D/C Siot (400/220 kV, ISTS S/s) to 
Katra-II GIS GSS 

(v) 220kV D/C Siot (400/220 kV) to Akhnoor-
II (Domana) GSS 
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(vi) 220 kV D/C Akhnoor II GSS to Barn 
 

27 (Twenty-Seven 
Months) 

(vii) 132 kV S/C line on D/c Tower from Draba 
GSS – Mendhar GSS 

(viii) 132 kV D/C Katra (132kV, existing GSS) to 
Katra-II (proposed) Transmission Line on 
Multi circuit towers 

(ix) 132 kV S/C line on D/C Tower from Katra-
II GSS - Jhajjarkotli (132/33 kV,GSS) 

(x) LILO of 220 kV S/C Sarna-Hiranagar 
Transmission Line at Baghthali GSS 

 
21 (Twenty-One 

Months) 
 

(xi) 220 kV D/C Jatwal (PGCIL, existing) to 
Baghthali GSS 

 

 


