
Amendment No 01 dated 10/11/2026 to the Bidding Document for Transmission Line Package TL01 for LILO of both circuits of Satara - Kolhapur 
(PG) 765kV D/c line at 765 kV AIS Alkud II (Jath) (Part-I) under “Intra-State Transmission Project For Establishment Of 765/400/220 KV AIS 
Alkud II/Jath (Dist: Sangli)” through Tariff Based Competitive Bidding (TBCB) route.; Spec. No. CC/T/W-TW/DOM/A00/26/14672 
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Sl. 
No. 

Clause 
Ref. No. 

Existing provision Amended as 

INVITATION FOR BIDS (IFB), SECTION-I, VOLUME-I  

1.  IFB 3.2 The completion period for the subject Package(s) shall be 21 

(Twenty-One) Months as specified in ITB Sub-Clause 24.1(c). 
The completion period for the subject Package(s) shall be 33 

(Thirty-Three) months as specified in ITB Sub-Clause 24.1(c). 

BID DATA SHEET (BDS), SECTION-III, VOLUME-I 

2.  ITB 24.1 (c) The Time for Completion  
 

Sl. 
No. 

Activities Duration in 
months from 
the date of 
Notification of 
Award 

Taking Over by the Employer upon 
successful Completion of: 

1 Transmission Line Package TL01 for 
LILO of both circuits of Satara - 
Kolhapur (PG) 765kV D/c line at 765 
kV AIS Alkud II (Jath) (Part-I) under 
“Intra-State Transmission Project For 
Establishment Of 765/400/220 KV AIS 
Alkud II/Jath (Dist: Sangli)” through 
Tariff Based Competitive Bidding 
(TBCB) route. Specification No.: 
CC/T/W-TW/DOM/A00/26/14672 

 
21 

(Twenty-One) 
months 

 
 
 
 
 
 
 
 
 

The Time for Completion  
 

Sl. 
No. 

Activities Duration in 
months from 
the date of 
Notification of 
Award 

Taking Over by the Employer upon 
successful Completion of: 

1 Transmission Line Package TL01 for 
LILO of both circuits of Satara - 
Kolhapur (PG) 765kV D/c line at 765 
kV AIS Alkud II (Jath) (Part-I) under 
“Intra-State Transmission Project For 
Establishment Of 765/400/220 KV AIS 
Alkud II/Jath (Dist: Sangli)” through 
Tariff Based Competitive Bidding 
(TBCB) route. Specification No.: 
CC/T/W-TW/DOM/A00/26/14672 

 
33 

 (Thirty-Three) 
months 
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Sl. 
No. 

Clause 
Ref. No. 

Existing provision Amended as 

SPECIAL CONDITIONS OF CONTRACT, SECTION-V, VOLUME-I 

3.  GCC 1.1(e) 
& 11(ee) 

Supplementing Sub-Clause GCC 1.1(e) and GCC 1.1(ee) 
 
Time for Completion: 

Sl. 
No. 

Activities Duration in 
months from 
the date of 
Notification of 
Award 

Taking Over by the Employer upon 
successful Completion of: 

1 Transmission Line Package TL01 for 
LILO of both circuits of Satara - 
Kolhapur (PG) 765kV D/c line at 765 
kV AIS Alkud II (Jath) (Part-I) under 
“Intra-State Transmission Project For 
Establishment Of 765/400/220 KV AIS 
Alkud II/Jath (Dist: Sangli)” through 
Tariff Based Competitive Bidding 
(TBCB) route. Specification No.: 
CC/T/W-TW/DOM/A00/26/14672 

 
21 (Twenty-One) 

months 

 

Supplementing Sub-Clause GCC 1.1(e) and GCC 1.1(ee) 
 
Time for Completion: 

Sl. 
No. 

Activities Duration in 
months from 
the date of 
Notification of 
Award 

Taking Over by the Employer upon 
successful Completion of: 

1 Transmission Line Package TL01 for 
LILO of both circuits of Satara - 
Kolhapur (PG) 765kV D/c line at 765 
kV AIS Alkud II (Jath) (Part-I) under 
“Intra-State Transmission Project For 
Establishment Of 765/400/220 KV AIS 
Alkud II/Jath (Dist: Sangli)” through 
Tariff Based Competitive Bidding 
(TBCB) route. Specification No.: 
CC/T/W-TW/DOM/A00/26/14672 

 
33 (Thirty-Three) 

months 

 

4.  GCC 21.1 
 

Supplementing the Clause GCC 21.1 with the following: 
 
Time for Completion: 

Sl. 
No. 

Activities Duration in 
months from 
the date of 
Notification of 
Award 

Taking Over by the Employer upon 
successful Completion of: 

1 Transmission Line Package TL01 for 
LILO of both circuits of Satara - 

 

Supplementing the Clause GCC 21.1 with the following: 
 
Time for Completion: 

Sl. 
No. 

Activities Duration in 
months from 
the date of 
Notification of 
Award 

Taking Over by the Employer upon 
successful Completion of: 

1 Transmission Line Package TL01 for 
LILO of both circuits of Satara - 
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Sl. 
No. 

Clause 
Ref. No. 

Existing provision Amended as 

Kolhapur (PG) 765kV D/c line at 765 
kV AIS Alkud II (Jath) (Part-I) under 
“Intra-State Transmission Project For 
Establishment Of 765/400/220 KV AIS 
Alkud II/Jath (Dist: Sangli)” through 
Tariff Based Competitive Bidding 
(TBCB) route. Specification No.: 
CC/T/W-TW/DOM/A00/26/14672 
 

21 (Twenty-One) 
months 

 

Kolhapur (PG) 765kV D/c line at 765 
kV AIS Alkud II (Jath) (Part-I) under 
“Intra-State Transmission Project For 
Establishment Of 765/400/220 KV AIS 
Alkud II/Jath (Dist: Sangli)” through 
Tariff Based Competitive Bidding 
(TBCB) route. Specification No.: 
CC/T/W-TW/DOM/A00/26/14672 

33 (Thirty-Three) 
months 

 

SAMPLE FORMS AND PROCEDURES (FORMS), SECTION-VI, VOLUME-I 

5.  Appendix-
1, TERMS 
AND 
PROCEDU
RES OF 
PAYMENT 

1.1 Supply of Goods Portion 
A.    Interest Free Advance 
………………………………… 
………………………………… 
Time based recovery of advance payment: 

 
The recovery of initial advance paid to the contractor shall 
be time based as mentioned below: 

  
(i) Recovery of not less than 30% advance amount at the end 

of 10.5 Months from the Effective Date of Contract 
  

(ii) Recovery of not less than 70% cumulative advance amount 
at the end of 15.75 Months from the Effective Date of 
Contract  

 
(iii) Recovery of complete advance amount at the end of 21 

Months from the Effective Date of Contract  
…………………………………………….. 
…………………………………………….. 

1.1 Supply of Goods Portion 
A.    Interest Free Advance 
………………………………… 
………………………………… 
Time based recovery of advance payment: 

 
The recovery of initial advance paid to the contractor shall 
be time based as mentioned below: 

  
(iv) Recovery of not less than 30% advance amount at the end 

of 16.5 Months from the Effective Date of Contract 
  

(v) Recovery of not less than 70% cumulative advance amount 
at the end of 24.75 Months from the Effective Date of 
Contract  

 
(vi) Recovery of complete advance amount at the end of 33 

Months from the Effective Date of Contract  
……………………………………….. 
……………………………………….. 
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Sl. 
No. 

Clause 
Ref. No. 

Existing provision Amended as 

  

6.  Appendix-
1, TERMS 
AND 
PROCEDU
RES OF 
PAYMENT 

1.4 Supply of Services Portion: Price Component for 
Installation (including Civil Works) 
 
B. Interest Free Advance Ten percent (10%):  
……………………………………….. 
……………………………………….. 
Time based recovery of advance payment: 

 
The recovery of initial advance paid to the contractor shall be 
time based as mentioned below: 

  
(i) Recovery of not less than 30% advance amount at the end of 

10.5 Months from the Effective Date of Contract 
  

(ii) Recovery of not less than 70% cumulative advance amount 
at the end of 15.75 Months from the Effective Date of 
Contract  

 
(iii) Recovery of complete advance amount at the end of 21 

Months from the Effective Date of Contract  
…………………………………….. 
…………………………………….. 

1.4 Supply of Services Portion: Price Component for 
Installation (including Civil Works) 
 
B. Interest Free Advance Ten percent (10%):  
……………………………………….. 
……………………………………….. 
Time based recovery of advance payment: 

 
The recovery of initial advance paid to the contractor shall be 
time based as mentioned below: 

  
(iv) Recovery of not less than 30% advance amount at the end 

of 16.5 Months from the Effective Date of Contract 
  

(v) Recovery of not less than 70% cumulative advance amount 
at the end of 24.75 Months from the Effective Date of 
Contract  

 
(vi) Recovery of complete advance amount at the end of 33 

Months from the Effective Date of Contract  
…………………………………….. 
…………………………………….. 

7.  Appendix-
4, TIME 

SCHEDUL
E 

 

1. The Project Completion Schedule shall be as follows:  
 

1. The Project Completion Schedule shall be as follows:  
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Sl. 
No. 

Clause 
Ref. No. 

Existing provision Amended as 

Sl. 
No. 

Activities Duration in 
months from 
the date of 
Notification of 
Award 

Taking Over by the Employer upon 
successful Completion of: 

1 Transmission Line Package TL01 for 
LILO of both circuits of Satara - 
Kolhapur (PG) 765kV D/c line at 765 
kV AIS Alkud II (Jath) (Part-I) under 
“Intra-State Transmission Project For 
Establishment Of 765/400/220 KV AIS 
Alkud II/Jath (Dist: Sangli)” through 
Tariff Based Competitive Bidding 
(TBCB) route. Specification No.: 
CC/T/W-TW/DOM/A00/26/14672 

 
21 (Twenty-One) 

months 

 
…………………………………….. 
…………………………………….. 

Sl. 
No. 

Activities Duration in 
months from 
the date of 
Notification of 
Award 

Taking Over by the Employer upon 
successful Completion of: 

1 Transmission Line Package TL01 for 
LILO of both circuits of Satara - 
Kolhapur (PG) 765kV D/c line at 765 
kV AIS Alkud II (Jath) (Part-I) under 
“Intra-State Transmission Project For 
Establishment Of 765/400/220 KV AIS 
Alkud II/Jath (Dist: Sangli)” through 
Tariff Based Competitive Bidding 
(TBCB) route. Specification No.: 
CC/T/W-TW/DOM/A00/26/14672 

 
33 (Thirty-Three) 

months 

 
…………………………………….. 
…………………………………….. 

First Envelope and Bid Forms, Volume-III 
8.  ‘First 

Envelope 
and Bid 
Forms’ 
excel sheet  
 

In view of the above Amendment, the ‘First Envelope and Bid Forms’ excel stand revised as ‘First Envelope and Bid Forms_rev01’ and 
is enclosed herewith. 
 
Note- Bidders are requested to consider the revised excel ‘First Envelope and Bid Forms_rev01’ for bid preparation/submission. It may be noted 
that while submitting the bid, Bidders are required to change the excel file name from ‘First Envelope and Bid Forms_rev01’ to ‘First Envelope 
and Bid Forms’. As per the provisions of the portal, it is mandatory to upload the excel file titled ‘First Envelope and Bid Forms’ (Bidders may refer 
user manuals at the portal https://etender.powergrid.in  regarding submission of bid). 

 

https://etender.powergrid.in/

