

Clarification No-2 (Part-A) dated 02/04/2026 to Volume-I of the Bidding Documents for 765kV Reactor Package 7RT-29-BULK for procurement of 14 x 80 MVAR, 765kV 1-Ph Reactors under Bulk procurement of 765kV & 400kV class Transformers and Reactors of various capacities (Lot-7); Spec. No.: CC/NT/W-RT/DOM/A02/26/02845

Sr.No.	Ref Section	Provision in bidding document	Bidder's Queries	POWERGRID's Reply/Clarification
1	GCC Clause 33.1.1 in Section-V_SCC, Volume-I of the Bidding Documents	<p>.....</p> <p>For the said purpose, carrying out Local Transportation, In-transit insurance, loading and unloading (hereinafter referred to as F&I) shall be considered as a Change under the aforesaid provision. Prices regarding F&I charges shall be finalized with the Contractor based on actual destination decided by Employer prior to scheduled dispatch of the equipment in the following manner:</p> <p>i)After decision in respect of Destination has been taken by Employer, Contractor shall be asked to submit F&I charges for the finalized destination along with documentary evidence towards justification of prices such as copy of Rate Contract entered into by Contractor, Quotation etc. This activity shall be started preferably five months prior to the scheduled dispatch of the Equipment.</p> <p>ii)Based on the same and in consultation with the Employer, Prices towards F&I charges, so finalized shall become part of the Contract.</p> <p>iii)All the activities pertaining to finalization of F&I charges shall be finished preferably three months prior to the scheduled dispatch of the Equipment.</p>	<p>With reference to the timeline mentioned in tender document for F&I amendment, considering the time taken for mobilisation pf heavy vehicles, we request to kindly issue the F&I amendment at least two to three weeks prior to the scheduled dispatch date.</p> <p>Further, we request that in case of delays in issuance of such amendment, proportionate time extension should be given to the Supplier against project completion timeline. Kindly confirm.</p> <p>At last, we request customer to initiate the activity at least 7 months prior to scheduled dispatch of the Equipment instead of 5 months.</p>	<p>In this regard, the provisions of Bidding Documents are amply clear and shall remain unchanged.</p>
2	GCC Clause 18.3.3.28 in Section-V_SCC, Volume-I of the Bidding Documents	<p>..... The Contractor shall also submit 'Safety Plan' as per proforma specified in Section - Sample Forms and Procedures of the Bidding Documents alongwith all the requisite documents mentioned therein and as per check-list contained therein to the Engineer In-Charge for its approval within 30 days of Notification of award.</p> <p>Further, one of the conditions for release of first progressive payment / subsequent payment towards Services Contract shall be submission of "Safety Plan" alongwith all requisite documents and approval of the same by the Engineer In-Charge.</p>	<p>As per contract, we have to submit Safety plan after receipt of PO from Powergrid but due to non-availability of site name, we cannot submit the same, hence request to change the requirement as " safety plan should be submitted after one month of site name provided by POWERGRID;</p>	<p>In this regard, the provisions of Bidding Documents shall remain unchanged.</p>
3	Appendix-1, Terms and procedures of payment, Sample forms and procedures, Volume-I of the Bidding Documents	<p style="text-align: right;">Appendix-1</p> <p>TERMS AND PROCEDURES OF PAYMENT</p> <p>.....</p> <p>1.TERMS OF PAYMENT</p> <p>In addition to the Conditions stipulated under GCC Clause 8, the following terms & Conditions will apply.</p> <p>1.1Supply of Goods Portion</p> <p>A1.Interest Free Advance:</p> <p>.....</p> <p>A2. Interest free Engineering Advance:</p> <p>.....</p>	<p>1)In case disbursement of each advance i.e Initial advance & Engg. Advance are delayed from Powergrid end (beyond 90 days) due to reasons not attributed to vendor, the time based recovery shall be further extended vis a vis w.r.t date of disbursement of Advance.</p> <p>2)Provision for compensation against submission of advance BGs in case advance disbursement is delayed from PGCIL end (beyond 90 days) due to reasons not attributed to vendor may be considered as the BGs will be required for further extension due to this delay.</p> <p>Kindly accept and Confirm</p>	<p>In this regard, the provisions of Bidding Documents shall remain unchanged.</p>