

Errata No-I dated 26.09.2025 to the Bidding Documents for Bulk Procurement of 800kV and 420kV OIP Bushing under Bushing Procurement Package : [CC/NT/G-MISC/DOM/A00/25/12205](#)

Sl. No.	Clause No./Doc. Ref.	Existing provisions in the Bidding Documents	Corrected as																																																				
1.	ITB 24.1 (c) of BDS, Buyer ATC	<p>The delivery schedule (i.e., Receipt at Site) for the Goods and Related Services to be supplied under the subject package shall be as follows:</p> <table> <tr> <th colspan="2">Description</th><th colspan="2">Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205</th></tr> <tr> <th rowspan="2">Sr no</th><th rowspan="2">Item</th><th colspan="2">Duration in months from the effective date of Contract</th></tr> <tr> <th>Commencement</th><th>Completion</th></tr> <tr> <td>1</td><td>35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)</td><td>12<sup>th</sup> Month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>2</td><td>15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)</td><td>12<sup>th</sup> month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>3</td><td>70 Nos 800kV 2500A OIP Bushing (seismic zone-III)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> <tr> <td>4</td><td>20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> </table> <p>Delivery shall be as per Delivery Instruction issued to Supplier from time to time as per requirement.</p>	Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205		Sr no	Item	Duration in months from the effective date of Contract		Commencement	Completion	1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month	2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month	3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month	4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month	<p>The delivery schedule (i.e., Receipt at Site) for the Goods and Related Services to be supplied under the subject package shall be as follows:</p> <table> <tr> <th colspan="2">Description</th><th colspan="2">Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205</th></tr> <tr> <th rowspan="2">Sr no</th><th rowspan="2">Item</th><th colspan="2">Duration in months from the effective date of Contract</th></tr> <tr> <th>Commencement</th><th>Completion</th></tr> <tr> <td>1</td><td>35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)</td><td>12<sup>th</sup> Month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>2</td><td>15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)</td><td>12<sup>th</sup> month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>3</td><td>70 Nos 800kV 2500A OIP Bushing (seismic zone-III)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> <tr> <td>4</td><td>20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> </table>	Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205		Sr no	Item	Duration in months from the effective date of Contract		Commencement	Completion	1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month	2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month	3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month	4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month
Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205																																																					
Sr no	Item	Duration in months from the effective date of Contract																																																					
		Commencement	Completion																																																				
1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month																																																				
2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month																																																				
3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				
4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				
Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205																																																					
Sr no	Item	Duration in months from the effective date of Contract																																																					
		Commencement	Completion																																																				
1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month																																																				
2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month																																																				
3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				
4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				

**Errata No-I dated 26.09.2025 to the Bidding Documents for Bulk Procurement of 800kV and 420kV OIP Bushing under Bushing Procurement Package : [CC/NT/G-MISC/DOM/A00/25/12205](#)**

2.	GCC 1.1 (k), SCC of Buyer ATC	<p><b>Delivery Schedule:</b></p> <p>The delivery schedule (i.e., Receipt at Site) for the Goods and Related Services to be supplied under the subject package shall be as per following:</p> <table border="1"> <tr> <th colspan="2">Description</th><th colspan="2">Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205</th></tr> <tr> <th rowspan="2">Sr no</th><th rowspan="2">Item</th><th colspan="2">Duration in months from the effective date of Contract</th></tr> <tr> <th>Commencement</th><th>Completion</th></tr> <tr> <td>1</td><td>35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)</td><td>12<sup>th</sup> Month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>2</td><td>15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)</td><td>12<sup>th</sup> month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>3</td><td>70 Nos 800kV 2500A OIP Bushing (seismic zone-III)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> <tr> <td>4</td><td>20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> </table> <p>Delivery shall be as per Delivery Instruction issued to Supplier from time to time as per requirement.</p>	Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205		Sr no	Item	Duration in months from the effective date of Contract		Commencement	Completion	1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month	2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month	3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month	4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month	<p><b>Delivery Schedule:</b></p> <p>The delivery schedule (i.e., Receipt at Site) for the Goods and Related Services to be supplied under the subject package shall be as per following:</p> <table border="1"> <tr> <th colspan="2">Description</th><th colspan="2">Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205</th></tr> <tr> <th rowspan="2">Sr no</th><th rowspan="2">Item</th><th colspan="2">Duration in months from the effective date of Contract</th></tr> <tr> <th>Commencement</th><th>Completion</th></tr> <tr> <td>1</td><td>35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)</td><td>12<sup>th</sup> Month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>2</td><td>15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)</td><td>12<sup>th</sup> month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>3</td><td>70 Nos 800kV 2500A OIP Bushing (seismic zone-III)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> <tr> <td>4</td><td>20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> </table>	Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205		Sr no	Item	Duration in months from the effective date of Contract		Commencement	Completion	1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month	2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month	3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month	4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month
Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205																																																					
Sr no	Item	Duration in months from the effective date of Contract																																																					
		Commencement	Completion																																																				
1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month																																																				
2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month																																																				
3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				
4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				
Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205																																																					
Sr no	Item	Duration in months from the effective date of Contract																																																					
		Commencement	Completion																																																				
1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month																																																				
2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month																																																				
3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				
4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				

**Errata No-I dated 26.09.2025 to the Bidding Documents for Bulk Procurement of 800kV and 420kV OIP Bushing under Bushing Procurement Package : [CC/NT/G-MISC/DOM/A00/25/12205](#)**

3.	Appendix-4, Sample Forms and Procedures (Forms) of Buyer ATC	<p>The Delivery Schedule shall be as follows:</p> <table border="1"> <thead> <tr> <th colspan="2">Description</th><th colspan="2">Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205</th></tr> <tr> <th rowspan="2">Sr no</th><th rowspan="2">Item</th><th colspan="2">Duration in months from the effective date of Contract</th></tr> <tr> <th>Commencement</th><th>Completion</th></tr> </thead> <tbody> <tr> <td>1</td><td>35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)</td><td>12<sup>th</sup> Month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>2</td><td>15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)</td><td>12<sup>th</sup> month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>3</td><td>70 Nos 800kV 2500A OIP Bushing (seismic zone-III)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> <tr> <td>4</td><td>20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> </tbody> </table> <p>Delivery shall be as per Delivery Instruction issued to Supplier from time to time as per requirement.</p>	Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205		Sr no	Item	Duration in months from the effective date of Contract		Commencement	Completion	1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month	2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month	3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month	4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month	<p>The Delivery Schedule shall be as follows:</p> <table border="1"> <thead> <tr> <th colspan="2">Description</th><th colspan="2">Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205</th></tr> <tr> <th rowspan="2">Sr no</th><th rowspan="2">Item</th><th colspan="2">Duration in months from the effective date of Contract</th></tr> <tr> <th>Commencement</th><th>Completion</th></tr> </thead> <tbody> <tr> <td>1</td><td>35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)</td><td>12<sup>th</sup> Month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>2</td><td>15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)</td><td>12<sup>th</sup> month</td><td>24<sup>th</sup> Month</td></tr> <tr> <td>3</td><td>70 Nos 800kV 2500A OIP Bushing (seismic zone-III)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> <tr> <td>4</td><td>20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)</td><td>18<sup>th</sup> Month</td><td>36<sup>th</sup> Month</td></tr> </tbody> </table>	Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205		Sr no	Item	Duration in months from the effective date of Contract		Commencement	Completion	1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month	2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month	3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month	4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month
Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205																																																					
Sr no	Item	Duration in months from the effective date of Contract																																																					
		Commencement	Completion																																																				
1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month																																																				
2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month																																																				
3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				
4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				
Description		Delivery of Goods by the Supplier at final destination site for: 800 KV and 420 kV OIP bushing package Spec no : CC/NT/G-MISC/DOM/A00/25/12205																																																					
Sr no	Item	Duration in months from the effective date of Contract																																																					
		Commencement	Completion																																																				
1	35 Nos 420 kV 2500 A OIP Bushing (seismic Zone -III)	12 <sup>th</sup> Month	24 <sup>th</sup> Month																																																				
2	15 nos 420 KV 2500A OIP Bushing (seismic Zone-V)	12 <sup>th</sup> month	24 <sup>th</sup> Month																																																				
3	70 Nos 800kV 2500A OIP Bushing (seismic zone-III)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				
4	20 Nos 800 kV 2500A OIP Bushing (seismic zone-V)	18 <sup>th</sup> Month	36 <sup>th</sup> Month																																																				