Clarification-3: 
Package name & Specification no: 
i. Loss Reduction work under RDSS in Pulwama District; CC/NT/W-DMS/DOM/A02/23/01288
ii. Loss Reduction work under RDSS in Anantnag District; CC/NT/W-DMS/DOM/A02/23/01289
i. Loss Reduction work under RDSS in Shopian and Kulgam District; CC/NT/W-DMS/DOM/A02/23/01290

	Sr. No.
	Clause No. & Reference
	Tender Description
	Bidders Query
	POWERGRID Reply

	1. 
	GCC 23, Test & Inspection

And 

Special Condition of Contract
	Pre-Dispatch Inspection & Testing at NABL accredited Labs 

AND

On-site inspection 

	1. Please clarify the name of Inspection Authority of the Pre-dispatch Inspection and On-site Inspection, it is PGCIL or PESL or KPDCL or any third party.





1. Please clarify any inspection cost is require during inspection or not.

1. Chemical test from NABL accredited lab against each lot of inspection is require or not. Because it is time consuming, and it will delay materials delivery schedule.

1. It is very difficult to deliver the materials in 21 days after receipt of despatch instruction due to some unavoidable reasons during transit i.e. vehicle break-down, road block etc. We can assure you we will commence delivery of materials on immediate basis after receipt of Despatch Instruction. In that case kindly ignore the clause.

1. Please consider Penalty for lot rejection should be imposed on that value of the lot of material only. 
	1. Refer Cl 23.2 of General Conditions of Contract. The inspection authority can be Employer/Owner/TPIA or its representatives.
Further, it is to mention that in all the matters pertaining to Inspection of materials, only provisions of bidding document/SBD shall prevail.

1. Refer Cl 23.1 of General Conditions of Contract of SBD.

1. The inspection shall be carried out as per the provisions of the bidding document/SBD. 


1. Provisions of SBD are in order.









1. Provisions of SBD are in order.
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