Clarification No-2 dated 23/07/2026 to the Bidding Documents of Transmission Line Package TW26B including tower, conductor, insulators, OPGW (INSTALLATION AND COMMISSIONING ONLY), hardware fitting and accessories for conductor for i)132kV S/C on D/C Tower Kambang-Mechuka ii)132kV S/C on D/C Tower Along-Yingkiong iii) 132kV S/C on D/C Tower Yingkiong-Tuting associated with Comprehensive Scheme for Strengthening of Transmission & Distribution system in Arunachal Pradesh. Spec. no.: CC/NT/W-TW/DOM/A02/26/07942

<table>
<tr><th>Sl. No</th><th>Clause Ref. No.</th><th>Existing provision</th><th>Bidder's Query</th><th>POWERGRID's Reply/ Clarification</th></tr>
<tr><td>1.</td><td>Clause GCC 1.1(e) & 1.1(ee) in SCC, Section-V, Volume-I of the Bidding Documents</td><td>The Time for Completion shall be as under:
<table><tr><th>Description</th><th>Duration in Months from the date of Notification of Award</th></tr><tr><td>Taking Over by the Owner/Employer upon successful Completion of</td><td></td></tr><tr><td>Transmission Line Package TW26B including tower, conductor, insulators, OPGW (INSTALLATION AND COMMISSIONING ONLY), hardware fitting and accessories for conductor for i)132kV S/C on D/C Tower Kambang-Mechuka ii)132kV S/C on D/C Tower Along-Yingkiong iii) 132kV S/C on D/C Tower Yingkiong-Tuting associated with Comprehensive Scheme for Strengthening of Transmission & Distribution system in Arunachal Pradesh. Spec. No.: CC/NT/W-TW/DOM/A02/26/07942</td><td>24 (Twenty-Four) months</td></tr></table></td><td>Request you to kindly amend the completion time from 24 months to 30 months from the date of Notification of Award.</td><td>The provisions of Bidding Documents shall remain unchanged.</td></tr>
</table>