

**Line-3 (132kV Along-Yingkiong TL)**

<b>Sl. No</b>	<b>LOC NO</b>	<b>Foundation Status</b>	<b>Erection Status</b>	<b>Stringing Status</b>
1	ALONG GANTRY	NA	NA	NA
2	DE TOWER	Yet to be completed	Yet to be completed	Yet to be completed
3	AP 1	Yet to be completed	Yet to be completed	Yet to be completed
4	AP 2	Yet to be completed	Yet to be completed	Yet to be completed
5	AP 3	Yet to be completed	Yet to be completed	Yet to be completed
6	AP 4	Yet to be completed	Yet to be completed	Yet to be completed
7	AP 5	Yet to be completed	Yet to be completed	Yet to be completed
8	AP 7	Yet to be completed	Yet to be completed	Yet to be completed
9	AP 9	Yet to be completed	Yet to be completed	Yet to be completed
10	AP 10	Yet to be completed	Yet to be completed	Yet to be completed
11	AP 12	Yet to be completed	Yet to be completed	Yet to be completed
12	AP 13	Yet to be completed	Yet to be completed	Yet to be completed
13	AP 14	Yet to be completed	Yet to be completed	Yet to be completed
14	AP 15	Yet to be completed	Yet to be completed	Yet to be completed
15	AP 16	Yet to be completed	Yet to be completed	Yet to be completed
16	AP 17	Yet to be completed	Yet to be completed	Yet to be completed
17	AP 18	Yet to be completed	Yet to be completed	Yet to be completed
18	AP 19	Yet to be completed	Yet to be completed	Yet to be completed
19	AP 20	Yet to be completed	Yet to be completed	Yet to be completed
20	AP 21	Yet to be completed	Yet to be completed	Yet to be completed
21	AP 22	Yet to be completed	Yet to be completed	Yet to be completed
22	AP 23	Yet to be completed	Yet to be completed	Yet to be completed
23	AP 24	Yet to be completed	Yet to be completed	Yet to be completed
24	AP 25	Yet to be completed	Yet to be completed	Yet to be completed
25	AP 27	Yet to be completed	Yet to be completed	Yet to be completed
26	AP 28	Yet to be completed	Yet to be completed	Yet to be completed
27	AP 30	Yet to be completed	Yet to be completed	Yet to be completed
28	AP 32	Yet to be completed	Yet to be completed	Yet to be completed
29	AP 33	Yet to be completed	Yet to be completed	Yet to be completed
30	AP 35	Yet to be completed	Yet to be completed	Yet to be completed
31	AP 36	Yet to be completed	Yet to be completed	Yet to be completed
32	AP 38	Yet to be completed	Yet to be completed	Yet to be completed
33	AP 40	Yet to be completed	Yet to be completed	Yet to be completed
34	AP 41	Yet to be completed	Yet to be completed	Yet to be completed
35	AP 43	Yet to be completed	Yet to be completed	Yet to be completed
36	AP 44	Yet to be completed	Yet to be completed	Yet to be completed
37	AP 46	Yet to be completed	Yet to be completed	Yet to be completed
38	AP 47	Yet to be completed	Yet to be completed	Yet to be completed
39	AP 48	Completed	Yet to be completed	Yet to be completed
40	AP 50	Completed	Yet to be completed	Yet to be completed
41	AP 51	Yet to be completed	Yet to be completed	Yet to be completed
42	AP 53	Completed	Yet to be completed	Yet to be completed
43	AP53A	Completed	Yet to be completed	Yet to be completed
44	AP 54	Completed	Completed	Yet to be completed
45	AP 55	Yet to be completed	Yet to be completed	Yet to be completed
46	AP 56	Yet to be completed	Yet to be completed	Yet to be completed
47	AP 57	Yet to be completed	Yet to be completed	Yet to be completed
48	AP 59	Yet to be completed	Yet to be completed	Yet to be completed
49	AP 60	Yet to be completed	Yet to be completed	Yet to be completed
50	AP 61	Yet to be completed	Yet to be completed	Yet to be completed
51	AP 63	Completed	Yet to be completed	Yet to be completed
52	AP 65	Completed	Yet to be completed	Yet to be completed

**Line-3 (132kV Along-Yingkiong TL)**

<b>Sl. No</b>	<b>LOC NO</b>	<b>Foundation Status</b>	<b>Erection Status</b>	<b>Stringing Status</b>
53	AP 66	Completed	Yet to be completed	Yet to be completed
54	AP 68	Yet to be completed	Yet to be completed	Yet to be completed
55	AP 70	Completed	Completed	Yet to be completed
56	AP 71	Completed	Yet to be completed	Yet to be completed
57	AP 73	Completed	Yet to be completed	Yet to be completed
58	AP 74	Yet to be completed	Yet to be completed	Yet to be completed
59	AP 75	Completed	Completed	Yet to be completed
60	AP 76	Completed	Completed	Yet to be completed
61	AP 78	Completed	Completed	Yet to be completed
62	AP 79	Yet to be completed	Yet to be completed	Yet to be completed
63	AP 81	Yet to be completed	Yet to be completed	Yet to be completed
64	AP 83	Completed	Completed	Yet to be completed
65	AP 84	Completed	Completed	Yet to be completed
66	AP 86	Completed	Completed	Yet to be completed
67	AP 87	Completed	Completed	Yet to be completed
68	AP 88	Completed	Completed	Yet to be completed
69	AP 89	Completed	Completed	Yet to be completed
70	AP 90	Completed	Completed	Yet to be completed
71	AP 91	Completed	Completed	Yet to be completed
72	AP 92	Yet to be completed	Yet to be completed	Yet to be completed
73	AP 93	Yet to be completed	Yet to be completed	Yet to be completed
74	AP 96	Completed	Completed	Yet to be completed
75	AP 98	Completed	Completed	Yet to be completed
76	AP 99	Yet to be completed	Yet to be completed	Yet to be completed
77	AP 100	Completed	Completed	Yet to be completed
78	AP 102	Completed	Completed	Yet to be completed
79	AP 103	Completed	Completed	Yet to be completed
80	AP 104	Completed	Completed	Yet to be completed
81	AP 105	Completed	Completed	Yet to be completed
82	AP 106	Completed	Completed	Yet to be completed
83	AP 107	Completed	Yet to be completed	Yet to be completed
84	AP 108	Yet to be completed	Yet to be completed	Yet to be completed
85	AP 109	Yet to be completed	Yet to be completed	Yet to be completed
86	AP 110	Yet to be completed	Yet to be completed	Yet to be completed
87	AP 111	Yet to be completed	Yet to be completed	Yet to be completed
88	AP 112	Yet to be completed	Yet to be completed	Yet to be completed
89	AP 113	Yet to be completed	Yet to be completed	Yet to be completed
90	AP 114	Yet to be completed	Yet to be completed	Yet to be completed
91	AP 115	Yet to be completed	Yet to be completed	Yet to be completed
92	AP 116	Yet to be completed	Yet to be completed	Yet to be completed
93	AP 117	Yet to be completed	Yet to be completed	Yet to be completed
94	AP 118	Yet to be completed	Yet to be completed	Yet to be completed
95	AP 119	Yet to be completed	Yet to be completed	Yet to be completed
96	AP 120	Yet to be completed	Yet to be completed	Yet to be completed
97	AP 121	Yet to be completed	Yet to be completed	Yet to be completed
98	AP 123	Yet to be completed	Yet to be completed	Yet to be completed
99	AP 124	Yet to be completed	Yet to be completed	Yet to be completed
100	AP 125	Yet to be completed	Yet to be completed	Yet to be completed
101	AP 126	Yet to be completed	Yet to be completed	Yet to be completed
102	AP 127	Yet to be completed	Yet to be completed	Yet to be completed
103	AP 128	Yet to be completed	Yet to be completed	Yet to be completed
104	AP 129	Yet to be completed	Yet to be completed	Yet to be completed

**Line-3 (132kV Along-Yingkiong TL)**

<b>Sl. No</b>	<b>LOC NO</b>	<b>Foundation Status</b>	<b>Erection Status</b>	<b>Stringing Status</b>
105	AP 130	Yet to be completed	Yet to be completed	Yet to be completed
106	AP 131	Yet to be completed	Yet to be completed	Yet to be completed
107	AP 132	Yet to be completed	Yet to be completed	Yet to be completed
108	AP 133	Yet to be completed	Yet to be completed	Yet to be completed
109	AP 134	Yet to be completed	Yet to be completed	Yet to be completed
110	AP 135	Yet to be completed	Yet to be completed	Yet to be completed
111	AP 136	Yet to be completed	Yet to be completed	Yet to be completed
112	AP 137	Yet to be completed	Yet to be completed	Yet to be completed
113	AP 138	Yet to be completed	Yet to be completed	Yet to be completed
114	AP 139	Yet to be completed	Yet to be completed	Yet to be completed
115	AP 141	Yet to be completed	Yet to be completed	Yet to be completed
116	AP 142	Yet to be completed	Yet to be completed	Yet to be completed
117	AP 143	Yet to be completed	Yet to be completed	Yet to be completed
118	AP 143A	Yet to be completed	Yet to be completed	Yet to be completed
119	AP 144	Yet to be completed	Yet to be completed	Yet to be completed
120	AP 146	Yet to be completed	Yet to be completed	Yet to be completed
121	AP 147	Yet to be completed	Yet to be completed	Yet to be completed
122	AP 149	Yet to be completed	Yet to be completed	Yet to be completed
123	AP 150	Yet to be completed	Yet to be completed	Yet to be completed
124	AP 151	Yet to be completed	Yet to be completed	Yet to be completed
125	AP 152	Completed	Yet to be completed	Yet to be completed
126	AP 153	Yet to be completed	Yet to be completed	Yet to be completed
127	AP 155	Yet to be completed	Yet to be completed	Yet to be completed
128	AP 156	Yet to be completed	Yet to be completed	Yet to be completed
129	AP 157	Yet to be completed	Yet to be completed	Yet to be completed
130	AP 159	Yet to be completed	Yet to be completed	Yet to be completed
131	AP 160	Yet to be completed	Yet to be completed	Yet to be completed
132	AP 161	Yet to be completed	Yet to be completed	Yet to be completed
133	AP 162	Yet to be completed	Yet to be completed	Yet to be completed
134	AP 163	Yet to be completed	Yet to be completed	Yet to be completed
135	AP 164	Yet to be completed	Yet to be completed	Yet to be completed
136	AP 165	Yet to be completed	Yet to be completed	Yet to be completed
137	AP 166	Yet to be completed	Yet to be completed	Yet to be completed
138	AP167	Yet to be completed	Yet to be completed	Yet to be completed
139	AP 168	Yet to be completed	Yet to be completed	Yet to be completed
140	AP 169	Yet to be completed	Yet to be completed	Yet to be completed
141	AP 171	Yet to be completed	Yet to be completed	Yet to be completed
142	AP 173	Yet to be completed	Yet to be completed	Yet to be completed
143	AP 174	Yet to be completed	Yet to be completed	Yet to be completed
144	AP 176	Yet to be completed	Yet to be completed	Yet to be completed
145	AP 177	Yet to be completed	Yet to be completed	Yet to be completed
146	AP 178	Yet to be completed	Yet to be completed	Yet to be completed
147	AP 179	Yet to be completed	Yet to be completed	Yet to be completed
148	AP 180	Yet to be completed	Yet to be completed	Yet to be completed
149	AP 182	Yet to be completed	Yet to be completed	Yet to be completed
150	AP 183	Completed	Yet to be completed	Yet to be completed
151	AP 184	Completed	Completed	Yet to be completed
152	AP 187	Yet to be completed	Yet to be completed	Yet to be completed
153	AP 188	Completed	Yet to be completed	Yet to be completed
154	AP 189	Completed	Yet to be completed	Yet to be completed
155	AP 191	Completed	Yet to be completed	Yet to be completed
156	AP 192	Completed	Yet to be completed	Yet to be completed

**Line-3 (132kV Along-Yingkiong TL)**

<b>Sl. No</b>	<b>LOC NO</b>	<b>Foundation Status</b>	<b>Erection Status</b>	<b>Stringing Status</b>
157	AP 193	Yet to be completed	Yet to be completed	Yet to be completed
158	AP 195	Yet to be completed	Yet to be completed	Yet to be completed
159	AP 197	Yet to be completed	Yet to be completed	Yet to be completed
160	AP 198	Yet to be completed	Yet to be completed	Yet to be completed
161	AP 200	Yet to be completed	Yet to be completed	Yet to be completed
162	AP 201	Yet to be completed	Yet to be completed	Yet to be completed
163	AP 202	Completed	Yet to be completed	Yet to be completed
164	AP 204	Yet to be completed	Yet to be completed	Yet to be completed
165	AP 205	Completed	Yet to be completed	Yet to be completed
166	AP 206	Yet to be completed	Yet to be completed	Yet to be completed
167	AP 207	Yet to be completed	Yet to be completed	Yet to be completed
168	AP 208	Yet to be completed	Yet to be completed	Yet to be completed
169	AP 209	Yet to be completed	Yet to be completed	Yet to be completed
170	AP 210	Completed	Yet to be completed	Yet to be completed
171	AP 211	Yet to be completed	Yet to be completed	Yet to be completed
172	AP 212	Yet to be completed	Yet to be completed	Yet to be completed
173	AP 213	Yet to be completed	Yet to be completed	Yet to be completed
174	AP 214	Yet to be completed	Yet to be completed	Yet to be completed
175	AP 215	Yet to be completed	Yet to be completed	Yet to be completed
176	AP 216	Yet to be completed	Yet to be completed	Yet to be completed
177	AP 217	Yet to be completed	Yet to be completed	Yet to be completed
178	AP 218	Yet to be completed	Yet to be completed	Yet to be completed
179	AP 219	Yet to be completed	Yet to be completed	Yet to be completed
180	AP 220	Yet to be completed	Yet to be completed	Yet to be completed
181	AP 221	Yet to be completed	Yet to be completed	Yet to be completed
182	AP 222	Yet to be completed	Yet to be completed	Yet to be completed
183	AP 223	Yet to be completed	Yet to be completed	Yet to be completed
184	AP 224	Yet to be completed	Yet to be completed	Yet to be completed
185	AP 225	Yet to be completed	Yet to be completed	Yet to be completed
186	AP 226	Yet to be completed	Yet to be completed	Yet to be completed
187	AP 227	Yet to be completed	Yet to be completed	Yet to be completed
188	AP 228	Yet to be completed	Yet to be completed	Yet to be completed
189	AP 229	Yet to be completed	Yet to be completed	Yet to be completed
190	AP 230	Yet to be completed	Yet to be completed	Yet to be completed
191	AP 231	Yet to be completed	Yet to be completed	Yet to be completed
192	AP 233	Yet to be completed	Yet to be completed	Yet to be completed
193	AP 234	Yet to be completed	Yet to be completed	Yet to be completed
194	AP 235	Yet to be completed	Yet to be completed	Yet to be completed
195	AP 236	Yet to be completed	Yet to be completed	Yet to be completed
196	AP 238	Yet to be completed	Yet to be completed	Yet to be completed
197	AP 239	Yet to be completed	Yet to be completed	Yet to be completed
198	AP 240	Yet to be completed	Yet to be completed	Yet to be completed
199	AP 241	Yet to be completed	Yet to be completed	Yet to be completed
200	AP 242	Yet to be completed	Yet to be completed	Yet to be completed
201	AP 244	Yet to be completed	Yet to be completed	Yet to be completed
202	AP 245	Yet to be completed	Yet to be completed	Yet to be completed
203	AP 246	Yet to be completed	Yet to be completed	Yet to be completed
204	AP 247	Yet to be completed	Yet to be completed	Yet to be completed
205	AP 248	Yet to be completed	Yet to be completed	Yet to be completed
206	AP 249	Yet to be completed	Yet to be completed	Yet to be completed
207	AP 250	Yet to be completed	Yet to be completed	Yet to be completed
208	AP 251	Yet to be completed	Yet to be completed	Yet to be completed

**Line-3 (132kV Along-Yingkiong TL)**

<b>Sl. No</b>	<b>LOC NO</b>	<b>Foundation Status</b>	<b>Erection Status</b>	<b>Stringing Status</b>
209	AP 252	Yet to be completed	Yet to be completed	Yet to be completed
210	AP 253	Yet to be completed	Yet to be completed	Yet to be completed
211	AP 254	Yet to be completed	Yet to be completed	Yet to be completed
212	AP 255	Yet to be completed	Yet to be completed	Yet to be completed
213	AP 256	Yet to be completed	Yet to be completed	Yet to be completed
214	AP 257	Yet to be completed	Yet to be completed	Yet to be completed
215	AP 259	Yet to be completed	Yet to be completed	Yet to be completed
216	AP 261	Yet to be completed	Yet to be completed	Yet to be completed
217	AP 262	Yet to be completed	Yet to be completed	Yet to be completed
218	AP 264	Yet to be completed	Yet to be completed	Yet to be completed
219	AP 266	Yet to be completed	Yet to be completed	Yet to be completed
220	AP 268	Yet to be completed	Yet to be completed	Yet to be completed
221	AP 269	Yet to be completed	Yet to be completed	Yet to be completed
222	AP 271	Yet to be completed	Yet to be completed	Yet to be completed
223	AP 272	Yet to be completed	Yet to be completed	Yet to be completed
224	AP 274	Yet to be completed	Yet to be completed	Yet to be completed
225	AP 275	Yet to be completed	Yet to be completed	Yet to be completed
226	AP 276	Yet to be completed	Yet to be completed	Yet to be completed
227	AP 277	Yet to be completed	Yet to be completed	Yet to be completed
228	AP 278	Yet to be completed	Yet to be completed	Yet to be completed
229	AP 279	Yet to be completed	Yet to be completed	Yet to be completed
230	AP 280	Yet to be completed	Yet to be completed	Yet to be completed
231	AP 282	Yet to be completed	Yet to be completed	Yet to be completed
232	AP 283	Yet to be completed	Yet to be completed	Yet to be completed
233	AP 284	Yet to be completed	Yet to be completed	Yet to be completed
234	AP 285	Completed	Yet to be completed	Yet to be completed
235	AP 286	Yet to be completed	Yet to be completed	Yet to be completed
236	AP 288	Yet to be completed	Yet to be completed	Yet to be completed
237	AP 290	Yet to be completed	Yet to be completed	Yet to be completed
238	AP 291	Completed	Yet to be completed	Yet to be completed
239	AP 292	Completed	Yet to be completed	Yet to be completed
240	AP 293	Completed	Yet to be completed	Yet to be completed
241	AP 294	Completed	Yet to be completed	Yet to be completed
242	AP 296	Yet to be completed	Yet to be completed	Yet to be completed
243	AP 297	Yet to be completed	Yet to be completed	Yet to be completed
244	AP 298	Yet to be completed	Yet to be completed	Yet to be completed
245	AP 299	Yet to be completed	Yet to be completed	Yet to be completed
246	AP 300	Yet to be completed	Yet to be completed	Yet to be completed
247	AP 302	Yet to be completed	Yet to be completed	Yet to be completed
248	AP 303	Yet to be completed	Yet to be completed	Yet to be completed
249	AP 304	Yet to be completed	Yet to be completed	Yet to be completed
250	AP 305	Yet to be completed	Yet to be completed	Yet to be completed
251	AP 306	Yet to be completed	Yet to be completed	Yet to be completed
252	AP 307	Yet to be completed	Yet to be completed	Yet to be completed
253	AP 308	Yet to be completed	Yet to be completed	Yet to be completed
254	AP 309	Yet to be completed	Yet to be completed	Yet to be completed
255	AP 310	Yet to be completed	Yet to be completed	Yet to be completed
256	AP 311	Yet to be completed	Yet to be completed	Yet to be completed
257	AP 312	Yet to be completed	Yet to be completed	Yet to be completed
258	AP 313	Yet to be completed	Yet to be completed	Yet to be completed
259	AP 314	Yet to be completed	Yet to be completed	Yet to be completed
260	AP 315	Yet to be completed	Yet to be completed	Yet to be completed

<b>Line-3 (132kV Along-Yingkiong TL)</b>				
<b>Sl. No</b>	<b>LOC NO</b>	<b>Foundation Status</b>	<b>Erection Status</b>	<b>Stringing Status</b>
261	AP 316	Yet to be completed	Yet to be completed	Yet to be completed
262	AP 317	Yet to be completed	Yet to be completed	Yet to be completed
263	AP 318	Yet to be completed	Yet to be completed	Yet to be completed
264	AP 319	Yet to be completed	Yet to be completed	Yet to be completed
265	AP 320	Yet to be completed	Yet to be completed	Yet to be completed
266	AP 321	Yet to be completed	Yet to be completed	Yet to be completed
267	AP 322	Yet to be completed	Yet to be completed	Yet to be completed
268	AP 323	Yet to be completed	Yet to be completed	Yet to be completed
269	AP 324	Yet to be completed	Yet to be completed	Yet to be completed
270	AP 325	Completed	Yet to be completed	Yet to be completed
271	AP 326	Yet to be completed	Yet to be completed	Yet to be completed
272	AP 327	Yet to be completed	Yet to be completed	Yet to be completed
273	AP327A	Yet to be completed	Yet to be completed	Yet to be completed
274	AP 328	Yet to be completed	Yet to be completed	Yet to be completed
275	AP 329	Yet to be completed	Yet to be completed	Yet to be completed
276	AP 330	Yet to be completed	Yet to be completed	Yet to be completed
277	AP 331	Yet to be completed	Yet to be completed	Yet to be completed
278	AP 332	Yet to be completed	Yet to be completed	Yet to be completed
279	AP 333	Yet to be completed	Yet to be completed	Yet to be completed
280	AP 334	Yet to be completed	Yet to be completed	Yet to be completed
281	AP 335	Yet to be completed	Yet to be completed	Yet to be completed
282	AP 337	Yet to be completed	Yet to be completed	Yet to be completed
283	AP 338	Yet to be completed	Yet to be completed	Yet to be completed
284	AP 339	Yet to be completed	Yet to be completed	Yet to be completed
285	AP 341	Completed	Yet to be completed	Yet to be completed
286	AP 342	Yet to be completed	Yet to be completed	Yet to be completed
287	AP 343	Completed	Yet to be completed	Yet to be completed
288	AP 344	Completed	Yet to be completed	Yet to be completed
289	AP 345	Yet to be completed	Yet to be completed	Yet to be completed
290	AP 346	Yet to be completed	Yet to be completed	Yet to be completed
291	AP 347	Completed	Yet to be completed	Yet to be completed
292	AP 348	Yet to be completed	Yet to be completed	Yet to be completed
293	AP 349	Yet to be completed	Yet to be completed	Yet to be completed
294	AP 350	Yet to be completed	Yet to be completed	Yet to be completed
295	AP 351	Yet to be completed	Yet to be completed	Yet to be completed
296	AP 352	Yet to be completed	Yet to be completed	Yet to be completed
297	AP 353	Yet to be completed	Yet to be completed	Yet to be completed
298	AP 354	Yet to be completed	Yet to be completed	Yet to be completed
299	AP 355	Yet to be completed	Yet to be completed	Yet to be completed
300	AP 356	Yet to be completed	Yet to be completed	Yet to be completed
301	AP 358	Yet to be completed	Yet to be completed	Yet to be completed
302	AP 359	Yet to be completed	Yet to be completed	Yet to be completed
303	AP 360	Yet to be completed	Yet to be completed	Yet to be completed
304	AP 361	Completed	Completed	Yet to be completed
305	AP 362	Yet to be completed	Yet to be completed	Yet to be completed
306	AP 363	Yet to be completed	Yet to be completed	Yet to be completed
307	AP 364	Completed	Yet to be completed	Yet to be completed
308	AP 365	Completed	Completed	Yet to be completed