

Clarification No.-II dated 22/03/2023 to the Bidding Documents for Substation Extension Package SS-106 for (a) Extn. of 220kV Bhuj PS, (b) Extn. of 400/220kV Satna (PG) S/S, (c) Extn. of 220kV Panchkula (Barwala) (PG) S/S, (d) Extn. of 400/220kV Ludhiana (PG) S/S, (e) Extn. of 400/220kV Moga (PG) S/S, (f) Extn. of 220kV Bikaner-II PS and (g) Extn. of 400kV Kurnool New S/S under various schemes; Spec. No.: CC/NT/W-AIS/DOM/A06/23/00409

SL. NO.	CLAUSE/ DWG NO.	Clause Description	QUERY DESCRIPTION	CLARIFICATION
1.	ITB clause 29, Section - III: BDS, Vol-I of the Bidding Documents	<p>Replacing ITB clause 29</p> <p>29. e-Reverse Auction (e-RA)</p> <p>29.1 The Employer reserves the right to conduct e-Reverse Auction (e-RA) for further reduction in the price. In case e-RA is conducted, same shall be done in the manner as indicated at Annexure-B(BDS).</p> <p>For the purpose of the aforesaid, the 'Indicative Estimated Cost for e-RA' is</p>	<p>We are in receipt of the Amendment No. I dated 17/03/2023 on 17/03/2023. We observed below major amendments:</p> <ol style="list-style-type: none"> 1. The Scope of <i>Upgradation of Substation Automation System</i> is added at 400/220kV Satna (PG) New Substation. 2. The Foundation of Owner Supplied Transformers including Rail cum Road, unloading platform, jacking pad, Oil Tank, pulling blocks, gratings etc. is added in scope of work at 400/220kV Satna (PG) Sub-station. Accordingly, the BOQ quantity of few existing civil items is increased & few new items are also added in Bid Price Schedule 3. <p>As per above, due to addition in scope & quantities, the estimated cost of project will increase.</p> <p>In view of above, please confirm Indicative Estimated cost for e-RA.</p>	The provisions of the Bidding Documents shall remain unchanged.