
Amendment No-II dated 17/03/2026 to IFB of Pre-bid tie-up for 765kV AIS New Substation Package SS-143T for a) Establishment of 
4x1500 MVA, 765/400 kV and 5x500 MVA, 400/220kV Krishnagiri Pooling Station near Kodumur in Kurnool district along with 2x330 
MVAr (765 kV) bus reactors at Krishnagiri PS, including Civil Works for ±300 MVAR STATCOM at Krishnagiri Pooling Station 
associated with ‘Transmission System for integration of Krishnagiri REZ Phase-I’ through TBCB Route; Spec. No. CC/T/W-
AIS/DOM/A00/25/13466 
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Sl. 
No. 

Clause Ref. No. Existing provision Amended as 

Volume-I of the bidding documents 

1.  Clause 3.2,  
IFB, Section-I 

The completion period for the subject Package shall be 27 

(Twenty-Seven) Months as specified in ITB Sub-Clause 
24.1(c). 

 

The completion period for the subject Package shall be 33 

(Thirty-Three) Months as specified in ITB Sub-Clause 
24.1(c). 

 

 


