

DEMOLITION & RE-CONSTRUCTION OF RESIDENTIAL BUILDING & TRANSIT CAMP AT AIZAWL UNDER O&M ADD CAP 2019-24.

SPECIAL TERMS AND CONDITIONS

Demolition & re-construction of Residential building & Transit Camp at 132kV Aizawl Sub Station, Mizoram under O&M ADD CAP 2019-24.:

The scope of work shall inter alia include:

Demolition & Re-Construction of Residential building & Transit Camp at 132kV Aizawl S/S. Contractor has to carry out the above work as per BPS, Technical Specification and as per direction of Engineer-in-Charge for successful completion of work. All the items mentioned in the Bill of Quantities & Technical Specifications, and all such items which are not specially mentioned but are necessary for successful completion of work, are to be deemed to be included in the scope of the work unless otherwise specifically excluded. The agency may visit the site and acquaint with all the feature affecting tender. Any temporary measures made by the agency for their machinery movement to workplace shall be at their own cost.

2.0 COMPLETION SCHEDULE:

The station wise completion period is proposed as under: -

Sl.No.	Stations	Completion Period
1)	132kV Aizawl Sub Station,	18 (Eighteen) Months from the date of receipt of the Letter of Award/NOA.

3.0 QUANTITY VARIATION:

POWERGRID reserves the right to vary the quantity of the Items to be ordered / supplied subject to a limit of (+/-) 25% of the total contract price without any change in unit rates and terms and condition during the currency of the contract.

4.0 ENGINEER IN CHARGE: Deputy General Manager (Station I/C), POWERGRID CORPORATION OF INDIA LIMITED, 132kV Aizawl S/S or his authorized representative.