

	Amendment No-II dated 14/03/2026 to IFB of  765kV AIS New Substation Package SS 140T for a) Establishment of 765/400kV S/s at Raigarh (Kotra)-II  S/s in Chhattisgarh; b) Extension works at 765/400kV Raigarh (Tamnar) S/S associated with “WR-ER Inter-Regional Network Expansion Scheme-Part A” through TBCB route prior to RfP bid submission by POWERGRID to BPC.[Specification No.: CC/T/W-AIS/DOM/A01/25/13865	 



	 Sl. No.
	Clause ref.
	Existing Provision 
	Amendment Provision

	1.
	Clause No. 3.2, IFB, Section-I

	The completion period for the subject Package(s) shall be 21 (Twenty-One) Months as specified in ITB Sub-Clause 24.1(c).
	

	The completion period for the subject Package(s) shall be 21
(Twenty-One) months for Establishment of 765/400kV S/s  at Raigarh (Kotra)-II  S/s in Chhattisgarh and 33  (Thirty-Three) Months for Extension works at 765/400kV Raigarh (Tamnar) S/S as specified in ITB Sub-Clause 24.1(c).
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