

Clarification No. – 01 dated 15/01/2024 to the Bidding Documents of **765kV AIS Substation Extension Package SS-120** for a) Extension of 765/400/220kV Fatehgarh-III Substation, b) Extension of 400/220kV Fatehgarh-III S/S, c) Extn. of 400kV Bikaner-II S/S, d) Extn. Of 765/400kV Bhiwani S/S.

Spec. No.: CC/NT/W-AIS/DOM/A00/23/13127

Sl. No.	Volume/ Section/ Clause	Description as per Bid Document	Bidder's Query / Clarification	POWERGRID's Reply												
1.	ITB 24.1 (c), BDS, Section-III, Vol-I	<p>The Time for Completion shall be as under:</p> <table border="1" data-bbox="483 360 1055 831"> <thead> <tr> <th data-bbox="483 360 871 528">Description</th> <th data-bbox="871 360 1055 528">Duration in Months from the date of Notification of Award</th> </tr> </thead> <tbody> <tr> <td data-bbox="483 528 871 608">Taking Over by the Employer upon successful Completion of</td> <td data-bbox="871 528 1055 608"></td> </tr> <tr> <td colspan="2" data-bbox="483 608 1055 687">765kV AIS Substation Extension Package SS-120 for</td> </tr> <tr> <td colspan="2" data-bbox="483 687 1055 711">.....</td> </tr> <tr> <td colspan="2" data-bbox="483 711 1055 735">.....</td> </tr> <tr> <td colspan="2" data-bbox="483 735 1055 759">.....</td> </tr> </tbody> </table>	Description	Duration in Months from the date of Notification of Award	Taking Over by the Employer upon successful Completion of		765kV AIS Substation Extension Package SS-120 for			<p>1. As per Section Projects, Extension of 765/400/220kV Fatehgarh-III Substation under "Grant of 400kV and 220kV bays to RE generators at Fatehgarh-III (while Ramgarh-II) PS, under the ISTS" scope of 220 kV, AIS bay is 14 nos. In the BDS, the completion period is mentioned for six bays. We assume that these six bays are for six 220 kV line bays. Please confirm the completion period in other 8 nos. bays, i.e., bus coupler, transfer bus coupler, and bus sectionalizer.</p> <p>2. As per the tender documents, having multiple completion periods for three different sites, with a minimum competition period of 9 months, is deemed inadequate for the comprehensive completion of all aspects of the job. We kindly request a unified completion period of 16 months to streamline the process and mitigate complexities.</p>	<p>Kindly refer Amendment No.-02</p> <p>Multiple completion schedule is as per project requirements. The provisions of the bidding documents shall remain unchanged.</p>
Description	Duration in Months from the date of Notification of Award															
Taking Over by the Employer upon successful Completion of																
765kV AIS Substation Extension Package SS-120 for																
.....																
.....																
.....																
2.	ITB 1.1, BDS, Section-III, Vol-I	<p>1. The Owner for (i) Transmission system for evacuation of power from REZ in Rajasthan (20GW) under Phase-III Part E2; (ii) Grant of 400kV & 220kV bays to RE generators at Fatehgarh-III (erstwhile Ramgarh-II) PS under ISTS; (iii) Implementation of 400kV bays for RE generators at Fatehgarh-III (erstwhile Ramgarh-II) PS; (iv) Augmentation with 400/220kV, 1x500MVA Transformer at Fatehgarh-III PS (5th ICT at Section-1) is:</p>	<p>As per the tender documents, the owners mentioned are Powergrid Ramgarh Transmission Limited [PRTL] and PGCIL. During the award of the contract, the order will either be placed as a single contract or split depending on two different owner names. Please confirm.</p>	<p>Refer clause ITB 31.4 in BDS, Section-III, Vol-I.</p>												

Clarification No. – 01 dated 15/01/2024 to the Bidding Documents of **765kV AIS Substation Extension Package SS-120** for a) Extension of 765/400/220kV Fatehgarh-III Substation, b) Extension of 400/220kV Fatehgarh-III S/S, c) Extn. of 400kV Bikaner-II S/S, d) Extn. Of 765/400kV Bhiwani S/S.

Spec. No.: CC/NT/W-AIS/DOM/A00/23/13127

Sl. No.	Volume/ Section/ Clause	Description as per Bid Document	Bidder's Query / Clarification	POWERGRID's Reply
		<p>POWERGRID Ramgarh Transmission Limited [PRTL] </p> <p>2. The Owner for (v) Implementation of Bus Sectionalizer at 400kV level of 400/220kV Bikaner-II PS; (vi) Augmentation of 765/400kV, 1500MVA Transformer at Bhiwani S/S (4th) (3rd in section-1 which have 2x1000MVA ICTs) along with associated ICT bays is:</p> <p>Power Grid Corporation of India Limited </p>		