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POWERGRID's 
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1

ITB Clause 2.1 

in Section-

III_BDS, 

Volume-I of the 

Bidding 

Documents

The Time for Completion shall be as under:

Duration in months from the effective date of Contract

Unit-1 to Unit-6 : 21 Months

Unit-7 to Unit-12 : 24 Months

Unit-13 to Unit-19 : 28 Months

We request to please help with modifying the 

timnelines as below considering the current

Market Situation & availibilities : Duration in months 

from the effective date of Contract :

Unit-1 to Unit-6 : 23 Months

Unit-7 to Unit-12 : 27 Months

Unit-13 to Unit-19 : 29 Months

The time for completion 

(Time schedule) shall be in 

line with the provisions 

stipulated in                        the 

Bidding Documents

Clarification No-II(Commercial) dated 19/04/2026 to Volume-II of the Bidding Documents of 765kV Transformer Package 7TR-17-BULK for 19x500 MVA, 765/400/33 kV, 1-Ph Transformers under “Bulk Procurement of 

765kV and 400kV class Transformers and Reactors of various Capacities (Lot-7)” . Specification no.: CC/NT/W-TR/DOM/A04/26/03972

GCC Clause 

33.1.1, Section-

V_SCC, 

Volume-I of the 

Bidding 

Documents

Replace the existing Provision GCC 33.1.1 as below:

Subject to GCC Sub-Clauses 33.2.5 and 33.2.7, the Employer shall have the right to propose, and subsequently require, that 

the Project Manager order the Contractor from time to time during the performance of the Contract to make any change, 

modification, addition or deletion to, in or from the Facilities (hereinafter called “Change”), provided that such Change 

falls within the general scope of the Facilities and does not constitute unrelated work and that it is technically practicable, 

taking into account both the state of advancement of the Facilities and the technical compatibility of the Change envisaged 

with the nature of the Facilities as specified in the Contract.

For the purpose of this Clause, Change is broadly categorized in the following three categories: -

(i)	Existing item: Any item existing in the BoQ in Contract. 

(ii)	Substituted item: Any item which is to be included in lieu of an existing item in the BoQ in Contract. 

(iii)	New item: Any item which was not originally included in the BoQ in Contract.   

For the said purpose, carrying out Local Transportation, In-transit insurance, loading and unloading (hereinafter referred 

to as F&I) shall be considered as a Change under the aforesaid provision. Prices regarding F&I charges shall be finalized 

with the Contractor based on actual destination decided by Employer prior to scheduled dispatch of the equipment in the 

following manner:

i)	After decision in respect of Destination has been taken by Employer, Contractor shall be asked to submit F&I charges 

for the finalized destination along with documentary evidence towards justification of prices such as copy of Rate 

Contract entered into by Contractor, Quotation etc. This activity shall be started preferably five months prior to the 

scheduled dispatch of the Equipment.

ii)	Based on the same and in consultation with the Employer, Prices towards F&I charges, so finalized shall become part 

of the Contract.

iii)	All the activities pertaining to finalization of F&I charges shall be finished preferably three months prior to the 

scheduled dispatch of the Equipment.

We request PGCIL to come up with a Formula to 

finalize the F&I Charges.

The Existing process of finalizing the F&I is very 

lengthy and it consumes lot of time of the RHQ as 

well as the OEM.

Please discuss with the OEMs and formalize the 

process.

In this regard, the provisions 

of Bidding Documents shall 

remain unchanged2
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3

SCC Cl. No.

53,Section -

V_SCC,Volu

me-I of the

Bidding

Documents

….................................

For the said purpose, carrying out Local Transportation, In-transit insurance, loading and unloading (hereinafter referred 

to as F&I)

shall be considered as a Change under the aforesaid provision. Prices regarding F&I charges shall be finalized with the 

Contractor based

on actual destination decided by Employer prior to scheduled dispatch of the equipment in the following manner:

i) After decision in respect of Destination has been taken by Employer, Contractor shall be asked to submit F&I charges for 

the finalized

destination along with documentary evidence towards justification of prices such as copy of Rate Contract entered into by 

Contractor,

Quotation etc. This activity shall be started preferably five months prior to the scheduled dispatch of the Equipment.

ii) Based on the same and in consultation with the Employer, Prices towards F&I charges, so finalized shall become part of 

the Contract.

iii) All the activities pertaining to finalization of F&I charges shall be finished preferably three months prior to the 

scheduled dispatch of the Equipment.

With reference to the timeline mentioned in tender 

document for F&I amendment, considering the time 

taken for mobilisation pf heavy vehicles, we request 

to kindly issue the F&I amendment at least two to 

three weeks prior to

the scheduled dispatch date. Further, we request that 

in case of delays in issuance of such amendment, 

proportionate time extension should be given to the 

Supplier against project completion timeline. Kindly 

confirm. At last, we request customer to initiate the 

activity at least 7 months prior to scheduled dispatch 

of the Equipment instead of 5 months.

In this regard, the

provisions of Bidding

Documents shall remain

unchanged

4

SCC Cl. No.

31,Section -

V_SCC,Volu

me-I of the

Bidding

Documents

.................. The Contractor shall also submit ‘Safety Plan’ as per proforma specified in Section – Sample Forms and 

Procedures of the Bidding Documents alongwith all the requisite documents mentioned therein and as per check-list 

contained therein to the Engineer In- Charge for its approval within 30 days of Notification of award.

Further, one of the conditions for release of first progressive payment / subsequent payment towards Services Contract 

shall be submission of “Safety Plan‟ alongwith all requisite documents and approval of the same by the Engineer In-

Charge.

As per contract, we have to submit Safety plan after 

receipt of PO from Powergrid but due to 

nonavailability of site name, we cannot submit the 

same, hence request to change the requirement as " 

safety plan should be submitted after one month of 

site name provided by POWERGRID;

In this regard, the

provisions of Bidding

Documents shall remain

unchanged


