

Amendment No.-I dated 25.08.2026 to the Bidding Documents for Engagement of 3rd party for implementation of SFQPs during Construction of Gadag-II PS - Koppal-II PS 400KV (Quad Moose) 2nd D/C line under the scheme “System strengthening at Koppal-II and Gadag-II for integration of RE Generation Projects” by POWERGRID Koppal Gadag Augmentation Transmission Limited (PKGATL)

(Specification No. SR2/T/S-CONS/DOM/C00/26/09081)

S No.	Volume/ Section/ Clause No.	Existing Provision	Amended As
1	Volume I- 06 Section-V- SCC- Clause No:5	Scope of facilities: Supplemented by the following terms: 1. Tower foundation scope: Supervision along with checking of all the activities from pit marking till completion of foundation and backfilling. 2. Tower erection scope: Supervision along with checking of all the activities starting from initial stages of erection of tower till full tower erection. 3. Stringing works: Supervision along with checking of all the activities initial stages of stringing till completion of stringing.	Scope of facilities: Supplemented by the following terms: A) Supervision along with checking all the activities from pit marking till completion of foundation and backfilling. B) Supervision along with checking of all the activities starting from initial stages of erection of tower till full tower erection. - C)Supervision along with checking all the activities initial stages of stringing till completion of stringing. - D)In case, award is placed after the tower erection (Non-Supervision during Tower Erection) and if the third party agency checks the <u>erected tower</u>, then rate for the same shall be finalized on mutual agreed terms. The payment shall be done to the agency after finalization of rates on mutual agreed terms.
