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SL no Queries Raised Reply

Bidder shall consider all the civil works required for completion of the entire scope of work.

Siemens Ltd.: Kindly clarify the scope of civil works.

Successful bidder has to arrange temporary store on their own for storing of panels and other 

materials before erection/commissioning. As the commissioning will be done on a charged SS, 

required S/D may not be provided at a go and mostly will be available in a scattered manner. As 

such, till commissioning of the panels adequate storing and safeguarding of the materials are 

exclusively responsibility of bidders only including 

insurance costs

Siemens Ltd.: We understand that PGCIL shall provide the lockable space/room for storage purpose. 

Kindly confirm

The scope of bidder involves dismantling & removal of control & relay panels, cables etc. and 

handing over the same to Site as the suitable location as decided by Officer – in-charge (Vendor 

assessed quantity). A tentative quantity and proportionate rate is considered for billing purpose, 

however, payment shall be made at actual basis only. Bidder has to remove termination for all old 

cables as per instruction of officer In-charge and after removal of same from trench to be made rolled 

in steel/wooden drum (To be provided by POWERGRID) with proper marking to POWERGRID O&M 

store.

Kindly quantify the nos. of panels to be dismantled and Cables Quantity  to be removed. Also. Cable 

removing scope is not mentioned in Tender Bid Price Schedule. Kindly suggest us on how the same 

is be accounted for

4 We understand that any integration of present supplied bays with existing SAS/RTU/SCADA/NTAMC 

system is not included in scope . Kindly confirm .

Yes, it is not included in Scope, however the Panels supply 

should include the feature of Automation (BCUs) in case it is 

to be implemnneted in future-

5 Any Busbar augmentation scope at the respective 4 locations. Kindly confirm There is no scope of Busbar Augmentation

6
Any trench formation is not in bidder’s scope. Cables shall be laid in existing Trench. Kindly confirm

YES

7
Kindly confirm that the floor level on which the proposed Control Relay panels are to be placed. Also, 

kindly confirm the accessibility of the same

Khliehriat- Switchyard is below ground level and Control 

Room at Ground level-

Kolasib- Ground Level

Agartala- Ground level

Khandong- Existing panels- Ground floor , New panels to be 

erected - First floor 

Upgradation of Conventional CRP Panels and associated Cables required for the Feeders at 

Kolasib, Khlierihat, Khandong and Agartala under Add cap of 2024-29 

Minor civil works during Panel mounting, along-with Repair 

and Contruction of any Trench Covers that may get damaged 

during Insatllation and Erection process-

Since the Works are related to CRP upgrdataion in Sub-

stations of State Electricity Boards, a joint visit will have to be 

made, as a  post award activity tin order to determine the 

same-  

With the subject CRP panels being very old, it is not possible 

to determine the Cable quantity to be dismantled. The scope 

of REMOVAL OF Cables is mentioned in Scope of Work as 

per Sl No. 17 under Erection Portion-Further the accounting of 

same may eb done under CRP Panel dismantling works- 

No of Panels for Dismantling-

Khandong- 02 Nos,

Khliehriat- 01 No.

Agartala- 02 Nos

Kolasib- 02 Nos.

1

2

3


