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Sl. 
No. 

Volume/ Section/ 
Clause 

Description as per Bid Document Bidder’s Query / Clarification POWERGRID’s Reply 

01 Clause 4.0 
Section-I IFB 
Volume-I 

The scope of this specification covers Design, 
Engineering, Supply, supervision of Erection, 
Testing & commissioning at site for …… 
……………………………………………….. 
………………………………………………. 
 
The Scope shall also cover, transportation and 
insurance of Equipment to the destination 
specified by employer. 
 
During supply stage, Employer shall specify 
the final destination of Circuit Breakers. The 
final destination can be any of project site of 
POWERGRID. In case the Circuit Breakers are 
not required in any Project site, Employer 
shall specify a store location in Northern 
Region-I and respective Circuit Breakers are to 
be supplied at that location. 
 
For the purpose of bidding, a distance of 
500kM from manufacture’s works may be 
considered by the bidder and the bidder may 
quote accordingly. During execution stage, 
the payment of F&I charges shall be paid for 
actual distance for shortest route from 
manufacturing works to actual destination. 

We understand that the tendered 
equipment are marked for delivery 
to sites/ stores in Northern Region-
I only. Please confirm. 

In line with Clause No 2.2 of 
Technical Specification, Section – 
Project of Circuit Breaker CB01:  
 
“The final destination can be any of 
project sites of POWERGRID.” 
 
Bidders are to quote as per the 
bidding documents. 
 

As transportation rate per kM will 
vary from one Indian State to the 
other & also with respect to lot size 
of each shipment, we request you to 
please provide site/ store wise 
equipment quantities. 

Please refer Clause no: 2.2 of 
Technical Specification, Section – 
Project. 
 
Bidder shall quote meeting the 
requirement as per TS. 
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02 ITB Clause 11.4(b) 
Section-III BDS 
Volume-I 

Replacing ITB Clause 11.4(b) with the 
following: 
 

Local/inland transportation, In-transit 
insurance, loading and unloading of the Plant 
and Equipment including mandatory spares 
to be supplied shall be quoted separately in 
Schedule 2, as composite supply of services, 
with local/inland transportation being the 
Principal Supply. It is the Purchaser’s 
understanding that as per extant provisions, 
on the charges for supply of services related to 
Inland transportation, In-transit insurance, 
loading and unloading by the Bidder to the 
Purchaser, GST is not payable. The Bidder is, 
however, advised to check the position from 
their own sources. If payable, the same shall 
be to the Bidder’s account and Purchaser shall 
not reimburse any GST on this account. 
 

Note: Bidders are required to quote 
Local/Inland transportation, In-transit 
insurance, loading and unloading (F&I) 
charges under Schedule-2 on unit per 500 
KM basis. The F&I charges for 500 KM shall 
be used for bid evaluation.  
 

However, during execution stage, the 
payment of F&I charges shall be paid for 
actual distance for shortest route from 
manufacturing works to actual destination.  

As transportation rate per kM will 
vary from one Indian State to the 
other & also with respect to lot size 
of each shipment, we request you to 
please provide site/ store wise 
equipment quantities. 

Please refer Clause no: 2.2 of 
Technical Specification, Section – 
Project. 
 
Bidder shall quote meeting the 
requirement as per TS. 
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03 GCC Clause 20.2,  
GCC Clause 20.3 
Section-V SCC 
Volume-I 

Supplementing GCC 20.2 with the 
following: 
 
The Supplier shall be required to deploy its 
representative, at the time of installation of the 
supplied Equipment/Goods, to undertake the 
supervision of Erection, Testing and 
Commissioning of the Goods, as and when 
required, within the period of Three (03) 

Years from the date of completion of Delivery 
Schedule under the contract. 
 
Replacing GCC 20.3 with the following: 
 

The expected Precommissioning/ 

Commissioning schedule of Goods to be 

installed as and when required, is within 

Three (03) Years from date of completion of 

Delivery Schedule. In the event the 

Purchaser/Contractor is unable to proceed 

with the Precommissioning/ Commissioning 

of the Goods in its Facilities, within the 

period of Three (03) Years from date of 

completion of Delivery Schedule, for reasons 

not attributable to the Supplier, the following 

provisions shall apply: 

  

a) The …………………………………….  

  

(i) upto six months ………………...  

 

You would agree that supervision 
completion period of 3 years 
beyond the contractual delivery 
schedule (15 months) is too large a 
period to anticipate expected cost 
escalations (labour & associated 
travel, boarding & lodging, etc,) & 
factor the same in Bid prices. 
Therefore, we request you to 
consider providing price variation 
mechanism for supervision charges 
in case services are required beyond 
contractual delivery schedule. 

The provisions of Bidding 
Documents shall remain unchanged. 
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(ii) upto twelve months ……………... 
  

(iii) Up to a mutually agreed period 

between the Purchaser and the 

Supplier, beyond the period of 

Three (03) Years from date of 

completion of Delivery Schedule, 
failing which the Goods shall be 

deemed to be Taken Over by the 

Purchaser upon expiry of the 

aforesaid period and the mutually 

agreed ……………………………….. 

……………………… Supplier by the 

Purchaser against documentary 

evidence.  

  

Notwithstanding the extension of 

securities ………………………….. 

……………………….the provisions 

of GCC Clause 9.3.1.  
  

b) In case of Supply cum Supervision 

Contracts, 

………………………………………………

……………………… reimbursed to the 

Supplier by the Purchaser.  
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04 GCC Clause 22.1  
Section-V SCC 
Volume-I 

Replacing Sub-Clause GCC 22.1 
 
The Defect Liability period for the supplies 
made under the contract shall be kept as 60 
(Sixty) Months from date of completion of 
Delivery Schedule under Contract at 
respective Project Site or 60 (Sixty) months 
from the date of Commissioning of the 
Goods, whichever is earlier. For the purpose 
of this clause, the Measurable Defects as per 
the Technical Specifications shall also be 
considered for the Circuit Breaker. 
 
In case, Supervision of Erection, Testing and 
Commissioning of the Goods, or part thereof, 
under the contract is required to be taken up 
beyond completion  of Delivery Schedule of 
the contract as per GCC clause 1.1 (k), Section-
III but within the period of three (03) years 
from the date of completion of Delivery 
Schedule under the contract, the Defect 
Liability Period for such supplies made 
under the contract shall be kept as 60 (Sixty) 
Months from date of completion of Delivery 
Schedule under Contract at Project Site or 60 
(Sixty) months from the date of 
Commissioning of the Goods, whichever is 
later. 
 

You would agree that supervision 
completion within 3 years beyond 
the contractual delivery schedule 
(15 months) will result in an 
unprecedented high warranty/ 
defect liability period (≤ 8 years 
from the date of receipt) of 
equipment. Therefore, we request 
you to consider providing price 
variation mechanism for additional 
warranty in case supervision 
services are required beyond 
contractual delivery schedule. 

The provisions of Bidding 
Documents shall remain unchanged. 
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No. 

Volume/ Section/ 
Clause 

Description as per Bid Document Bidder’s Query / Clarification POWERGRID’s Reply 

The successful completion of Delivery 
Schedule under the contract shall be 
considered only after receipt of all Goods at 
respective site/destination. 
 

05 Appendix – I: 1.1 
Section-VI Sample 
Forms & 
Procedures 
Volume-I 

1.1 Interest Bearing Advance 

(Optional*): Five percent (05%) of the Ex-
works price component of Main 
Equipment/Materials (including Mandatory 
Spares),………………………………………… 
…………………………………………..  
 
In case, the Supplier opts not to take interest 
bearing advance as above, it would be 
mandatory for him to submit the documents 
listed at Sl. No. (c), and (d) above within 
twenty eight (28) days of issuance of 
Notification of Award. 
 
(The above is to be incorporated in case the 
Supplier has opted for the interest bearing 
initial advance). 
 

Considering the substantial 
Indicative Estimated Cost of the 
Bid, we request you to consider 
providing Bidder the option to 
claim both 10% interest bearing 
advance & 10% interest bearing 
engineering advance. 

The provisions of Bidding 
Documents shall remain unchanged. 

06 Clause 4.0 
Section-Project 
Volume-II 
Technical 
Specifications 

METOROLOGICAL DATA 
………………………………………………… 
Seismic Zone: As per IS1893 
…………………………………………………. 

As the tendered equipment are 
marked for delivery to different 
sites/ stores & seismic zone is 
expected to vary from one site/ 
store to the other, we request you to 
please confirm whether Bidder has 

Offered equipment shall be Type-
tested with minimum 0.3g seismic 
acceleration. 
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No. 

Volume/ Section/ 
Clause 

Description as per Bid Document Bidder’s Query / Clarification POWERGRID’s Reply 

to offer equipment suitable for 0.3g 
seismic acceleration or 0.5g seismic 
acceleration. 

07 Clause 6.3 
Section-Project 
Volume-II 
Technical 
Specifications 

The erection of control switching device shall 
be carried out by POWERGRID appointed 
substation contractor/CRP supplier, however 
testing and commissioning of Control 
switching device shall be carried by the 
OEM/circuit breaker manufacturer’s 
representative. The CSD erection check list &  
commissioning report shall be jointly signed 
by the manufacturer’s representative & 
POWERGRID appointed substation 
contractor. 

We understand that supply of all 
type of cables between Controlled 
Switching Device (CSD) mounted 
in C&R panel & Circuit Breaker 
LVCC/ MB is excluded from 
Bidder’s scope of work. Please 
confirm. 
 
Else, we request you to consider 
quantifying such cable lengths/ 
quantities (running meter) in Bid 
Price Schedule for quoting 
accordingly. 

Please refer Clause no: 2.1 (d)  & 3.0 
(i)  of Technical Specification, Section 
– Project. 
 
For estimation of the special cable 
qty., bidder has to consider the 
Minimum distance of 250 m between 
the CSD & Circuit breaker MB. 
 
Bidder shall quote meeting the 
requirement as per TS.   
 

08 Clause 9.2 
Section-Project 
Volume-II 
Technical 
Specifications 

The reports for all type tests as per technical 
specification shall be furnished by the 
Contractor along with equipment / material 
drawings 
……………………………………………………
……………………………………………………
………………………………….. 
The Contractor shall intimate the Employer 
the detailed program about the type tests 
atleast two (2) weeks in advance in case of 
domestic supplies & six (6) weeks in advance 
in case of foreign supplies. 

We understand that type test 
reports as per CEA’s latest 
guidelines (enclosed) shall be 
acceptable. Please confirm. 

Bidder to quote in line with section 
GTR clause 9.2 for this package. 

 


