

POWERGRID's CLARIFICATION NO.-02 ON TRANSITIONAL ISSUES DUE TO GST IMPLEMENTATION

Sl. No.	Transitional Issues due to GST Implementation	POWERGRID's Clarification
1.0	Goods under dispatch and Services rendered for which contractors are required to raise their Invoice on or before 30 th June 2017 for quantity dispatched and services rendered till then (Ref. POWERGRID's clarification dated 23.06.2017 on Transitional Issues)	<ul style="list-style-type: none"><li data-bbox="912 392 1489 696">- The contractors are required to furnish the list along with all relevant details of all such goods under dispatch along with their quantity latest by 30th June 2017 to POWERGRID for smooth transition to GST regime. Once these goods are received at POWERGRID's site, the contractors are necessarily required to furnish details of receipt to POWERGRID and ensure reconciliation. <li data-bbox="912 741 1489 1010">- In case the aggregate of aforesaid quantity under dispatch and prior quantity supplied, exceeds the quantity as per the contract or the items under dispatch are new to the contract, it needs to be ensured that necessary Amendment to the contract is issued latest by 10th July 2017 to facilitate issuance of Goods Receipt (GR).

