Tensile Roof Work at POWERGRID, RHQ, Nagpur

SPECIAL CONDITIONS OF CONTRACT

Quantity Variation: The quantity of individual items can vary to any extent. However, the
total variation shall be to the extent of +25% of the contract price on the same rates, terms &
conditions.

Material: No material shall be supplied by POWERGRID under this contract and the bidder
should accordingly quote rates. Item rates for all the items shall include cost of all material,
labour, T&DP, taxes etc.

Water Supply: POWERGRID will provide point for water connection free of cost if available.
However, during shortage of water the agency has to arrange water tankers at his own cost, no
payment shall be made for this.

Power Supply: The contractor shall make his own arrangement for electrical power for
construction and other purposes at his own cost. However, EMPLOYER shall supply power at
one single point on chargeable basis if available. The charges shall be decided based on the
purchase price of EMPLOYER with overhead of 15%.

Working Time: Scope of work to be carried out is in the functional office building.
Major dismantling will be allowed only after office hours i.e. 5.30 pm on all working
days to avoid nuisance to POWERGRID working staff. However, on Saturday, Sunday
and public holidays, dismantling work may be taken up for full day. Late night work
permitted only after prior consent of POWERGRID. All the works may be carried out
on all days without creating nuisance to POWERGRID officials.

Safety: The work to be carried out is above GL. Necessary Scaffolding & working platforms,
PPE’s, Safety Engineer etc. shall be ensured by the executing agency without any financial
implication to POWERGRID. Engineer in Charge or his representative(s) reserves the right to
stop any work(s) going under unsafe conditions & loss due to such incidents & delay will be
on the account of the executing agency.

Machinery: Agency shall ensure deployment of proper machineries’ viz. bbom lift, welding
machine, sprayer etc. which are necessary for safety & completion of work at their own cost.
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