AR

Amex -6

Payment Terms & Condition

Engagement of Surveyor for Survey Work of Project : Network Expansion Scheme in Western Region to cater to

pumped storage potential near Satara (up to 4500MW) - Part A Phase-1:31.03.2029 (subject to minimum implementation
schedule of 30 months) Phasc-11: 31/12/2029 (subject to minimum implementation schedule of 36 months)

Sr.
No.

Item Description

Route Alignment

90% Payment upon completion of route alignment for entire line. submission of
soft copy of documents and rooute alignment report & acceptance after successful
completion of entire scope of work and acceptance/certification by the Engineer-In-
Charge.

Balance 10% Final Payment after successful completion of entire scope of work
and acceptance/certification by the Engineer-In-Charge.

Detailed Survey

(Note: Preparation of forest
proposal is included in
detailed survey)

Progressive payment of 65% upon completion of detail survey for section and
submission of soft copy of PLSCADD profiles & acceptance by Engineer-In-
Charge.

25% of the total payment against detailed survey shall be released only after
submission of necessary documents required for forest proposal.

Balance 10% Final payment after successful completion of entire scope of work
and acceptance/certification by the Engineer-In-Charge.

Soil Investigation

40% Payment shall be relased upon submission of borelog data & acceptance by
Engineer-In-Charge.

50% Payment upon completion of work and submission of Soil Investigation report
& acceptance by Engineer-In-Charge.

Balance 10% Final Payment after successful completion of entire scope of work
and acceptance/certification by the Engineer-In-Charge.
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