
Sr. Itenm Description 
No. 

Engagement of Surveyor for Survey Work of Project : Network Expansion Scheme in Western Region to cater to 
pumped storage potential near Satara (up to 4500MW) - Part A Phase-I:3 1.03.2029 (subject to minimum implementation 

schedule of 30 months) Phase-1: 31/12/2029 (subject to minimum implementation schedule of 36 months) 

I Route Alignment 

Detailed Survey 

2 (Note: Preparation of forest 
proposal is included in 
detailed survey) 

Payment Terms & Condition 

3 Soil Investigation 

Annex -B 

90% Payment upon completion of route alignment for entire line, submission of 
soft copy of documents and rooute alignment report & acceptance after successful 
completion of entire scope of work and acceptancelcertification by the Engincer-In 
Charge. 

Balance 10% Final Payment after successful completion of entire scope of work 
and acceptance/certification by the Engineer-In-Charge. 

Progressive payment of 65% upon completion of detail survey for section and 
submission of soft copy of PLSCADD profiles & acceplance by Engincer-In 
|Charge. 

|25% of the total payment against detailed survey shall be released only after 
submission of necessary documents required for forest proposal. 
Balance 10% Final payment after successful completion of entire scope of work 
Jand acceptancelcertification by the Engincer-In-Charge. 

40% Payment shall be relased upon submission of borelog data & acceptance by 
Engineer-In-Charge. 

S0% Payment upon completion of work and submission of Soil Investigation report 
|& acceptance by Engineer-In-Charge. 

Balance 10% Final Payment after successful completion of entire scope of work 
and acceptancelcertification by the Engineer-In-Charge. 



{ "type": "Form", "isBackSide": false }

