
 

Amendment No-XVII dated 10/04/2026 to the Bidding Documents for 400kV GIS Substation Package SS-147 for (a) Extension of 400/220kV Magarwada (POWERGRID) 

GIS S/s under “Augmentation of transformation capacity at Magarwada GIS Substation in DD & DNH by 400/220kV, 1x500MVA ICT (3rd)”, (b) Extension of 400/220kV 

Vadodara (POWERGRID) GIS S/s under “Augmentation of Transformation Capacity at 765/400/220kV Vadodara (GIS) S/s in Gujarat by 400/220kV, 1X500MVA 

ICT(3rd)” and (c) Extension of 400/220kV Rajgarh (POWERGRID) S/s under “Augmentation of transformation capacity at 400/220kV Rajgarh (PG) in MP by 1x500MVA, 

400/220kV ICT(4th)”; Spec. No: CC/NT/W-GIS/DOM/A06/25/02628. 
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 Sl. 

No. 

Volume/Section/Clause Existing provision   Amended provision 

1 Clause No. 9.0 (Specific 

Requirement) of 

Section-Project (Rev-00) 

of Technical 

Specification 

New Clause 9.7 added 

 

9.7  Clause under Sl. No. 13.3 of GTR (REV NO 15) is modified as 

follows:  

For new as well as substation extn packages, the contractor must 

ensure that the open storage platform (as per Drawing No. C-ENGG-

CVL-STD PLATFORM-01, Rev.0) is constructed for storage of 

outdoor type equipment/material prior to commencement of 

delivery at site. Outdoor equipment shall be stored on open storage 

platform, properly covered with waterproof and dustproof covers to 

protect them from water seepage and moisture ingress.  

In case of extn packages wherein vacant outdoor facility is existing at 

Substation premises, same shall be made available to contractor for 

storage of equipment without any financial implications. Same shall 

be allowed with approval of Engineer In-charge subject to availability 

at the time of execution on as and where basis. Notwithstanding the 

same, sole responsibility of security & upkeep of storage facilities lies 

with Contractor.  

However, all indoor equipments including control & protection 

panels, Communication equipments and operating mechanism boxes 

etc. of outdoor equipments shall be stored indoors.  

Storage of equipment on top of another one is not permitted if the 

wooden packing is used and there is possibility of equipment/ 

packing damage. Material opened for joint inspection shall be 

repacked properly as per manufacturer’s recommendations. During 

storage of material regular periodic monitoring of important 
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parameters like oil level / leakage, SF6 / Nitrogen pressure etc. shall 

be ensured by the contractor. 

2 Clause No. 9.0 (Specific 

Requirement) of 

Section-Project (Rev-00) 

of Technical 

Specification 

New Clause 9.8 added 9.8   Clause 13.9 of GTR, Rev-15 is amended as follows: 

For new as well as substation extn packages, the Contractor shall be 

responsible for making suitable indoor storage facilities, to store all 

equipment which requires indoor storage.  

In case of extn packages wherein vacant indoor facility is existing at 

Substation premises, same shall be made available to contractor for 

storage of indoor equipment without any financial implications. Same 

shall be allowed with approval of Engineer In-charge subject to 

availability at the time of execution on as and where basis. 

Notwithstanding the same, sole responsibility of security & upkeep of 

storage facilities lies with Contractor. 

3 Clause No. 9.0 (Specific 

Requirement) of 

Section-Project (Rev-00) 

of Technical 

Specification 

New Clause 9.9 added 9.9   New Clause added for GTR, Rev-15 is as follows: 

13.15 Contractor is responsible for assessment of existing storage 

facility/space for adequacy and suitability for intended storage 

of equipment. In case of non-availability of suitable existing 

storage facility/space in existing substation premises, the 

contractor shall make his own necessary arrangements at his 

own cost so that progress of work is not affected and Employer 

shall in no case be responsible for any delay in works because 

of non-availability of storage facility. 


