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INVITATION FOR BIDS (IFB)



INVITATION FOR BIDS (IFB)

FOR

पैकेज-F :: ओ एंड एम एड कैप 2019-24 के तहत उत्तर पूर्वी क्षेत्र में दीमापुर सबस्टेशनों पर आवासीय
भवनों का विध्वंस और पुनर्निर्माण।

PACKAGE-F :: Demolition & Re-construction of Residential buildings at Dimapur substations in NER
under O&M Add Cap 2019-24.

(SINGLE STAGE TWO ENVELOPE BIDDING; OPEN TENDER)
 (Domestic Competitive Bidding under e-procurement) 

DATE OF ISSUANCE OF IFB: 04/07/2024.

SPECIFICATION NO: NESH/CSM/PRANIT/G1/1500-1314/NIT
 
FUNDING : Domestic Funding.

1.0 This invitation for bids follows the e-procurement notice (Invitation for Bids) for the subject
package published on 04/07/2024 on POWERGRID’s website and e-procurement portal given
at  para  5.0 below  and  on  Government  of  India’s  Central  Public  Procurement  Portal
(https://eprocure.gov.in).  Any  Corrigendum  and/or  amendments,  etc  shall  also  be
published only on the above website/portals.

2.0  Power  Grid Corporation of  India  Ltd.  (A Government of  India  Enterprise)  incorporated
under the Companies Act, 1956, having its Registered Office at B-9, Qutab Institutional Area,
Katwaria Sarai, New Delhi – 110 016 through its Regional Headquarter Office at Power Grid
Corporation of India Limited, North Eastern Region, Dongtieh, Lower Nongrah, Lapalang,
Shillong  –  793  006  (Meghalaya), (hereinafter  referred  to  as  ‘POWERGRID’/  ’Owner’)
requires to carry out PACKAGE-F :: Demolition & Re-construction of Residential buildings at
Dimapur substations in NER under O&M Add Cap 2019-24.

2.1         The procurement activities in respect of the aforesaid Project shall be carried out by the
Owner itself and it intends to use domestic funding for eligible payments under the contract
for the package as mentioned above.

3.0         POWERGRID,  therefore,  invites  bids  from  eligible  bidders  for  “PACKAGE-F  ::
Demolition & Re-construction of Residential buildings at Dimapur substations in NER under
O&M Add Cap 2019-24.” for  this  project  on Domestic  Competitive Bidding basis  under
secured e-procurement procedure.

This Invitation for Bids extended through CPP Portal, website or written communication or
by any other means, and issuance of Bidding Documents as per Para 5.0 below shall not be
construed to mean that the prospective bidders to whom the Invitation for Bids has been
extended and/or Bidding Documents have been issued is deemed to be an eligible bidder.
The  eligibility  of  the  bidders  shall  be  determined  as  per  the  provisions  of  Bidding
Documents.

3.1 The  above  scope  of  work  is  indicative  and  the  detailed  scope  of  work  is  given  in  the
Technical Specification (Volume-II) of the Bidding Documents.
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3.2 The  completion  period  for  PACKAGE-F  ::  Demolition  &  Re-construction  of  Residential
buildings at Dimapur substations in NER under O&M Add Cap 2019-24.shall be the period
as specified in ITB Sub-Clause 24.1(c).

3.3 Bidding will be conducted through the  Domestic Competitive Bidding procedures as per
the provisions of ITB/BDS and the contract shall be executed as per the provisions of the
Contract. Bidders may note that the Employer has uploaded its ‘Works and Procurement
Policy  and  Procedures’  (WPPP)  document  along  with  its  Modification/Amendment  on
“Ineligibility of  Firms for  Participation in  the  Bidding Process”  and on  “Black-Listing of
Firms / Banning of Business” and its updation on POWERGRID’s website referred to at para
5.0 below. It shall be noted that no other party, including the Bidder/Contractor, shall derive
any right from this ‘Works and Procurement Policy and Procedures’ (WPPP) document or
have  any claim on the  Employer  on  the  basis  of  the  same.  The  respective  rights  of  the
Employer and the Bidder/Contractor shall be governed by the Bidding Documents/Contract
signed between the Employer and the Contractor  for  the package.  The provisions of  the
Bidding Documents shall always prevail over that of ‘Works and Procurement Policy and
Procedures’ (WPPP) document in case of contradiction.

4.0 The detailed Qualifying Requirements (QR) are given in the Bidding Document.

5.0 Important Instruction for participation in subject e-Tendering:

a)    Bidders are requested to read the ‘Bidders Manual and Pre-Requisite Document’
available on  ‘POWERGRID Reverse Auction and Integrated Tendering (PRANIT)’
portal through website https://etender.powergrid.in before proceeding for submission of
bids. It is important to note that bidders can submit their bids online only through
https://etender.powergrid.in.  

b)   The complete Bidding Documents  including tender drawings are available  at
POWERGRID’s  website  http://www.powergrid.  in   as  well  as  on  portal
https://etender.powergrid.in. However, in case of any contradiction between the Bidding
Documents at POWERGRID’s website and those at the portal, the latter shall prevail.
Interested  bidders  shall  download  the  Bidding  Documents  from  the  portal
https://etender.powergrid.in,  as per the provisions available therein.  Interested bidders
can download the Bidding Documents and commence preparation of bids to gain time.
From  e-Tendering  portal,  the  bidders  can  download  the  bidding  documents  as  a
‘Guest’ and/or after registering, as detailed below at Para 6.0 below.

The bidding documents are meant for the exclusive purpose of bidding against this
specification and shall not be transferred to any parts or reproduced or used otherwise
for any purpose other than for which they are specifically uploaded.

c)  Bidders shall ensure that their bids, complete in all respects, are submitted online
through POWERGRID’s e-tendering portal only.  No DEVIATION in this regard is
acceptable. 

6.0 Interested  bidders  have  to  necessarily  register  themselves  on  the  portal
https://etender.powergrid.in, to participate in the bidding under this invitation for bids. It shall
be  the  sole  responsibility  of  the  interested  bidders  to  get  themselves  registered  at  the
aforesaid portal.

The  said  registration  shall  be  free  of  cost.   On  completion  of  registration  process,  the
registering bidders will be provided with User ID and Log-In password.

Section – I: Invitation for Bids                                                                          Page 2

https://etender.powergrid.in/
https://etender.powergrid.in/
http://www.powergrid./
https://etender.powergrid.in/
https://etender.powergrid.in/


Kindly note that to submit the bids electronically, bidders must have a valid Class 3B
Digital Certificate (signing and encryption / decryption certificate).

                Interested  bidders may  obtain  further  information  regarding  this  IFB  from  the  office  of
Sr.GM/General Manager (GR-I), POWERGRID at the address given at para 11.0 below from
15:00 hours to 17:00 hours on all working days.

                 For  proper  uploading  of  the  bids  on  the  portal  namely  https://etender.powergrid.in
(hereinafter referred to as the ‘portal’), it shall be the sole responsibility of the bidders to apprise
themselves adequately regarding all the relevant procedures and provisions as detailed at the
portal as well as by contacting from POWERGRID, as and when required, for which contact
details are mentioned above below. The Employer in no case shall be responsible for any
issues related to timely or properly uploading/submission of the bid in accordance with the
relevant provisions of Section II – ITB of the Bidding Documents.  

                         
7.0 A pre-bid meeting will be held at the office of the Employer at Gurugram, Haryana, India on

04/07/2024 at 1130 Hrs. (IST) to clarify the bidder’s various issues raised in accordance with
clause 6.4 of ITB.

8.0 A  Single  Stage  Two  Envelope  Bidding  Procedure  will  be  adopted  and  will  proceed  as
detailed in the Bidding Documents.

8.1 Soft Copy Part of the Bids must be uploaded under Single Stage Two Envelope Bidding
Procedure on the portal at or before  11:00 hours on  26/07/2024. The e-Procurement system
would not allow any late submission of bids through the portal after due date & time as
specified.

Hard Copy Part of the Bids must be submitted under Single Stage Two Envelope Bidding
Procedure at the address given in BDS at or before 11:00 hours on 26/07/2024. In case Hard
copy part of the bid is not received by the Employer till the deadline for submission of the
same prescribed by the Employer, but the bidder has uploaded the soft copy part of the
bid, the soft copy part of the first envelope bid uploaded on the portal shall be opened.
Such bids will be rejected during preliminary examination. However, in case of MSEs who
are exempted from submission of Bid Security in line with ITB 13.1, non submission of Hard
copy part shall not lead to outright rejection of the bid, but the documents required to be
submitted in the hard copy part shall be sought through clarifications as brought out at ITB
21.1.

First Envelope i.e. Techno -Commercial Part shall be opened on 26/07/2024 at 11:30 hours in the
presence of the bidders’ representatives who choose to attend in person at the address below or
may be viewed by the bidders by logging into the portal. Second Envelope i.e. Price Part shall
be opened in the presence of the bidders’ representatives who choose to attend at the time and
date and at the address given in the intimation for opening of Second Envelope in accordance
with Clause 25 of ITB or may be viewed by the bidders by logging in to the portal.  

All bids must be accompanied by a Bid Security of INR 19,15,000/-  
           

Bid security and Document Fee must be submitted either in physical form or paid online (for
details  refer  Clause  ITB  5.4  &  ITB  13.2).  The  aforesaid  documents  in  physical  form  or
documentary evidence of online payment of the specified amount to POWERGRID, should be
submitted at the address given at para 11.0 below at or before 1100 Hrs. 26/07/2024.
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Power of  Attorney,  Joint  Deed of Undertaking (if  applicable),  Joint  Venture Agreement (if
applicable), Integrity Pact and Safety Pact must be submitted in physical form at the address
given at para  11.0 below at  or before 1100 Hrs.  on  26/07/2024.  POWERGRID shall  not  be
responsible for any postal delay in respect of submission of hard copy part of the bids.

9.0 The Employer reserves the right to conduct e-Reverse Auction (e-RA) in accordance with
clause 29 of ITB.

10.0 POWERGRID reserves the right to cancel/withdraw this invitation for bids without assigning
any reason and shall bear no liability whatsoever consequent upon such a decision.

11.0 All correspondence with regard to the above shall be to the following address.

(By Post/In Person)
Sr.GM(C&M)/GM(C&M) Group-I
Power Grid Corporation of India Limited,
North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya)     
Mobile: +91 7002775114/ +91 8751050458.

For more information on POWERGRID, visit our site at:http://www.powergrid  .in  

12.0 Bidders are requested to open the following link for pre-requisite system settings of PRANIT
portal and manual/video tutorial regarding information for bid submission:

https://etender.powergrid.in/new_logon2/User_Help_Menu.html

In case any technical issue remains unresolved, Bidder may contact the ERP SRM Helpdesk
support as per the details below:  

Helpdesk Details

 PRANIT Helpdesk Number - 0124-2823456 / 0124-5063900
 Working Time - 09.30 am to 05.30 pm
 Working days - Monday to Friday

 Holiday calendar   of POWERGRID Corporate office Gurgaon shall be followed.

Bidders  are  advised  to  contact  the  Helpdesk  minimum  2  working  days  before  Bid
Submission Deadline for assistance.

Note- At the time of submission of the bid, Bidders are required to make sure that:

1. The  First  Envelope excel  with file  named  “First  Envelope and Bid Forms”  must be  uploaded
alonwith the bid. 

2. The Second Envelope excel with file named “Price_schedule” must be uploaded alongwith the bid.
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As per the provisions of the portal, it is mandatory to upload aforesaid excel files with titled as indicated
above (Bidders may refer user manuals at the portal https://etender.powergrid.in regarding submission of bid). 

---- End of Section-I (IFB) ----

Section – I: Invitation for Bids                                                                          Page 5

https://etender.powergrid.in/


 
Section – II: Instruction to Bidders    
Vol.-I/S&I/ITB-DCB-PRANIT/SSTE/July 2021 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

SECTION – II 
 
 
 
 

INSTRUCTION TO BIDDERS 
(ITB) 

 



 
Section – II: Instruction to Bidders    
Vol.-I/S&I/ITB-DCB-PRANIT/SSTE/July 2021 
 

TABLE OF CLAUSES 
Preamble  
A. Introduction .......................................................................................................... 1 

1. Source of Funds ................................................................................................ 1 
2. Eligible Bidders ................................................................................................ 1 
3. Eligible Plant, Equipment, and Services ..................................................... 2 
4. Cost of Bidding ................................................................................................. 2 

B. The Bidding Documents .................................................................................... 3 
5. Content of Bidding Documents .................................................................... 3 
6. Clarification of Bidding Documents; and Pre-Bid Meeting .................... 6 
7. Amendment of Bidding Documents ............................................................ 8 

C. Preparation of Bids ............................................................................................. 8 
8. Language of Bid ................................................................................................ 8 
9. Documents Comprising the Bid .................................................................... 8 
10. Bid Form and Price Schedules ..................................................................... 20 
11. Bid Prices ......................................................................................................... 20 
12. Bid Currencies................................................................................................. 26 
13. Bid Security ..................................................................................................... 26 
14. Period of Validity of Bid ............................................................................... 29 
15. Format and Signing of Bid ........................................................................... 29 

D. Submission of Hard Copy of Bids ................................................................. 32 
16. Sealing and Marking of Bids ....................................................................... 32 
17. Deadline for Submission of Bids ................................................................ 35 
18. Late Bids ........................................................................................................... 36 
19. Modification and Withdrawal of Bids ....................................................... 36 

E. Bid Opening and Evaluation .......................................................................... 37 
20. Opening of First Envelope by Employer ................................................... 37 
21. Clarification of Bids ....................................................................................... 38 
22. Preliminary Examination of First Envelope .............................................. 38 
23. Qualification ................................................................................................... 40 
24. Evaluation of Techno - Commercial Part (First Envelope) ..................... 43 
25. Opening of Second Envelope by Employer .............................................. 44 
26. Conversion to Single Currency ................................................................... 45 
27. Evaluation of Second Envelope (Price Part) .............................................. 45 
28. Purchase/ Domestic Preference ................................................................... 49 
29. e-Reverse Auction (e-RA) ............................................................................. 49 
30. Confidentiality and Contacting the Employer ......................................... 50 

F. Award of Contract ............................................................................................. 50 
31. Award Criteria ................................................................................................ 51 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids ....... 52 
33. Notification of Award ................................................................................... 52 
34. Signing the Contract Agreement ................................................................. 52 
35. Performance Security .................................................................................... 53 
36. Fraud and Corruption .................................................................................... 53 



 
Section – II: Instruction to Bidders    
Vol.-I/S&I/ITB-DCB-PRANIT/SSTE/July 2021 
 

INSTRUCTION TO BIDDERS (ITB) 
 
Preamble 
 
This section (Section–II) of the Bidding Documents provides the information 
necessary for bidders to prepare responsive bids, in accordance with the 
requirements of the Employer. It also provides information on bid submission 
and uploading the bid on portal https://etender.powergrid.in, on line bid 
opening, evaluation and on contract award. This Section (Section II) contains 
provisions that are to be used unchanged unless Section III, which consists of 
provisions that supplement, amend, or specify in detail, information or 
requirements included in Section II and that are specific to each procurement, 
states otherwise. If there is a conflict between the provisions of Section – II & 
Section – III, the provisions of Section – III shall prevail. 
 
However, provisions governing the performance of the Contractor, payments 
under the contract or matters affecting the risks, rights and obligations of the 
parties under the contract are not included in this section but instead under 
Section – IV: General Conditions of Contract and/or Section – V: Special 
Conditions of Contract. 
 
Bidders may note that the Employer has uploaded its 'Works & Procurement 
Policy and Procedure’ (Vol.-I & II) along with its Updation/ 
Modification/Amendment1 thereof on POWERGRID's website and in this 
regard, attention of the Bidder is drawn to Clause IFB 3.3, Section –I of the 
Bidding Documents. Those Bidders who wish to peruse the same may visit 
www.powergrid.in. However, it shall be noted that no other party, including 
the Bidder/Contractor, shall derive any right from this 'Works & Procurement 
Policy and Procedure' documents or have any claim on the Employer on the 
basis of the same. The respective rights of the Employer and 
Bidders/Contractors shall be governed by the Bidding Documents/Contracts 
signed between the Employer and the Contractor for the respective package(s). 
The provisions of Bidding Documents shall always prevail over that of 'Works 
& Procurement Policy and Procedure' documents in case of contradiction. 
 
Further in all matters arising out of the provisions of this Section – II and the 
Section–III of the Bidding Documents, the laws of the Union of India shall be the 
governing laws and courts of New Delhi shall have exclusive jurisdiction. 
 
_____________________________ 
1  Including Amendment on “Capacity and Capability Assessment – regarding new parties 

undertaking erection works of Transmission Line Tower Packages”, on “Ineligibility of Firms 
for Participation in the Bidding Process” and on “Black-Listing of Firms / Banning of 
Business”. 
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A. Introduction 
 
1. Source of Funds 
 
1.1 The Owner named in the BDS intends to use domestic funding 

(Owner’s Internal Resources/Domestic Borrowings/Bonds) for this 
Project. 

 
 All eligible payments under the contract for the package for which this 

Invitation for Bids is issued shall be made by the Employer named in 
the BDS.  

 
2. Eligible Bidders 
 
2.1 This Invitation for Bids, issued by the Employer is open to all firms 

including company(ies), Government owned Enterprises registered 
and incorporated in India as per Companies Act, 1956, barring 
Government Department as well as foreign bidders/MNCs not 
registered and incorporated in India and those bidders with whom 
business is banned by the Employer.  

 
2.2 A Bidder shall not have a conflict of interest.  All Bidders found to 

have a conflict of interest shall be disqualified.  A Bidder may be 
considered to have a conflict of interest with one or more parties in 
this bidding process, if:  

 
(a) they have a controlling partner in common; or 

 
(b) they receive or have received any direct or indirect subsidy from 

any of them; or 
 

(c) they have the same legal representative for purposes of this bid; or 
 

(d) they have a relationship with each other, directly or through 
common third parties, that puts them in a position to have access 
to information about or influence on the bid of another Bidder, or 
influence the decisions of the Employer regarding this bidding 
process; or 

 
(e) a Bidder submits more than one bid in this bidding process, either 

individually [including bid submitted as a agent/authorised 
representative on behalf of one or more manufacturer(s) or 
through Licensee – Licensor route, wherever permitted as per the 
provision of Qualification Requirement for the Bidders in 
Annexure – A (BDS)] or as a partner in a joint venture, except for 
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alternative offers permitted under ITB Clause 9.3. This will result 
in the disqualification of all such bids.  However, this does not limit 
the participation of a Bidder as a subcontractor in another bid, or 
of a firm as a subcontractor in more than one bid; or  

 
(f) a Bidder or any of its affiliates  participated as a consultant in the 

preparation of the design or technical specifications of the Plant 
and Installation Services that are the subject of the bid; or 

 
(g) A Bidder or any of its affiliates has been hired (or is proposed to be 

hired) by the Employer as Project Manager for the contract. 
 
2.3 The Bidder, directly or indirectly shall not be a dependent agency of 

the Employer.  
 
2.4 In case a prequalification process has been conducted prior to the 

bidding process, this bidding is open only to prequalified Bidders. 
 
3. Eligible Plant, Equipment, and Services 
 
3.1 For the purposes of these Bidding Documents, the words “facilities,” 

“plant and equipment,” “installation services,” etc., shall be construed 
in accordance with the respective definitions given to them in the 
General Conditions of Contract. 

 
3.2 All plant and equipment to be supplied and installed and services 

carried out under the contract shall have their origin in any country 
barring those countries against whom sanction for conducting 
business is imposed by Government of India and barring those firms 
with whom business is banned by the Employer. 

 
3.3 For purposes of this clause, “origin” means the place where the plant 

and equipment or component parts thereof are mined, grown, or 
produced. Plant and equipment are produced when, through 
manufacturing, processing or substantial and major assembling of 
components, a commercially recognized product results that is 
substantially different in basic characteristics or in purpose or utility 
from its components. 

 
3.4 The origin of the plant, equipment, and services is distinct from the 

nationality of the Bidder. 
 
4. Cost of Bidding 
 



Section – II: Instruction to Bidders   Page 3 
Vol.-I/S&I/ITB-DCB-PRANIT/SSTE/July 2021 
 
 

4.1 The Bidder shall bear all costs associated with the preparation and 
submission of its bid including post-bid discussions, technical and 
other presentations etc., and the Employer will in no case be 
responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 

 
4.2            The bidder has to ensure his registration with POWERGRID on the 

portal https://etender.powergrid.in. The said registration shall be 
Free of Cost. 

 
B. The Bidding Documents 
 
5. Content of Bidding Documents 
 
5.1 The facilities required, bidding procedures, contract terms and 

technical requirements are prescribed in the Bidding Documents. The 
Bidding Documents comprise of the following and shall include 
amendments, if any, thereto: 

 
VOLUME – I: Conditions of Contract 
Section I Invitation for Bids (IFB) 
Section II Instructions to Bidders (ITB) 
Section III Bid Data Sheet (BDS) 
Section IV General Conditions of Contract (GCC) 
Section V Special Conditions of Contract (SCC) 
Section VI Sample Forms and Procedures (FP) 

1. Bid Form & Price Schedule 
1.1 Bid Form  
1.2 Price Schedule 
2. Bid Security Form 
3. Form of Notification by the Employer to the Bank  
4. Form of ‘Notification of Award of Contract’ 
4(a) Form of ‘Notification of Award of Contract’ for 

Supply of Plant and equipment 
4(b) Form of ‘Notification of Award of Contract’ for 

Installation of Plant and equipment 
5. Form of Contract Agreement 
5.1 Appendix-1: Terms and Procedures of Payment 
5.2 Appendix-2: Price Adjustment 
5.3 Appendix-3: Insurance Requirements 
5.4 Appendix-4: Time Schedule  
5.5 Appendix-5: List of Approved Subcontractors 
5.6 Appendix-6: Scope of Works and Supply by the 

Employer 
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5.7 Appendix-7: List of Document for Approval or 
Review 

5.8 Appendix-8(a): Guarantees, Liquidated Damages 
for Non-Performance 

 Appendix-8(b): Functional Guarantees 
5.9 Appendix-9: Contract Co-ordination Procedure 
5.10 Appendix-10: Break-up of Contract Price for On-

Account Payment Purpose 
5.11 Integrity Pact 
5.12 Safety Pact 
6. Performance Security Form 
7. Bank Guarantee Form for Advance Payment 
8. Form of Taking Over Certificate  
9. Form of Indemnity Bond to be executed by the 

Contractor for the Equipment handed over in one 
lot by Employer for performance of its contract. 

10. Form of Indemnity Bond to be executed by the 
Contractor for the Equipment handed over in 
installments by Employer for performance of its 
contract. 

11. Form of Authorisation Letter 
12. Form of Trust Receipt for Plant, Equipment and 

Materials received 
13. Form of Extension of Bank Guarantee 
14. Form of Power of Attorney for Joint Venture 
15. Form of Joint Venture Agreement 
16. Format for Evidence of Access to or Availability 

of Credit/ Facilities 
17. Form of Operational Acceptance 
18. Form of Safety Plan to be submitted by the 

Contractor within thirty days of award of 
contract. 

19.  Form for Information to be furnished by the 
Contractor in respect of the Procurement made 
from MSE Vendors 

 
Volume-II: Technical Specification 
 
Volume-III: Bid Form, Price Schedules & Technical Data Sheets 

 
5.2 The Bidder is expected to examine all instructions, forms, terms, 

specifications and other information in the Bidding Documents. 
Failure to furnish all information required by the Bidding Documents 
or submission of a bid not substantially responsive to the Bidding 
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Documents in every respect will be at the Bidder’s risk and may result 
in rejection of its bid. 

 
5.3 Scope of Work is given in Volume-II of Bidding Documents titled 

“Technical Specifications”. 
 
 Utmost care has been taken by the Employer in formulating the 

programmed Attachments and Price Schedules. Bidders are expected 
to thoroughly verify with trial run at their end and notify to the 
Employer Arithmetical, Logical, Formatting or any such  error, if 
found in the same for suitable action. Irrespective of corrections made 
in this regard through amendment(s), if any, rectification of error for 
evaluation shall be carried out in accordance with stipulated 
provisions of Bidding Documents. 

 
5.4 All the Bidders except those exempted pursuant to ITB Sub-Clause 5.5 

shall submit along with the hard copy part of bid a nonrefundable fee 
as stipulated in the BDS towards the cost of Bidding Documents in the 
form of demand draft in favour of Power Grid Corporation of India 
Ltd., payable at New Delhi/Gurgaon. 

 
Alternatively, the nonrefundable fee towards the cost of Bidding 
documents can be submitted as online payment through 
POWERGRID ONLINE PAYMENT UTILITY - 
https://epay.powergrid.in, a link of which is provided on the 
POWERGRID website www.powergrid.in. While making such online 
payment, the bidder shall choose Segment as “Suppliers” and fill in 
details as follows: 
 

Payment 
Category 

Tender fee 

 Sub-category Tender fee payment-CC# 
Name of 
Depositor 

Name of the Bidder ( name of 
the Sole bidder or name of Lead 
partner of the Joint Venture (on 
behalf of the Joint Venture) in 
case of Joint Venture bids   

Vendor Code, 
if applicable  

POWERGRID vendor code of 
the bidder, if existing (vendor 
code of the Sole bidder or the lead 
partner of the Joint Venture)  

Payment 
Remarks 

Tender fee for ………….. 
[enter the name of the package ] 
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The copy of ‘Online Payment Acknowledgement – Suppliers’ 
generated subsequent to the payment shall be submitted along with 
hard copy part of the bid. The online payment facility shall be for 
payment in Indian Rupees only. 
 
 Bidder’s failure to submit nonrefundable fee towards the cost of 
Bidding Documents in the form of an acceptable Demand Draft along 
with the bid or an online payment through POWERGRID ONLINE 
PAYMENT UTILITY or subsequently pursuant to ITB Clause 21.1, 
except as exempted in ITB Sub-Clause 5.5 below, shall lead to outright 
rejection of the Bid. 
 

5.5 Micro and Small Enterprises (MSEs) registered with Udyam 
Registration Portal as specified by Ministry of Micro, Small and 
Medium Enterprises are exempted from submission of fee towards the 
cost of Bidding Documents as per the Provisions of the Public 
Procurement Policy for Micro and Small Enterprises (MSEs) order 
2012, Notification dated 01/06/2020 and 26/06/2020 read in 
conjunction with related notifications issued from time to time for 
such enterprises. This shall be subject to submission of ‘Udyam 
Registration Certificate’ with regard to registration with authority 
mentioned above in accordance with the relevant 
notifications/orders. 

 
In case of bid submitted by a Joint Venture of two or more firms as 
partners, if allowed as per stipulated Qualification Requirements in 
Annexure-A (BDS), all partners of the joint venture shall be MSEs to 
consider its bid as bid from MSE. Further, JV bidder with at least one 
non-MSE partner (whether lead or other partner) shall not be eligible 
for the benefit available to the MSE bidders. 

 
6. Clarification of Bidding Documents; and Pre-Bid Meeting 
 
6.1 Prospective bidder may also seek clarification in writing or by cable 

(hereinafter, the term cable is deemed to include Electronic Data 
Interchange (EDI) or telefax) at the Employer’s mailing address 
indicated in the BDS. Similarly, if a Bidder feels that any important 
provision in the documents, such as those listed in ITB Sub-Clause 
22.3.1, will be unacceptable, such an issue should be raised as above. 
The Employer will respond through the portal 
https://etender.powergrid.in to any request for clarification or 
modification of the Bidding Documents that it receives no later than 
twenty-eight (28) days (unless otherwise specified in BDS) prior to the 
original deadline for submission of bids prescribed by the Employer. 
The Employer shall not be obliged to respond to any request for 
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clarification received later than the above period. Further, the mere 
request for clarification from the Bidders shall not be a ground for 
seeking extension in the deadline for submission of bids. Employer’s 
response (including an explanation of the query but not identification 
of its source) will be uploaded on portal https://etender.powergrid.in 
where all the bidders can see clarification/reply to query. 

 
6.2 The Bidder is advised to visit and examine the site where the facilities 

are to be installed and its surroundings and obtain for itself on its own 
responsibility and cost all information that may be necessary for 
preparing the bid and entering into a contract for supply and 
installation of the facilities. The costs of visiting the site shall be at the 
Bidder’s own expense. 

 
6.3 The Bidder and any of its personnel or agents will be granted 

permission by the Employer to enter upon its premises and lands for 
the purpose of such inspection, but only upon the express condition 
that the Bidder, its personnel and agents will release and indemnify 
the Employer and its personnel and agents from and against all 
liability in respect thereof and will be responsible for death or personal 
injury, loss of or damage to property and any other loss, damage, costs 
and expenses incurred as a result of the inspection. 

 
6.4 The Bidder’s designated representative(s) is/are invited to attend a 

pre-bid meeting, which, if convened, will take place at the venue and 
time stipulated in the BDS. The purpose of the meeting will be to 
clarify any issues regarding the e-procurement method, the Bidding 
Documents in general and the Technical Specifications in particular. 
The Bidder is requested, as far as possible, to submit any question in 
writing, to reach the Employer not later than one week before the 
meeting. It may not be practicable at the meeting to answer questions 
received late, but questions and responses will be transmitted as 
indicated hereafter. Minutes of the meeting, including the text of the 
questions raised (without identifying name of the bidders) and the 
responses given, together with any responses prepared after the 
meeting, will be transmitted without delay through the e-procurement 
portal only. Any modification of the Bidding Documents listed in ITB 
Sub-Clause 5.1, which may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue 
of an Addendum pursuant to ITB Clause 7 and not through the 
minutes of the pre-bid meeting. 

 
  Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a bidder. 
 



Section – II: Instruction to Bidders   Page 8 
Vol.-I/S&I/ITB-DCB-PRANIT/SSTE/July 2021 
 
 

7. Amendment of Bidding Documents 
 
7.1 At any time prior to the deadline for submission of bids, the Employer 

may, for any reason, whether at its own initiative, or in response to a 
clarification requested by a prospective Bidder, amend the Bidding 
Documents. 

 
7.2 The amendment will be notified only through the portal 

https://etender.powergrid.in. The communication/alert regarding 
the notification of amendment shall also be sent by the portal directly 
to all the prospective bidders who have logged in with their user id 
and password (user credentials) and have registered against the 
subject package(s) by clicking available button named 
“REGISTER”.  The amendments to the Bidding Documents will be 
binding on the bidders and the notification of the amendment through 
portal, sent to the prospective bidders, shall be deemed to be 
construed that such amendment(s), to the Bidding Documents have 
been taken into account by the Bidder in its bid. 

 
7.3 In order to afford reasonable time to the prospective Bidders to take 

the amendment into account in preparing their bid, the Employer 
may, at its discretion, extend the deadline for the submission of bids, 
in which case, the Employer will notify through portal 
https://etender.powergrid.in where all prospective bidders may see 
the extended deadline. 

 
C. Preparation of Bids 
 
8. Language of Bid 
 
8.1 The bid prepared by the Bidder and all correspondence and 

documents exchanged by the Bidder and the Employer related to the 
bid shall be written in the English language, provided that any printed 
literature furnished by the Bidder may be written in another language, 
as long as such literature is accompanied by English translation of its 
pertinent passages, in which case, for purposes of interpretation of the 
bid, the English translation shall govern. 

 
9. Documents Comprising the Bid 
 

I. Hard Copy Part 
 

Hard copy part of the bid shall comprise of following documents to be 
submitted in sealed envelope, as part of First Envelope. 
  
(i) DD or Online Payment Acknowledgement towards Bidding 

Document fee of the amount as specified in the in accordance 
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with clause 5.4 of ITB or documentary evidence in support of 
exemption of Bidding Document fee as per ITB 5.5 

(ii) Bid Security (in Original) or Online Payment Acknowledgement 
towards Bid Security or documentary evidence in support of 
exemption of Bid Security, in separate envelope in accordance 
with clause 13 of ITB, Section-II. 

(iii) Integrity Pact (in Original) in accordance with clause 9.3 (o)  of ITB, 
Section-II in separate envelope  

(iv) Power of Attorney as per Clause 9.3 (b).  
(v) In case of Bid from Joint Venture, the Joint Venture Agreement & 

Power of Attorney of Joint Venture Agreement, both in original   
(vi) Safety Pact (in Original) in accordance with clause 9.3 (s)  of ITB, 

Section-II in separate envelope 
(vii) Bidders shall also submit Joint Deed of Undertaking by the 

collaborator along with the bidder/manufacturer, duly signed 
and stamped on each page in original, if applicable as per 
Annexure- A (BDS); and 

(viii) Any other document further specified in the BDS duly signed 
and stamped on each page. 

 

Bidder shall note that no document is required to be submitted as 
part of Second envelope in Hard Copy. 
 

II. Soft Copy Part 
 

Soft copy part of the bid shall comprise of following documents to be 
uploaded on the portal as per provisions therein. 

 

(a) As part of First Envelope 
 

(i) The Electronic Form/Template of the bid for First Envelope 
(Techno-Commercial), as available on the portal, shall be duly 
filled. 

(ii) Programmed file - Attachments (Attachment to Bid Form 
including attachment to QR) in MS Excel format & its revision 
covering various attachments, Integrity Pact and bid form for 
first envelope. 

(iii) Scanned copies of all the documents mentioned at 15.4 of ITB  
 
 

(b) As part of Second Envelope 

(i) The Electronic Form/Template of the bid for Second Envelope 
(Price - Part) covering details regarding summary of price details. 
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(ii) Price Schedules & Bid Forms in MS excel format & its revision 
covering various price schedules and bid forms for Second 
Envelope. 

 
9.1 The bid shall be submitted by the Bidder under “Single Stage – Two 

Envelope” procedure of bidding. Under this procedure, the bid 
submitted by the Bidder in two envelopes - First Envelope (also 
referred to as Techno - Commercial Part) and Second Envelope (also 
referred to as Price Part) shall comprise of the following documents: 

 
First Envelope: 

 
(a) Bid Form (First Envelope) duly completed and signed by the 

Bidder, together with all Attachments & Technical Data Sheets 
(available in Volume-III) as uploaded on the portal 
https://etender.powergrid.in and identified in ITB Sub-Clause 
9.3 below. 

 
(b) Hard copy of the following documents submitted at the address 

mentioned at 1.1 above:  
 

i) DD or Online Payment Acknowledgement towards Bidding 
Document fee of the amount as specified in the in accordance 
with clause 5.4 of ITB or documentary evidence in support of 
exemption of Bidding Document fee as per ITB 5.5; 

ii) Bid Security (in Original) or Online Payment 
Acknowledgement towards Bid Security or documentary 
evidence in support of exemption of Bid Security, in separate 
envelope in accordance with clause 13 of ITB, Section-II; 

iii) Integrity Pact (in Original) in accordance with clause 9.3 (o)  of 
ITB, Section-II in separate envelope;  

 

iv) Power of Attorney as per Clause 9.3 (b);  
v) In case of Bid from Joint Venture, the Joint Venture Agreement 

& Power of Attorney of Joint Venture Agreement  
vi) Safety Pact (in Original) in accordance with clause 9.3 (s)  of 

ITB, Section-II in separate envelope 
vii) Any other document further specified in the BDS duly signed 

and stamped on each page. 
 

Second Envelope: 
 

(a) Bid Form (Second Envelope) together with Price Schedules 
(available in Volume-III), duly completed as uploaded on the 
portal https://etender.powergrid.in. 
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9.2 Bidders shall note that, if permitted according to the BDS, they are 
entitled to submit an alternative bid within the scope specified in the 
Technical Specification. In such cases, bidders shall submit full details 
and justifications, etc., in Attachment 7 to the bid as indicated in ITB 
Sub-Clause 9.3 (h) below. 

 
9.3 Bidder shall submit soft copy of following documents by uploading 

on the portal https://etender.powergrid.in and Hard copy of 
documents wherever stipulated in the manner specified in ITB Clause 
9.1 above along with its Techno - Commercial Part (First Envelope): 
  
(a) Attachment 1: Bid Security or Online Payment 

Acknowledgement towards Bid Security (if required) or 
documentary evidence in support of exemption of Bid Security 
(submission of Hard Copy in ‘Original’ for Bid Security and in ‘Copy’ 
for documentary proof in support of exemption) 

 
A bid security or Online Payment Acknowledgement towards 
Bid Security or documentary evidence in support of exemption of 
Bid Security, in sealed separate envelope shall be furnished in 
accordance with ITB Clause 13 & ITB Clause 16. 
 
Bidder shall submit the hard copy of the Bid Security in original 
or a copy of Online Payment Acknowledgement towards Bid 
Security or copy documentary evidence in support of exemption 
of Bid Security. 

 
(b) Attachment 2: Power of Attorney (submission of Hard copy in 

‘Original’ and uploading of Scanned Copy) 
 

A power of attorney, duly notarized, indicating that the person(s) 
signing the bid has(ve) the authority to sign the bid and thus that 
the bid is binding upon the Bidder during full period of its 
validity, in accordance with ITB Clause 14. 
 
Scanned copy of above documents shall be uploaded. (refer para 
15.4 below) 
 

(c) Attachment 3: Bidder’s Eligibility and Qualifications (Uploading 
of Scanned Copies of documentary evidence in support of Bidder’s 
qualification. In case of Joint Venture bid, submission of Hard Copy in 
‘Original’ of the JV Agreement and POA for JV) 
 
In the absence of prequalification, documentary evidence 
establishing that the Bidder is eligible to bid in accordance with 
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ITB Clause 2 and is qualified to perform the contract in 
accordance with Annexure – A (BDS), if its bid is accepted. 
 
The documentary evidence of the Bidder’s eligibility to bid shall 
establish to the Employer’s satisfaction that the Bidder, at the 
time of submission of its bid, is eligible as defined in ITB Clause 
2. 
 
The documentary evidence of the Bidder’s qualifications to 
perform the contract, if its bid is accepted, shall establish to the 
Employer’s satisfaction that the Bidder has the financial, 
technical, production, procurement, shipping, installation and 
other capabilities necessary to perform the contract, and, in 
particular, meets the experience and other criteria outlined in the 
Qualification Requirement for the Bidders in Annexure – A (BDS) 
and shall also include: 

 
The documentary evidence defining i) the constitution or legal 
status; (ii) The principal place of business; (iii) The place of 
incorporation (for bidders who are corporations); or the place of 
registration and the nationality of the Owners (for applicants 
who are partnerships or individually-owned firms); (iv)In 
support of meeting the Technical experience, self-certified copy 
of Contract/ Award Letter and Utility Certificate. 

 
The bidder shall furnish along with its bid a declaration as per 
the enclosed format from its Power of Attorney holder and Key 
Managerial Personnel (KMP) of the company i.e. 
CEO/Managing Director/ Company Secretary/ Director/ 
CFO/any of the partner in case of partnership firm/ any other 
officer entrusted with substantial powers of the management of 
the affairs of the company/firm, declaring the 
eligibility/qualification data to be true and correct. 
 
Declaration for anticipated change in legal structure/ ownership, 
if any. 

 
The complete annual reports together with Audited statement of 
accounts of the company for last five years of its own (separate) 
immediately preceding the date of submission of bid. The Bidder 
shall also furnish documentary evidence/ declaration regarding 
Financial re-structuring of the company, if any. 
 
If the opening of the bids pursuant to ITB Clause 20.1 or the 
ascertainment of qualification pursuant to ITB Clause 23.1 is 
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carried out after 30th September, the bidder shall be required to 
submit the complete annual reports together with Audited 
statement of accounts of the company for the immediately 
preceding Financial Year except in cases where the Board of the 
Company/ Registrar of Companies has granted extension of time 
for finalization of accounts, for which the bidder has to submit 
requisite documentary evidence. In case of Bidder’s failure to 
submit the same along with the Bid or subsequently pursuant to 
ITB Sub-clause 21.1, the Bid shall be rejected. 
 
Scanned copy of above documents shall be uploaded               (refer 
para 15.4 below). 

 
However, if the bidder resorts to unethical practices inter-alia 
including misrepresentation of facts, submission of false and/or 
forged details/ documents/ declaration as above, the bidder 
may be debarred from the participation in Employer’s tenders for 
a period of 1 to 3 years, as considered appropriate and its Bid 
Security/ Contract Performance Guarantee shall be forfeited 
besides taking other actions as deemed appropriate. 

 
[Note I. In the event the Bidder is not able to furnish the above 
information of its own (i.e., separate), being a subsidiary 
company and its accounts are being consolidated with its 
Group/ Holding/ Parent company, the Bidder should submit 
the audited balance sheet, income statement, other information 
pertaining to it only (not of its Group/Holding/Parent company) 
duly certified by any one of the authority [(i) Statutory Auditor 
of the Bidder/(ii) Company Secretary of the Bidder a (iii) A 
certified Public Accountant] certifying that such 
information/documents are based on the audited accounts as the 
case may be.    
 
Note II. Similarly, if the Bidder happens to be a Group/Holding/ 
Parent company, the Bidder should submit the above 
documents/information of its own (i.e., exclusive of its 
subsidiaries) duly certified by any one of the authority 
mentioned in Note I above certifying that these 
information/documents are based on audited accounts, as the 
case may be.] 
 
Unless otherwise mentioned in BDS, bids submitted by a joint 
venture of two or more firms as partners, if allowed as per 
stipulated Qualification Requirements in Annexure-A (BDS), 
shall comply with the following requirements: 
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(i) The bid shall include all the information required for 

Attachment 3 as described above for each joint venture 
partner. 

(ii) The bid shall be signed so as to be legally binding on all 
partners. 

(iii) One of the partners responsible for performing a key 
component of the contract shall be designated as leader; 
this authorization shall be evidenced by submitting with 
the bid a power of attorney signed by legally authorized 
signatories as per Form-14 of Section-VI. 

(iv) The leader shall be authorized to incur liabilities and 
receive instructions for and on behalf of any and all 
partners of the joint venture, and the entire execution of 
the contract, including payment, shall be done exclusively 
with the leader, provided otherwise requested by the joint 
venture and agreed between the Employer and the leader. 

(v) All partners of the joint venture shall be liable jointly and 
severally for the execution of the contract in accordance 
with the contract terms. 

(vi) A copy of the agreement entered into by the joint venture 
partners shall be submitted with the bid as per Form-15 of 
Section-VI, including interalia delineation of 
responsibilities and obligations of each partners appended 
thereto, notwithstanding the joint and several liability. 

(vii) The joint venture agreement should indicate precisely the 
responsibility of all members of JV in respect of planning, 
design, manufacturing, supply, installation, 
commissioning and training. All members of JV should 
have active participation in execution during the currency 
of the contract.  This should not be varied/modified 
subsequently without prior approval of the Employer; 
and 

 
In order for a joint venture to qualify, each of its partners or 
combination of partners must meet the minimum criteria listed 
in the Qualification Requirement for the Bidder in enclosed 
Annexure-A (BDS) for an individual Bidder for the component 
of the contract they are designated to perform. Failure to comply 
with this requirement will result in rejection of the joint venture 
bid. 
 
A firm can be a partner in only one joint venture; bids submitted 
by joint ventures or consortia including the same firm as partner 
will be rejected. 
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In the case of a Bidder who offers to supply and/or install plant 
and equipment under the contract that the Bidder did not 
manufacture or otherwise produce and/or install, the Bidder 
shall (i) have the financial and other capabilities necessary to 
perform the contract; (ii) have been duly authorized by the 
manufacturer or producer of the related plant and equipment or 
component as per proforma in attachment 8 to supply and/or 
install that item in the Employer’s country; and (iii) be 
responsible for ensuring that the manufacturer or producer 
complies with the requirements of ITB Sub-Clause 3.2 and meets 
the minimum criteria listed for an individual Bidder for that item.  

 
(d) Attachment 4: Eligibility and Conformity of the Facilities 

(uploading of Scanned Copy) 
 

Documentary evidence established in accordance with ITB 
Clause 3 that the facilities offered by the Bidder in its bid or in 
any alternative bid (if permitted pursuant to ITB Sub-Clause 9.2) 
are eligible and conform to the Bidding Documents. 
 
The documentary evidence of the eligibility of the facilities shall 
consist of a statement on the country of origin of the plant and 
equipment offered, which shall be confirmed by a certificate of 
origin issued at the time of shipment. 
 
The documentary evidence of the conformity of the facilities to 
the Bidding Documents may be in the form of literature, 
drawings and data, and shall furnish: 
 
(i) a detailed description of the essential technical and 

performance characteristics of the facilities; 
(ii) a list giving full particulars, including available sources, of 

all spare parts, special tools, etc., necessary for the proper 
and continuing functioning of the facilities for a period of 
Fifteen (15) years following completion of facilities in 
accordance with provisions of contract; and 

(iii) a commentary on the Employer’s Technical Specifications 
and adequate evidence demonstrating the substantial 
responsiveness of the facilities to those specifications. 
Bidders shall note that standards for workmanship, 
materials and equipment designated by the Employer in the 
Bidding Documents are intended to be descriptive 
(establishing standards of quality and performance) only 
and not restrictive. The Bidder may substitute alternative 
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standards, brand names and/or catalog numbers in its bid, 
provided that it demonstrates to the Employer’s satisfaction 
that the substitutions are substantially equivalent or 
superior to the standards designated in the Technical 
Specifications. 

(iv) All details regarding after sale service support offered. 
(v) All details regarding proposed training for Employer’s 

personnel. 
(vi) Detailed answers to all the Questions in the Questionnaire, 

if prescribed in the Bidding Document. 
(vii) Details establishing the responsiveness of the offer in 

accordance with Technical Specification, Volume-II. 
 
(e) Attachment 5: Subcontractors Proposed by the Bidder 
 

The Bidder shall include in its bid details of all major items of 
supply or services i.e. items, whose price is more than 10% of the 
Bid Price,  that it proposes to purchase or sublet, and shall give 
details of the name and nationality of the proposed 
Subcontractor, including vendors, for each of those items. 
Bidders are free to list more than one Subcontractor against each 
item of the facilities.  Their participation should be confirmed 
with a letter of intent between the parties, as needed, in 
Attachment 8. Quoted rates and prices will be deemed to apply 
to whichever Subcontractor is appointed, and no adjustment of 
the rates and prices will be permitted. 
 
The Bidder shall be responsible for ensuring that any 
Subcontractor proposed complies with the requirements of ITB 
Clause 2, and that any plant, equipment or services to be 
provided by the Subcontractor comply with the requirements of 
ITB Clause 3 and Qualification Requirement for the Bidder, 
enclosed as Annexure-A (BDS) and Qualification Requirement 
for subcontractors or Sub-vendors given in Technical 
Specification, Volume-II. 
 
The Employer reserves the right to delete any proposed 
Subcontractor from the list prior to award of contract, and after 
discussion between the Employer and the Contractor, the 
corresponding Appendix to the form of Contract Agreement 
shall be completed, listing the approved Subcontractors for each 
item concerned. 
 
Scanned copy of above documents shall be uploaded               (refer 
para 15.4  below). 
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(f) Attachment 5A: (Items, Components, Raw Material, Services 

proposed to be sourced from Micro and Small Enterprises)  
 

The Employer encourages the Contractor to source items, 
components, raw material, services from Micro and Small 
Enterprises for development of the Micro and Small Enterprises 

 
The bidder shall furnish the details of the items, components, raw 
material, services which they propose to buy/avail from Micro 
and Small Enterprises for the purpose of completion of works. 

 
(g) Attachment 6: Deviations 
 

In order to facilitate evaluation of bids, deviations, if any, from 
the terms and conditions or Technical Specifications shall be 
listed in Attachment 6 to the bid. The Bidder is required to 
provide the cost of withdrawal for such deviations. However, the 
attention of the bidders is drawn to the provisions of ITB Sub-
Clause 22.3 regarding the rejection of bids that are not 
substantially responsive to the requirements of the Bidding 
Documents. 
 
Bidder’s attention is also drawn to the provisions of ITB Sub-
Clause 22.3.1. 

 
(h) Attachment 7: Alternative Bids 
 

(i) Bid with alternative time schedule is not acceptable. 
(ii) Except as provided under subparagraph (iii) below, bidders 

wishing to offer technical alternatives to the requirements 
of the Bidding Documents must first price the Employer’s 
design of the facilities as described in the Bidding 
Documents, and shall further provide all information 
necessary for a complete evaluation of the alternatives by 
the Employer, including drawings, design calculations, 
technical specifications, breakdown of prices, proposed 
installation methodology and other relevant details. Only 
the technical alternatives, if any, of the lowest evaluated 
Bidder conforming to the basic technical requirements shall 
be considered by the Employer.  

 
(iii) When bidders are permitted pursuant to ITB Sub-Clause 9.2 

to submit alternative technical solutions for specified parts 
of the facilities, such parts shall be described in Technical 
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Specifications and Drawings. Technical alternatives that 
comply with the performance and technical criteria 
specified for the facilities shall be considered by the 
Employer on their own merits, pursuant to ITB Sub-Clause 
24.2. 

 
(i) Attachment 8: Manufacturer’s Authorisation Form 
 
    Scanned copy of above documents shall be 

   uploaded (refer para 15.4  below) 
 
(j) Attachment 9:  Work Completion Schedule. 
 Attach Bar Chart for Work Completion 

Schedule 
 
    Scanned copy of above documents shall be 

   uploaded (refer para 15.4  below)  
 
 
(k) Attachment 10:  Guarantee Declaration. 
    Scanned copy of above documents shall be 

   uploaded (refer para 15.4  below) 
 
(l) Attachment 11:  Information regarding ex-employees of 

Employer in Bidder’s firm. 
 
(m) Attachment 12:   Price Adjustment Data 
 
(n) Attachment 13:  Declaration regarding Social Accountability 
 
(o) Attachment 14:  Integrity Pact (submission of Hard Copy in 

   ‘Original’) 
 
The Bidder shall complete the accompanying Integrity Pact, 
which shall be applicable for bidding as well as contract 
execution, duly signed on each page by the person signing the 
bid and shall be returned by the Bidder in two (2) originals 
alongwith the Techno - Commercial Part in a separate envelope, 
duly superscripted with ‘Integrity Pact’. The Bidder shall submit 
the Integrity Pact on a non judicial stamp paper of Rs. 100/-.  
 
The required Integrity Pact is automatically generated as 
Attachment 14-Integrity Pact in the file Attachment (in Excel 
format). Bidders shall take print out in two copies discussed 
above and as explained in the Attachment 14-Integrity Pact. 
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If the Bidder is a partnership firm or a consortium, the Integrity 
Pact shall be signed by all the partners or consortium members. 
 
Bidder’s failure to submit the Integrity Pact duly signed in 
Original alongwith the Bid or subsequently pursuant to ITB Sub-
Clause 21 .1 shall lead to outright rejection of the Bid. 

 
(p)     Attachment 15: Option for Initial Advance (either Interest 

Bearing Initial Advance or No Initial 
Advance) and Information for E-payment, PF 
details and declaration regarding 
Micro/Small & Medium Enterprises 

 
 Scanned copy of Sample Cheque (Cancelled) 

shall also be uploaded (refer para 15.4  below). 
 

In this Attachment, the Bidder is required to clearly mention 
whether the Bidder would opt for Interest bearing initial advance 
in addition to providing the other information as above.  

 
(q)    Attachment 16: Additional Information (uploading of Scanned 

Copy, as applicable) 
 

(i)  Certificate from their Banker(s) (as per prescribed formats 
in Form 16, Section-VI: Sample Forms and Procedures) 
indicating various fund based/non fund based limits 
sanctioned to the Bidder and the extent of utilization as on 
date.  Such certificate should have been issued not earlier 
than three months prior to the date of bid opening. 
Wherever necessary the Employer may make queries with 
the Bidders’ Bankers.   

 
(ii)  Detailed information on any litigation or arbitration arising 

out of contracts completed or under execution by it over the 
last five years. A consistent history of awards involving 
litigation against the Bidder or any partner of JV may result 
in rejection of Bid. 

 
(iii) Details of Provident Fund Code Number of the Bidder. 
 
(iv) Any other information which the Bidder intends to furnish. 
 
(v)  Detailed information regarding previous transgressions of 

Integrity Pact that occurred in the last 10 years with any 
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other Public Sector Undertaking or Government 
Department or any other Company, in any country. 

    
   Scanned copy of above documents shall be uploaded   
   (refer para 15.4  below). 
 

(r)    Attachment 17: Declaration for tax exemptions, reductions, 
allowances or benefits 

 
(s)    Attachment 18: Safety Pact (submission of Hard Copy in     ‘Original’) 

 

The Bidder shall complete the accompanying Safety Pact, which 
shall be applicable for bidding as well as contract execution, duly 
signed on each page by the person signing the bid and shall be 
submitted by the Bidder in two (2) originals along with the 
Techno - Commercial Part in a separate envelope, duly 
superscripted with ‘Safety Pact’. The Bidder shall submit the 
Safety Pact on a non judicial stamp paper of Rs. 100/-.  
 
Bidders shall take print out in two copies discussed above and as 
explained in the Attachment 18- Safety Pact. 
 
If the Bidder is a partnership firm or a consortium, the Safety Pact 
shall be signed by all the partners or consortium members. 
 
Bidder’s failure to submit the Safety Pact duly signed in Original 
along with the Bid or subsequently pursuant to ITB Sub-Clause 
21.1 shall lead to outright rejection of the Bid. 

 
(t)    Attachment 19: Declaration 
 
(u)  Attachment –20:     Declaration of Key Managerial Person jointly 

with Power of Attorney holder 
 

10. Bid Form and Price Schedules 
 
10.1  The Bidder shall complete the Bid Form(s) and the appropriate Price 

Schedules furnished in the Bidding Documents as indicated therein, 
following the requirements of ITB Clauses 11 and 12. 

 
11. Bid Prices 
 
11.1 Unless otherwise specified in the Technical Specifications, bidders 

shall quote for the entire facilities on a “single responsibility” basis 
such that the total bid price covers all the Contractor’s obligations 
mentioned in or to be reasonably inferred from the Bidding 
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Documents in respect of the design, manufacture, including 
procurement and subcontracting (if any), delivery, construction, 
installation and completion of the facilities including supply of 
mandatory spares (if any). This includes all requirements under the 
Contractor’s responsibilities for testing, precommissioning and 
commissioning of the facilities and, where so required by the Bidding 
Documents, the acquisition of all permits, approvals and licenses, etc.; 
the operation, maintenance and training services and such other items 
and services as may be specified in the Bidding Documents, all in 
accordance with the requirements of the General Conditions of 
Contract. Items against which no price is entered by the Bidder will 
not be paid for by the Employer when executed and shall be deemed 
to be covered by the prices for other items. 

 
11.2 Bidders are required to quote the price for the commercial, contractual 

and technical obligations outlined in the Bidding Documents. If a 
Bidder wishes to make a deviation, such deviation shall be listed in 
Attachment 6 of its bid. The Bidder is required to provide the cost of 
withdrawal for such deviations. 

 
11.3 Bidders shall give a breakdown of the prices in the manner and detail 

called for in the Price Schedules. Where no Price Schedules are 
included in the Bidding Documents, Bidders shall present their prices 
in the following manner: 

 
Separate numbered Schedules shall be used for each of the following 
elements. The total amount from each Schedule 1 to 5 shall be 
summarized in a grand summary of Price Proposal (Schedule 6) 
giving the total bid price(s) to be entered in the Bid Form. 

 

Schedule 1 Plant and Equipment (including mandatory Spares) to 
be supplied including Type Test Charges 

 
Schedule 2 Local Transportation, In-transit insurance, loading and 

unloading. 
 
Schedule 3 Installation Services 
 
Schedule 4 Charges for Training to be imparted 
 
Schedule 5 Taxes and Duties not included in Schedule 1 to 4  
 
Schedule 6 Grand Summary (Schedule Nos. 1 to 5) 
 
Schedule 7 Break-up of Type Test Charges 
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Bidders shall note that the plant and equipment included in Schedule 
No. 1 above exclude materials used for civil, building and other 
construction works. All such materials shall be included and priced 
under Schedule No. 3, Installation Services. 
 

11.3.1 The bid price for the items for which quantities have been estimated 
by the Employer shall be governed based on the unit price quoted by 
the bidder.  
 

11.3.2 The bid price for which the quantities are to be estimated by the Bidder 
shall remain constant unless there is change made in the Scope of 
Work by Employer. The quantities and unit prices (i) subsequently 
arrived while approving the Bill of Quantities (BOQ) /Billing breakup 
of lumpsum quantities/lot/Set and/or (ii) estimated by the bidder 
shall be for on account payment purpose only. In case additional 
quantities, over and above the quantities BOQ/billing breakup and 
/or estimated by the bidder, are required for successful completion of 
the scope of work as per Technical Specification, the Bidder shall 
execute additional quantities of these items for which no additional 
payment shall be made over and above the lumpsum bid price. In case 
quantities of these items supplied at site are in excess of that required 
for successful completion of scope of work, such additional quantities 
shall be the property of the bidders and they shall be allowed to take 
back the same from the site for which no deduction from the lumpsum 
bid price shall be made. Further, in case actual requirement of 
quantities for successful completion of scope of work is less than the 
quantities identified in the approved BOQ /billing breakup and/or 
estimated by the bidder, the lumpsum bid price shall remain 
unchanged and no deduction shall be made from the lumpsum price 
due to such reduction of quantities. 

 
 HSN/SAC has not been indicated for lumpsum quantities/lot/Set as 

each of these consists of many items for which billing break up shall 
be furnished during contract execution. For the purpose of evaluation, 
the bidder has to indicate the rate of GST applicable on these items. As 
it is possible that the incidence of GST on each of these items may be 
different, provision has been made in the price schedules for quoting 
the bid price in different categories based on the incidence of GST. The 
bidder shall accordingly quote price in different tax categories. HSN 
/SAC for these items shall be furnished along with billing breakup 
prior to payment for these items. Employer’s liability for 
reimbursement of GST shall be lower of the GST applicable at the rate 
as confirmed/deemed confirmed in the bid or actual GST 
paid/payable by the bidder for that item. 
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11.3.3 It shall be the responsibility of the bidders to pay all statutory taxes, 

duties and levies (including GST) and interest, if applicable on account 
of additional revised invoice issued for actual material supplied, to the 
concerned authorities for such return/supply of  surplus material, 
which would otherwise have been, lawfully payable. The bidders shall 
submit an indemnity bond to keep Employer harmless from any 
liability, before release of such material to the bidder by Employer. 

 
11.3.4 Set/Lot/Lumpsum shall be governed as per the requirement of the 

corresponding item description read in conjunction with relevant 
provisions of Technical Specifications. 

 
11.4 In the schedules, Bidder shall give the required details and a 

breakdown of their price considering and taking into account the 
Input Tax Credit (ITC) as may be available under the Goods and 
Services Tax (GST) Laws and Regulations, in the schedules as follows: 

 
(a)  Plant and equipment including mandatory spares, shall be quoted 

on an EXW (ex-factory, ex-works, ex-warehouse or off-the-self, 
as applicable) basis and Type Test Charges (including the Type 
Test to be conducted abroad in case of an Indian Bidder), shall 
also be quoted in Schedule 1. 

        
 Further, in case of imported Equipments/items offered as ‘Off 
the Shelf’ or dispatched directly from the Indian Port of 
disembarkation, the price of such Equipments/items shall be 
inclusive of all cost as well as any duties paid/payable in relation 
to import of such goods (viz., customs duties, GST & levies etc.) 
considering and taking into account the ITC as may be available 
under the applicable laws including GST. 

 
The price quoted in respect of all items in the above schedule 
shall be excluding GST applicable on transaction between the 
Employer and the Contractor. 
  

(b) Local/inland transportation, In-transit insurance, loading and 
unloading of the Plant and Equipment including mandatory 
spares to be supplied shall be quoted separately in Schedule 2, as 
composite supply of services, with local/inland transportation 
being the Principal Supply. It is the Employer’s understanding 
that as per extant provisions, on the charges for supply of services 
related to Inland transportation, In-transit insurance, loading 
and unloading by the Bidder to the Employer, GST is not 
payable. The Bidder is, however, advised to check the position 
from their own sources. If payable, the same shall be to the 
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Bidder’s account and Employer shall not reimburse any GST on 
this account. 

 
(c) Installation Charges shall be quoted separately (Schedule 3) and 

shall include rates and prices for all labour, Contractor's 
equipment, temporary works, materials, consumables and all 
matters and things of whatsoever nature, provision of operations 
and maintenance manuals, etc. wherever identified in the 
Bidding Documents as necessary for the proper execution of all 
installation services except those priced in other Schedules. The 
price quoted in respect of all items in the above schedule shall be 
excluding GST.  

 
(e) The Training Charges shall be furnished separately in Schedule-

4 for the training. The price quoted in respect of all items in the 
above schedule shall be excluding GST. 

 
(f)   The break-up of Type test charges shall be furnished separately in 

Schedule 7. The price indicated in respect of all items in the above 
schedule shall be excluding GST. Type test shall be considered an 
incidental expense incurred prior to the delivery of 
Equipment/item and would be added to the value of goods for 
GST purposes and rate of GST shall be quoted accordingly. 

 
(g)   To facilitate the bidders, Employer has indicated an HSN/SAC 

code and rate of GST against each item in the Price Schedule 
except for lumpsum quantities/lot/Set as mentioned at ITB 
11.3.3. It shall entirely be the responsibility of the bidder to check 
the HSN/SAC code and rate of GST given against each item. The 
bidder may either confirm the HSN and rate of GST or if the 
bidder opts to classify the item in question under a different 
HSN/SAC code or opts to indicate a different rate of GST, bidder 
may indicate the same in the columns provided. The bidders 
shall solely be responsible for HSN/SAC classification and the 
rate of GST for each item. Employer’s liability for reimbursement 
of GST shall be lower of the GST applicable at the rate as 
confirmed/deemed confirmed in the bid or actual GST 
paid/payable by the bidder for that item.  

 
(h)   Total GST on Supply of goods and Services shall be indicated in 

Schedule -5 
 

 (i)    The Input Tax Credit (ITC) available, if any, under the GST law 
as per the relevant Government policies wherever applicable 
shall be taken into account by the Bidder while quoting bid price. 
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(j) The Bidder shall include In-transit insurance charges in its bid 
prices as per insurance requirement mentioned in Section – IV: 
General Conditions of Contract (GCC) and Appendix-3: 
Insurance Requirements to Form of Contract Agreement as 
contained in Section VI: Sample Forms and Procedures 
(FORMS) of the Bidding Documents. Bidder shall further note 
that the Employer shall not be liable to make any payment/ 
reimbursement to the Contractor whatsoever for insurance of 
Contractor’s Plant and Machinery. 

 
  (k) The bidder shall fill up only the marked cell (shaded in green 

colour) in the work sheets of Schedule 1 to 7 and Discount, Taxes 
& duties. Bidder shall not carry out any modification or changes 
in any other cell. Required calculations will be carried out 
automatically in the respective work sheets of Schedule-6(Grand 
Summary), Schedule-6 (After Discount) (Grand Summary after 
discount) and Bid Form. 

 
(l)  Bidders may like to ascertain availability of exemptions, 

reductions, allowances or benefits in case of goods and services 
to be supplied to the Employer. They shall solely be responsible 
for obtaining such benefits, and in case of failure to receive such 
benefits for any reasons whatsoever, the Employer will not 
compensate the Bidder. The Bidder shall furnish along with their 
bid, a declaration to this effect in Attachment 17 as per the format 
enclosed in the Bidding Documents. 

 
 Further, if issuance of the necessary certificate for availing such 
exemptions, reductions, allowances or benefits is permitted and 
is required to be issued by the Employer in line with the relevant 
policies, rules  and procedures of Govt. of India in vogue, the 
same shall be considered for issuance by the Employer, provided 
the Bidder explicitly indicates in their bid that they have quoted 
prices after considering the applicable concessional  
duty/exemption. However, the Bidder alone shall be responsible 
for obtaining any benefits there from as may be admissible under 
Govt. policies/procedures and in case of their failure to receive 
such benefits, partly or fully, for any reason whatsoever, the 
Employer will neither be responsible nor be liable to compensate 
the Contractor, and the Employer shall have no financial liability 
on this account.   
 
 Where the Bidder has quoted taking into account such benefits, 
he must give all information required for issuance of such 
certificate in terms of the relevant notifications of the Govt. of 
India along with his bid in Attachment 17. In case bidder has not 
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indicated such information or has indicated “to be furnished later 
on” in Attachment 17, the same shall be construed to mean that 
no benefit has been passed on by the bidder to the Employer, and 
the Employer shall not issue any certificate to the contractor for 
availing the same even if admissible. 

 
(m)  Employer shall, deduct taxes at source as per the applicable 

laws/rules, if any, and issue Tax Deduction at Source (TDS) 
Certificate to the Contractor. 

 
11.4.1 To enable the bidders for effecting reductions in the prices already 

filled up in Price Schedules by way of discounts, the work sheet titled 
‘Letter of Discount’  is included as part of price Schedules. Bidder can 
effect the reductions by filling up the discount either on lump sum 
basis or percent basis, which can be made applicable either on the total 
price or one or more of the price schedules.  

 
                  The Bidder may note that in case he chooses to offer multiple 

discounts as per Sl. No. 1 to 4 in the work sheet “Letter of Discount”, 
all discounts shall be applicable simultaneously on the base prices of 
respective items on which the bidder has offered the discount(s) i.e., 
all the discounts shall be considered together on the Quoted Prices of 
such items (as quoted by the bidder without discount). Accordingly, 
the reduced prices shall be displayed in the work sheet "Sch-6 (After 
Discount)" 

           
11.5 The prices shall be in accordance with the following: 
 

Adjustable Price: Prices quoted by the Bidder shall be subject to 
adjustment during performance of the contract to reflect changes in 
the cost elements such as labor, material, etc. in accordance with the 
procedures specified in the corresponding Appendix – 2 to the Form 
of Contract Agreement. A bid submitted with a fixed price quotation 
will not be rejected, but the price adjustment will be treated as zero. 
The price adjustment provision will not be taken into consideration in 
bid evaluation. Bidders are required to indicate the source of labour & 
materials indices in Attachment 12. 

 
12. Bid Currencies 
 
12.1 Prices shall be quoted in Indian Rupees Only.   
 
13. Bid Security 
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13.1 The Bidder shall furnish, except as exempted herein below, as part of 
its bid, a bid security in the amount and currency as stipulated in the 
BDS. The bid security must be submitted in the form provided in the 
Bidding Documents. 

 
 Micro and Small Enterprises (MSEs) registered with Udyam 

Registration Portal as specified by Ministry of Micro, Small and 
Medium Enterprises are exempted from submission of Bid Security as 
per the Provisions of the Public Procurement Policy for Micro and 
Small Enterprises (MSEs) order 2012, Notification dated 01/06/2020 
and 26/06/2020 read in conjunction with related notifications issued 
from time to time for such enterprises. This shall be subject to 
submission of ‘Udyam Registration certificate’ with regard to 
registration with authorities mentioned above in accordance with the 
relevant notifications/orders. 

 
13.2 The bid security shall, at the bidder’s option, be in the form of a 

crossed bank draft/pay order /banker certified cheque in favour of 
Employer as stipulated in BDS or a bank guarantee from a reputed 
bank selected by the bidder. The format of the bank guarantee shall be 
in accordance with the form of bid security included in the Bidding 
Documents. Bid Security shall be valid upto date as mentioned in BDS, 
or any other date as subsequently requested under ITB Sub-Clause 
14.2. 

 
Alternatively, if bid security is to be submitted in favor of 
POWERGRID, the same can be submitted as online payment through 
POWERGRID ONLINE PAYMENT UTILITY- 
https://epay.powergrid.in, a link of which is provided on the 
POWERGRID website www.powergrid.in. While making online 
payment towards Bid Security, the bidder shall choose Segment as 
“Suppliers” and fill in details as follows: 
Payment Category EMD 
 Sub-category EMD payment-CC# 
Name of Depositor Name of the Bidder ( name of the Sole bidder or 

name of Lead partner of the Joint Venture (on 
behalf of the Joint Venture) in case of Joint 
Venture bids   

Vendor Code, if 
applicable  

POWERGRID vendor code of the bidder, if 
existing (vendor code of the Sole bidder or the 
lead partner of the Joint Venture)  

Payment Remarks Bid Security for ………….. [enter the name of 
the package] 
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The copy of ‘Online Payment Acknowledgement – Suppliers’ 
generated subsequent to the payment shall be submitted along with 
hard copy part of the bid. The online payment facility shall be for 
payment in Indian Rupees only. 

 
13.3 Any bid not accompanied by an acceptable bid security or Online 

Payment Acknowledgement towards Bid Security (along with the bid 
or subsequently pursuant to ITB Clause 21.1), except as exempted at 
13.1 above, shall be rejected by the Employer as being nonresponsive, 
pursuant to ITB Sub-Clause 22.4. The bid security of a joint venture 
must be in the name of all the partners in the joint venture submitting 
the bid. 

 
13.4 The bid securities of unsuccessful bidders will be returned as 

promptly as possible, but not later than twenty-eight (28) days after 
the expiration of the bid validity period. 

 
13.5 The successful Bidder shall be required to keep its bid security valid 

for a sufficient period till the performance security(ies) pursuant to 
ITB Clause 35 are furnished to the satisfaction of the Employer. The 
bid security of the successful Bidder will be returned when the Bidder 
has signed the Contract Agreement, pursuant to ITB Clause 34, and 
has furnished the required performance security, pursuant to ITB 
Clause 35. 

 
13.6 The bid security may be forfeited 
 

(a) if the Bidder withdraws its bid during the period of bid validity 
specified by the Bidder in the Bid Form; or 

 
(b) In case the Bidder does not withdraw the deviations proposed by   

him, if any, at the cost of withdrawal stated by him in the bid 
and/or accept the withdrawals/rectifications pursuant to the 
declaration/confirmation made by him in Attachment – 
Declaration of the Bid; or  

 
(c) If a Bidder does not accept the corrections to arithmetical errors 

identified during preliminary evaluation of his bid pursuant to 
ITB Sub-Clause 27.2; or  

 
(d) If, as per the requirement of Qualification Requirements the 

Bidder is required to submit a Deed of Joint Undertaking and he 
fails to submit the same, duly attested by Notary Public of the 
place(s) of the respective executant(s) or registered with the 
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Indian Embassy/High Commission in that Country, within ten 
days from the date of intimation of post – bid discussion; or  

 
(e) in the case of a successful Bidder, if the Bidder fails within the 

specified time limit 
 
(i) to sign the Contract Agreement, in accordance with ITB 

Clause 34, or 
 
(ii)  to furnish the required performance security(ies), in  

accordance with ITB Clause 35 and/or to keep the bid 
security valid as per the requirement of ITB Sub-Clause 13.5. 

 
13.7 No interest shall be payable by the Employer on the above Bid 

Security.  
 
14. Period of Validity of Bid 
 
14.1 Bids shall remain valid for the period of six months after the date of 

opening of Techno - Commercial Part i.e. First Envelope, prescribed 
by the Employer, pursuant to ITB Sub-Clause 20.1. A bid valid for a 
shorter period shall be rejected by the Employer as being non-
responsive. 

 
14.2 In exceptional circumstance, the Employer may solicit the Bidder’s 

consent to an extension of the bid validity period. The request and 
responses thereto shall be made in writing or by cable. If a Bidder 
accepts to prolong the period of validity, the bid security shall also be 
suitably extended. A Bidder may refuse the request without forfeiting 
its bid security. A Bidder granting the request will not be required or 
permitted to modify its bid. 

 
15. Format and Signing of Bid 
 
15.1 The bidder shall prepare the bid in the manner indicated in ITB Clause 

9.0 and  submit the bid in following manner:  
 

First Envelope: 
  

(i) The Electronic Form/Template of the bid for First Envelope 
(Techno-Commercial),  as available on the portal, shall be duly 
filled. 
 

These Electronic Forms/Templates shall be viewable by all the 
participating bidders after opening of First Envelope bids.  
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 The soft copy of the bid consisting of the documents listed in ITB 
Clause 9 including relevant scanned documents (refer ITB Clause 
15.4) shall be uploaded through the portal only. Submission of Soft 
Copy of any documents by any other means shall not be accepted 
by the Employer in any circumstances. 
 
At the time of submission of the bid, Bidders are required to make 
sure that the First Envelope excel with file named “First Envelope 
and Bid Forms” must be uploaded alongwith the bid. (Please refer 
user manuals at the portal https://etender.powergrid.in regarding 
submission of bid). 

 
(ii) Hard copy of followings:  
 

a) DD or Online Payment Acknowledgement towards Bidding 
Document fee of the amount as specified in accordance with 
clause 5.4 of ITB or documentary evidence in support of 
exemption of Bidding Document fee as per ITB 5.5;   

b) Bid Security (in Original) or Online Payment Acknowledgement 
towards Bid Security or documentary evidence in support of 
exemption of Bid Security, in separate envelope in accordance 
with clause 13 of ITB, Section-II; 

c) Integrity Pact (in Original) in accordance with clause 9.3 (o)  of 
ITB, Section-II in separate envelope;   

d) Power of Attorney as per Clause 9.3 (b);  
e) In case of Bid from Joint Venture, the Joint Venture Agreement 

& Power of Attorney of Joint Venture Agreement;  
f) Safety Pact (in Original) in accordance with clause 9.3 (s) of ITB, 

Section-II in separate envelope. 
g) Any other document further specified in the BDS duly signed 

and stamped on each page 
 

 Second Envelope: 
 

                 (i)  The Electronic Form/Template of the bid for Second Envelope       
(Price - Part) covering details regarding summary of price 
details. 

 

These electronic forms/templates shall be viewable by all the 
participating bidders after opening of Second Envelope bids. 
Bidders to note that notwithstanding the prices quoted by the 
bidder in this electronic form, the Employer reserve the right to 
correct the prices for purpose of evaluation and award in accordance 
with the provisions of bidding documents. 
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 The soft copy of the price schedules as per ITB Clause 11 to be 
uploaded on the portal. Submission of Soft Copy of any documents by 
any other means shall not be accepted by the Employer in any 
circumstances.  

 
At the time of submission of the bid, Bidders are required to make sure 
that the Second Envelope excel with file named “Price_schedule” must 
be uploaded alongwith the bid. (Please refer user manuals at the portal 
https://etender.powergrid.in regarding submission of bid). 

 
15.2 The bid shall contain no alterations, omissions or additions, unless 

such corrections are initialed by the person or persons signing the bid.  
 
15.3 The Bidder shall furnish information as described in the last 

paragraph of the Bid Form on commissions or gratuities, if any, paid 
or to be paid to agents relating to this bid, and to contract execution if 
the Bidder is awarded the contract. 

 
15.4           The List of following documents shall be scanned & uploaded on the 

portal as per table given below:  
 

S. No.  Description of Documents  Name of File to be 
uploaded on the portal  

1. Power of Attorney poa.pdf 
2. DD against Bidding Document 

fee 
dd.pdf 

3. Constitution of legal status  legal.pdf 
4. Declaration for anticipated 

change in legal structure/ 
ownership 

decl_legal.pdf 

5. The principal place of business  principal.pdf 
6. The place of Incorporation or 

the place of registration and 
the nationality of the owner  

incorporation.pdf 

7. Technical Experience 
certificate issued by utility  

techexp.pdf 
 

8. Financial Balance Sheets (for 
last five years) 

balsheet.pdf 

9. Declaration in regard to 
Financial re-structuring 

Decl_Fin_re_struc.pdf 

10. Technical GTP gtp.pdf 
11. Type Test Report  ttreport.pdf 
12. Bank Certificate  bank.pdf 
13. Manufacturer Authorization  manuauth.pdf 
14. Work Schedule (BAR Chart)  barchart.pdf 
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S. No.  Description of Documents  Name of File to be 
uploaded on the portal  

15. Guarantee Declaration  guarantee.pdf 
16. Documentary Evidence for 

Base Price Indices  
pvindex.pdf 

17. Cancelled Cheque cheque.pdf 
18. MSE_registration certificate MSE_registration 

certificate.pdf 
19. MSE owned by SC/ST 

entrepreneurs 
MSE_SC-ST certificate.pdf 

20. MSE owned by women MSE_Women 
certificate.pdf 

21. Online Payment 
Acknowledgement towards 
Bidding Document fee 

Tender_fee_receipt.pdf 

22. Online Payment 
Acknowledgement towards 
Bid Security 

Bid_Security_receipt.pdf 

23. Other Documents  other.pdf 
             

1. Bidder may put three (03) characters suffix for each file preceded 
by an ‘under-score’ for their identification. (Example- 
poa_xyz.pdf) 
 

2. In case more file are to be uploaded under the same head Numeric 
suffix may be put by the bidder. (Example - poa1_xyz.pdf, 
poa2_xyz.pdf, poa3_xyz.pdf………) 

 
3. For uploading any additional documents bidder may decide the 

name of file with prefix as ‘other’ succeeded by ‘under score’ and 
suffix as name of document in short. (Example – other_ISO 
certificate1_xyz.pdf, other_ISO certificate2_xyz.pdf ………. ) 

 
 4. For other types of files supported on the portal, please refer the 

 related provisions on the portal. 
 
D. Submission of Hard Copy of Bids 
 
16. Sealing and Marking of Bids 
 
16.1 The Bidder shall upload the soft copy part of the bid as per the 

provisions of the portal (refer para 15.1& 15.4 above) and submit the 
hard copy of DD or Online Payment Acknowledgement towards 
Bidding Document fee or documentary evidence in support of 
exemption of Document fee (as applicable), Bid Security or Online 
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Payment Acknowledgement or documentary evidence in support of 
exemption of Bid Security (as applicable), Integrity Pact, Safety Pact,  
Power of Attorney, Joint Venture Agreement (as applicable) and 
Power of Attorney of Joint Venture Agreement (as applicable) and Joint 
Deed of Undertaking (as applicable) (refer para 15.1 above), duly 
marked First Envelope (Techno – Commercial Part) in the following 
manner. 

 
Envelope – 1: Bidding Document fee / Online Payment 
Acknowledgement towards Bidding Document fee/ documentary 
evidence in support of exemption of Bidding Document fee  

 
Envelope – 2: Bid Security/ Online Payment Acknowledgement 
towards Bid Security/ documentary evidence in support of exemption 
of Bid Security 

 
 Envelope – 3  Integrity Pact 
 
 Envelope – 4: Power of Attorney, Joint Venture Agreement (as 

applicable) and Power of Attorney of Joint Venture Agreement (as 
applicable) and Joint Deed of Undertaking (as applicable) and any other 
documents as required (refer para 15.1 above). 

 

Envelope –5:  Safety Pact 
 

The Bidder shall upload the Excel files of Price Schedule and 
Attachments downloaded from the portal as part of the bid duly filled 
in the required cells. If the bid submitted by the bidder is found 
different from the files downloaded from the portal, as part of the 
bidding document or tampered/modified locked contents, the bidder 
may run with risk of rejection of bid.    

 
16.2 The envelope shall 

 
(a) be addressed to the Employer at the address given in the BDS, 

and 
 
(b) bear the contract name indicated in the BDS, the Invitation for 

Bids title and number indicated in the BDS, and the statement 
“Do Not Open Before [date],” to be completed with the time and 
date specified in the BDS, pursuant to ITB Sub-Clause 20.1. 

 
16.3 DD or Online Payment Acknowledgement towards Bidding 

Document or documentary evidence in support of exemption of 
Document fee, Bid Securities or Online Payment Acknowledgement 
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towards Bid Security or documentary evidence in support of 
exemption of Bid Security, Integrity Pact and the Safety Pact in 
original shall be submitted in separate superscribed envelopes (one for 
DD towards Bidding Document, one for Bid Security, one for Integrity 
Pact and one for Safety Pact) alongwith First Envelope. 

 
Bidder may upload Soft copy of the any other documents which they 
consider relevant along with First Envelope.  

 
All the envelopes shall also indicate the name and address of the 
Bidder so that the bid can be returned unopened in case it is declared 
“late.” 
 
In case, pursuant to Ministry of Finance, GOI’s Circular dated 17th 
July, 2012, the Bank Guarantee is issued using SFMS Platform by the 
banks located in India, the copy of such Bank Guarantee shall be 
submitted by the bidder along with the First Envelope. The Account 
details of POWERGRID for the purpose of Bank Guarantee (towards 
Bid Security) to be issued using SFMS Platform are as given below: 

 
  Name of the Bank and Address IFSC Code POWERGRID 

Current A/c No. 
State Bank of India, 4th & 5th 
Floor, Parsvnath Capital Tower, 
Bhai Veer Singh Marg, Gole 
Market, New Delhi - 110001  

SBIN0017313 10813608670 

ICICI Bank, Unit No. 01,  
Solitaire Plaza, DLF Phase III, 
M.G. Road, Gurugram 

ICIC0002451 000705002702 

 
Note: Any one of the above account details can be used for the issuance of 
Bank Guarantee using SFMS Platform.  
 
In case of Bank Guarantee (towards Bid Security) verification through 
SFMS facility of ICICI Bank, the applicant has to also provide a unique 
identifier of POWERGRID to the issuing bank. This unique identifier 
needs to be incorporated by the issuing bank in Field 7037 of the IFIN 
760 COV/ IFIN 767 COV while transmitting these messages to the 
Beneficiary Bank through SFMS. The unique identifier of 
POWERGRID is PGCIL50948846. 
 
In addition to the above, the Bank Guarantee (towards  Bid Security)  
should be submitted in the Physical form as specified in ITB Clause 
13. 
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16.4 If the envelope is not sealed and marked as required by ITB Sub-
Clause 16.2 above, the Employer will assume no responsibility for the 
bid’s misplacement or premature opening.  

 
17. Deadline for Submission of Bids 
 
17.1 Soft copy part of the bid shall be uploaded through the portal 

https://etender.powergrid.in at or before the submission time and 
date as stipulated in the bidding document. Hard copy of Bid Security 
in accordance with clause 13 of ITB, Section-II in separate envelope, 
Integrity Pact, Safety Pact, Power of Attorney, Joint Venture Agreement 
& Power of Attorney of Joint Venture Agreement (in case bid from Joint 
Venture) must be received by the Employer at the address specified 
under ITB Sub-Clause 16.2 no later than the time and date stated in the 
BDS. In the event of the specified date for the submission of bids being 
declared a holiday for the Employer, the bids will be 
received/uploaded upto the appointed time on the next working day. 

 
17.2 The Employer may, at its discretion, extend this deadline for 

submission of bids any time prior to opening of bids, in which case all 
rights and obligations of Employer and bidders will thereafter be 
subject to the deadline as extended. 

 
Further the Employer also reserves the right to extend bid submission 
timeline or recall the tender if e- Procurement server is down (i.e. 
inaccessible / inoperative) for a prolonged period of time within the 
last 24 hours of the bid submission due date. 

 
17.2.1 Notwithstanding above, the Employer may, at its discretion, extend 

the deadline for submission of soft part of the bids from 1100 hrs (IST) 
to 1500 hrs (IST) on the same day in case the bidder(s) faces difficulty 
in submission of bids on the e-Procurement portal even for reasons not 
attributable to the e-Procurement server. In such a case, the bidder(s) 
shall however, be required to send a written communication on the e-
mail IDs mentioned below for the purpose before the deadline for 
submission of soft part of the bids i.e. 1100 hrs (IST) on the last day of 
the aforesaid deadline. Any request received by the Employer 
thereafter i.e. beyond 1100 hrs (IST) or received prior to the day of 
deadline for submission of soft part of the bids shall not be entertained 
under any circumstances. The time of receipt of such communication 
on the e-mail IDs mentioned below shall govern for the purpose of 
determining whether or not the communication has been received 
prior to the deadline for bid submission as stipulated. The bidder(s) 
may also note that the above recourse shall, however, be adopted only 
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once in the first such instance and no further extension on this account 
beyond 1500 hrs (IST) as above shall be given by the Employer. 

 
 The e-mail IDs for aforesaid purpose  are mentioned in BDS: 
 
18. Late Bids 
 
18.1 The bidder shall not be permitted to submit the soft copy part of the 

bid by any mode other than uploading on the portal within the 
specified deadline for submission of bids. The e-Procurement system 
would not allow any late submission of bids through the portal after 
due date & time as specified in BDS.  

 
In case Hard copy part of the bid is received by the Employer after the 
deadline for submission of the same prescribed by the Employer in the 
BDS, but the bidder has uploaded the soft copy part of the bid, the bid 
will be considered as late bid. In such a case, the soft copy part of the 
first envelope bid uploaded on the portal shall be opened in line with 
the provisions of Bidding Documents. Such bids will be rejected 
during preliminary examination. However, in case of MSEs who are 
exempted from submission if Bid security in line with ITB 13.1, 
submission of hard copy part after the deadline for submission of the 
same prescribed by the Employer in the BDS, shall not lead to outright 
rejection of the bid, but the documents required to be submitted in the 
hard copy part shall be sought through clarifications as brought out at 
ITB 21.1. 

 
19. Modification and Withdrawal of Bids 
 
19.1 Bidder may modify its bids through the relevant provisions on the 

portal https://etender.powergrid.in. The Bidder may modify or 
withdraw its bid after submission, provided that modification is done 
on the portal as well as notice is received by the Employer prior to the 
deadline prescribed for bid submission. 

 
19.2 The Bidder’s modifications shall be done and submitted as follows: 

 

 (i)  Modified Electronic form of the bid as per the provision of portal 
therein.  

                    

(ii)  Soft copy of the entire bid if any modification is there. 
   
19.3 Bidder may withdraw its bid through the relevant provisions of portal 

only. 
 
19.4 No bid may be withdrawn in the interval between the bid submission 

deadline and the expiration of the bid validity period specified in ITB 
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Clause 14. Withdrawal of a bid during this interval may result in the 
Bidder’s forfeiture of its bid security, pursuant to ITB Sub-Clause 13.6. 

 
E. Bid Opening and Evaluation 
 
20. Opening of First Envelope by Employer 
 
20.1 The Employer will open the First Envelope i.e. Techno – Commercial 

Part in public, including withdrawals and modifications made 
pursuant to ITB Clause 19, in the presence of bidders’ designated 
representatives who choose to attend, at the time, date, and location 
stipulated in the BDS. The bidders’ representatives who are present 
shall sign a register evidencing their attendance. Bidder who have 
submitted their bid may view on line tender opening on the portal 
from their end.  In the event of the specified date for the submission of 
bids being declared a holiday for the Employer, the bids will be 
received upto the appointed time on the next working day. 

 
20.2 During the opening of bids, Envelopes marked “Withdrawal” shall be 

opened first. Bids withdrawn pursuant to ITB Clause 19 shall be not 
be opened. 

 
20.3 For all other Bids, the bidders’ names, deviation having cost of 

withdrawal, if any, the presence of bid security, Integrity Pact, Safety 
Pact and any such other details as the Employer may consider 
appropriate, will be get declared through the Portal by the Employer. 
Subsequently, all envelopes marked “Modification” shall be opened. 
No bid shall be rejected at bid opening except for late bids pursuant to 
ITB Clause 18. Soft copy of the bids shall be send to archive unopened. 
However, opening of bid, whether or not accompanied with the 
Tender fee and/or bid security and/ or Integrity Pact and/or Safety 
Pact, shall not be construed to imply its acceptability which shall be 
examined in detail pursuant to the provisions contained in this 
Section-II. 

 
On behalf of Employer, the Integrity Pact and Safety Pact will be 
signed by its representative at the time of Bid Opening. One original 
of the Integrity Pact and Safety Pact will be retained by Employer and 
the other original will be returned to the representative of the bidders 
present during bid opening. If the Bidder’s representative is not 
present during the Bid Opening, the other original shall be sent to the 
bidder by post/courier. 
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20.4 The Employer shall prepare minutes of the bid opening in the form of 
Bid Opening Statement, including the information disclosed to those 
present in accordance with ITB Sub-Clause 20.3.  

  
20.5 Bids not opened at bid opening shall not be considered further for 

evaluation, irrespective of the circumstances and shall be send to 
archive unopened. 

 
21. Clarification of Bids 
 

21.1 During bid evaluation, the Employer may, at its discretion, ask the 
Bidder for a clarification of its bid. In case of erroneous/non 
submission of documents related to/identified in ITB Sub-Clause 9.3 
(b), (o), (s), (t) and (u)  or Deed of Joint Undertaking pursuant to ITB 
Sub-Clause 9.3 (c) & (e) or the complete annual reports together with 
Audited statement of accounts pursuant to ITB Sub-Clause 9.3 (c), 
Demand Draft towards the cost of Bidding Documents pursuant to 
ITB 5.4,  documentary evidence with regard to registration with 
designated Authority of GoI under the Public Procurement Policy for 
MSEs pursuant ITB 5.5 or 13.1, documentary evidence with regard to 
MSE owned by SC/ST entrepreneurs in line with Public Procurement 
Policy for MSEs pursuant to ITB 9.3(p),  required to be submitted by 
the Bidder as per the provisions of the Bidding Documents, the 
Employer may give the Bidder not more than 7 working days notice 
to rectify/furnish such documents, failing which the bid shall be 
rejected.  The request for clarification and the response shall be in 
writing, and no change in the price or substance of the bid shall be 
sought, offered or permitted. 

 
In case of non submission of documents related to/identified in 
Attachment-11 {‘Information regarding ex-employees of Employer in 
Bidder’s firm’}, the Employer may give the Bidder not more than 7 
working days notice to rectify/furnish such documents, failing which 
Employer reserves the right to reject such bids. Employer shall be sole 
judge in this regard. 

 
22. Preliminary Examination of First Envelope 
 
22.1 The Employer will examine the bids to determine whether they are 

complete, whether required sureties have been furnished, whether the 
documents have been properly signed, and whether the bids are 
generally in order. 

 
In case of non-submission of bid in the portal (soft copy part of the 
bid) within the stipulated deadline, then even if the bidder has 
submitted the specific documents in hard copy part in original within 
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the stipulated deadline pursuant to ITB 17.1, its bid shall be considered 
as incomplete bid, which shall be summarily rejected.  
 
Similarly, in case of non-submission of Hard copy part of the bid, but 
the bidder has uploaded the soft copy part of the bid, the bid will be 
considered as incomplete bid.In such a case, the soft copy part of the 
first envelope bid uploaded on the portal shall be opened. Such bids 
will be rejected during preliminary examination. However, in case of 
MSEs who are exempted from submission of Bid Security in line with 
ITB 13.1, non-submission of Hard copy part shall not lead to outright 
rejection of the bid, but the documents required to be submitted in the 
hard copy part shall be sought through clarifications as brought out at 
ITB 21.1. 

 
22.2 The Employer may waive any minor informality, nonconformity or 

irregularity in a bid that does not constitute a material deviation, 
whether or not identified by the Bidder in Attachment 6 to its bid, and 
that does not prejudice or affect the relative ranking of any Bidder as 
a result of the technical and commercial evaluation, pursuant to ITB 
Clause 24. 

 
22.3 Prior to the detailed evaluation, the Employer will determine whether 

each bid is complete and is substantially responsive to the Bidding 
Documents. Any deviations, conditionality or reservation introduced 
in Attachment-6 and/or in the Bid Form, Technical Data Sheets and 
covering letter, or in any other part of the bid will be reviewed to 
conduct a determination of the substantial responsiveness of the 
bidder’s bid. For purposes of this determination, a substantially 
responsive bid is one that conforms to all the terms, conditions and 
specifications of the Bidding Documents without material deviations, 
objections, conditionalities or reservations. A material deviation, 
objection, conditionality or reservation is one (i) that affects in any 
substantial way the scope, quality or performance of the contract; (ii) 
that limits in any substantial way, inconsistent with the Bidding 
Documents, the Employer’s rights or the successful Bidder’s 
obligations under the contract; or (iii) whose rectification would 
unfairly affect the competitive position of other bidders who are 
presenting substantially responsive bids. 

 
22.3.1 Bids containing deviations from critical provisions relating to GCC 

Clauses 2.14 (Governing Law), 8 (Terms of Payment), 9.3 
(Performance Security), 10 (Taxes and duties), 21.2 (Completion Time 
Guarantee), 22 (Defect Liability), 23 (Functional Guarantee), 25 (Patent 
Indemnity), 26 (Limitation of Liability), 38 (Settlement of Disputes), 39 
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(Arbitration) and Appendix 2 to the Form of Contract Agreement 
(Price Adjustment) will be considered as non-responsive. 

 
22.3.2 Regarding deviations, conditionality or reservations introduced in the 

bid, which will be reviewed to conduct a determination of substantial 
responsiveness of the Bidder’s bid as stated in ITB Sub-Clause 22.3, the 
order of precedence of these documents to address contradictions, if 
any, in the contents of the bid, shall be as follows: 

 
I. Bid Form 
II. Attachment-6 : Deviations 
III. Technical Data Sheet 
IV. Any other part of the bid  
 
Contents of the document at Sr. No. I above will have overriding 
precedence over other documents (Sr. No. II to IV above).  Similarly, 
contents of document at Sr. No. II above will have overriding 
precedence over other documents (Sr. No. III to IV above), and so on.   

 
22.4 If a bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by the 
Bidder by correction of the nonconformity. The Employer’s 
determination of a bid’s responsiveness is to be based on the contents 
of the bid itself without recourse to extrinsic evidence. 

 
23. Qualification 
 
23.1 The Employer will ascertain to its satisfaction whether Bidders 

determined having submitted substantially responsive bids are 
qualified, as per the Qualification Requirement specified in Annexure 
– A (BDS) to satisfactorily perform the contract. The Employer shall be 
the sole judge in this regard and the Employer’s interpretation of the 
Qualification Requirement shall be final and binding.  

 
 Notwithstanding the above, criteria as per ITB Clause 23.2 shall also 

be required to be met. 
 

The Employer also reserves the right to verify the Qualification data 
requirement by physical visit, and/or through Indian Embassy in case 
of data of foreign origin, or any other means as it may consider 
appropriate. 

 
23.2 The determination will take into account the Bidder’s financial, 

technical capabilities including production capabilities, in particular 
the Bidder‟s contract work in hand, future commitments & current 
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litigation and past performance including fatal accidents during 
execution of contracts that have been awarded by the Employer on 
the Bidder. It will be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted by the Bidder in 
Attachment 3 to the bid, as well as such other information as the 
Employer deems necessary and appropriate. This shall, however, be 
subject to assessment that may be carried out, if required, by the 
Employer as per the provisions of Annexure -A (BDS).  

 
The determination will also take into account the history of accidents 
in which the Bidder is involved in the contracts with the Employer as 
under: 
 
Subsequent to Bidder’s involvement in two cumulative fatal accidents 
during any financial year, bids, which are otherwise substantially 
responsive and are ascertained to be qualified to satisfactorily 
perform the Contract, submitted by such bidder for three(03) 
packages, whose actual date of bid opening falls after the date of the 
second fatal accident shall be considered non-responsive. 

Subsequent to Bidder’s involvement in three cumulative fatal 
accidents during any financial year, bids, which are otherwise 
substantially responsive and are ascertained to be qualified to 
satisfactorily perform the Contract, submitted by such bidder for 
five(05) packages whose actual date of bid opening falls after the date 
of the third fatal accident shall be considered non-responsive.  

If there is re-occurrence of fatal accidents after the third fatal accident 
during the financial year, bids submitted by such bidder for all 
packages whose date of bid opening, originally scheduled and/or 
actual, falls within the one year reckoned from the date of the last fatal 
accident, shall be considered non-responsive.  

For the aforesaid purpose, the count for number of fatal accidents 
shall be financial year wise (year ending March). The Employer shall 
be the sole judge in this regard.  

Further, the count of bids for five (05) packages to be considered non-
responsive on account of occurrence of third fatal accident shall be 
subsequent to the count of bids for three (03) packages to be 
considered non-responsive on account of occurrence of second fatal 
accident. However, once the bids are considered non-responsive for 
one year reckoned from the date of re-occurrence of fatal accidents 
after the third fatal accident, the provisions for non-responsiveness 
due to second/third fatal accident shall be superseded by the 
aforesaid.  
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Non-reporting of any accident to the Employer in any ongoing 
contract with the Employer or any suppression of facts/related 
information in regard to accident shall lead to determination of bid of 
such bidders as non-responsive for all packages whose date of bid 
opening, originally scheduled and/or actual falls within a period of 
one year reckoned from the date on which the Employer determines 
Non-reporting of the accident/Suppression of facts/related 
information in regard to accident by the Bidder. 

In case of a fatal accident in a contract awarded to Joint Venture of 2 
or more firms, for the purpose of determining responsiveness of bids,   
the accident shall be considered to have been committed by partner(s) 
of the JV who was responsible for the execution of the said works as 
per their scope under the Contract. 

In case of a fatal accident in a contract awarded to and being executed 
by an Associate of Contractor, for the purpose of determining 
responsiveness of bids,   the accident shall be considered to have been 
committed by the Associate who is executing the erection/services 
contract corresponding to the scope of work in which accident has 
occurred. 

In case of the bidder’s failure to submit its Board Resolution, after 
review of fatal accidents in any on-going Contracts with the 
Employer, along with the action plan for avoidance of such incidences 
to the Employer and/or in case the CEO of the Bidder does not 
apprise the POWERGRID APEX SAFETY BOARD of the cause of 
Fatal accident and their future action plan/safety preparedness to 
prevent recurrence of such accidents in future within 60 days of fatal 
accidents plus  the extended period of 4 weeks as brought out in GCC, 
their bids shall be treated as non-responsive till completion of the 
above actions. 

 
23.3 The Employer may waive any minor informality, nonconformity or 

irregularity in a bid that does not constitute a material deviation, 
affecting the capability of the Bidder to perform the Contract. 

 
23.4 An affirmative determination will be a prerequisite for the Employer 

to evaluate the Techno - Commercial Part and open the Second 
Envelope of the Bidder. A negative determination will result in 
rejection of the Bidder’s bid. 

 
23.5 In case of new bidders, assessment shall be done as per the provisions 

of Qualification Requirement for the Bidder, enclosed as Annexure-A 
(BDS) taking into consideration all relevant aspects. The bidder’s 
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capacity and capability for award of Contract(s) shall be based on such 
assessment. 

 
23.6 For all above purposes, Employer shall be sole judge in this regard. 
 
24. Evaluation of Techno - Commercial Part (First Envelope) 
 
24.1 The Employer will carry out a detailed evaluation of the bids of the 

qualified bidders in order to determine whether the technical aspects 
are in accordance with the requirements set forth in the Bidding 
Documents. In order to reach such a determination, the Employer will 
examine the information supplied by the bidders, pursuant to ITB 
Clause 9, and other requirements in the Bidding Documents, taking 
into account the following factors: 
 
(a) overall completeness and compliance with the Technical 

Specifications and Drawings; deviations from the Technical 
Specifications as identified in Attachment 6 to the bid and those 
deviations not so identified; suitability of the facilities offered in 
relation to the environmental and climatic conditions prevailing 
at the site; and quality, function and operation of any process 
control concept included in the bid. The bid that does not meet 
minimum acceptable standards of completeness, consistency and 
detail will be rejected for non-responsiveness. 

 
(b) achievement of specified performance criteria by the facilities 
 
(c) compliance with the time schedule called for in the 

corresponding Appendix to the Form of Contract Agreement and 
evidenced as needed in a milestone schedule provided in the bid; 
 
Time schedule (program of performance) 

 
The plant and equipment covered by this bidding shall have the 
‘Taking Over’ by the Employer after successful Completion 
within the period specified in BDS. Bidders are required to base 
their prices on the time schedule given in Appendix 4 to the Form 
of Contract Agreement (Time Schedule) or, where no time 
schedule is given in Appendix 4, on the Completion date(s) given 
above. No credit will be given to earlier completion. Bids offering 
completion beyond the specified period are liable to be rejected. 
 

(d) type, quantity and long-term availability of mandatory and 
recommended spare parts and maintenance services 
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(e) any other relevant technical factors that the Employer deems 
necessary or prudent to take into consideration. 

 
(f) any deviations to the commercial and contractual provisions 

stipulated in the Bidding Documents. 
 
(g) details furnished by the bidder in response to the requirements 

specified in Volume-II of the Bidding Documents. 
 
(h) The acceptability of the vendors and subcontractors proposed in 

Attachment 5 to be used by the Bidder will be evaluated. Should 
a vendor or subcontractor, for the items other than those covered 
under Annexure-A (BDS), be determined to be unacceptable, the 
bid will not be rejected, but the Bidder will be required to 
substitute an acceptable vendor or subcontractor without any 
change to the bid price. 

 
24.2 Where alternative technical solutions have been permitted and offered 

in Attachment 7 to the bid, the Employer will make a similar 
evaluation of the alternatives, which will be treated in the technical 
and commercial evaluations as if they were base bids. Where 
alternatives are not permitted, but have in any event been offered, they 
shall be ignored. 

 
25. Opening of Second Envelope by Employer 
 
25.1 The Second Envelope i.e., Price Part of only those Bidders shall be 

opened who are determined as having submitted substantially 
responsive bids and are ascertained to be qualified to satisfactorily 
perform the Contract, pursuant to ITB Clause 23 and 24. Such Bidders 
shall be intimated through portal only about the date and time for 
opening of Price Part i.e., Second Envelope of the Bids by the 
Employer. A negative determination of the bids pursuant to ITB 
Clause 23 and 24, shall be notified by the Employer to such Bidders 
and the Second Envelope submitted by them shall be sent to archive 
unopened and the bid security shall be returned.  

 
25.2 The Employer will open Second Envelope i.e., Price Part at the 

specified time and date in the presence of bidders’ designated 
representatives who choose to attend, at the time, date, and location 
stipulated in the intimation for opening of Second Envelope. The 
bidders’ representatives who are present shall sign a register 
evidencing their attendance. Bidders who have submitted their bid 
and found qualified as mentioned at para 25.1 above may view online 
tender opening on the portal from their end. 
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25.3 The bidders’ names, the Bid Prices, including any alternative Bid Price 

or any discounts, and any such other details as per Electronic form 
filled in by the bidder on the portal will become viewable at the time 
of opening of bids. The prices and details as filled up in Electronic 
Form/Template by the bidder and opened during the bid opening and 
recorded in the Bid Opening Statement would not be construed to 
determine the relative ranking amongst the Bidders, or the successful 
Bidder, and would not confer any right or claim whatsoever on any 
Bidder. The successful Bidder (also referred to as the L1 Bidder) shall 
be determined as per the provisions of this Section – II and considered 
for award of contract as provided in ITB Clause 31. 

 
25.4 The Employer shall prepare minutes of the bid opening, including the 

information disclosed to those present in accordance with ITB Sub-
Clause 25.3. 

 
25.5 Bids not opened and read out at bid opening shall not be considered 

further for evaluation, irrespective of the circumstances. 
 
26. Conversion to Single Currency 
 
26.1 This shall not be applicable as domestic firms are required to quote the 

prices in Indian Rupees only. 
 
27. Evaluation of Second Envelope (Price Part) 
 
27.1 The Employer will examine the Price Parts (Second Envelopes) to 

determine whether they are complete, whether any computational 
errors have been made, whether the documents have been properly 
signed, and whether the bids are generally in order. 

 
The Price Part containing any deviations and omissions from the 
contractual and commercial conditions and the Technical 
Specifications which have not been identified in the First Envelope are 
liable to be rejected. 
 

27.2 Arithmetical errors will be rectified on the following basis. If there is a 
discrepancy between the unit price and the total price, which is 
obtained by multiplying the unit price and quantity specified by the 
Employer, or between subtotals and the total price, the unit or subtotal 
price shall prevail, and the quantity and the total price shall be 
corrected. However, in case of items quoted without indicating any 
quantity or the items for which the quantities are to be estimated by 
the Bidder, the total price quoted against such items shall prevail. If 
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there is a discrepancy between words and figures, the amount in 
words will prevail. 

 
If there is a discrepancy between the quantity specified by the 
Employer and the quantity indicated by the bidder in any price 
schedules, the quantity specified by the Employer shall prevail and 
shall be corrected accordingly. 
 
The prices of all such item(s) against which the Bidder has not quoted 
rates/amount (viz., items left blank or against which ‘-‘ is indicated) in 
the Price Schedules will be deemed to have been included in other 
item(s). 
 
If the discount(s)/rebate(s) offered by the Bidder is a percentage 
discount and the price component(s) on which the said discount is not 
indicated in the bid, the same shall be considered on the total bid price 
[i.e. proportionately on each price component], in the event of award. 
However, if lump-sum discount is offered, the same shall be 
considered in full on the Ex-works price component (by 
proportionately reducing Ex-works price of individual items), in case 
of award. Further, Conditional discounts/rebates, if any, offered by 
the bidder shall not be taken into consideration for evaluation. It shall, 
however, be considered in case of award. 
 
In respect of taxes, duties and other levies indicated by the Bidder in 
the Bid, which are reimbursable in line with the provisions of the 
Bidding Documents, the applicable rate and amount thereof shall be 
ascertained by the Employer based on which, if required, necessary 
rectification and arithmetical correction shall be carried out by the 
Employer. If the bidder has left the cells for confirmation of HSN/SAC 
code and/or corresponding rate of GST “blank”, the HSN/SAC code 
and/or corresponding rate indicated by the Employer shall be 
deemed to be the one confirmed by the Bidder. The GST rate and 
amount so ascertained by the Employer for the said HSN/SAC code 
shall prevail. 
 
The rate of GST for the purpose of evaluation shall be the rate of GST 
as confirmed/deemed confirmed by the bidder for each item in the 
bid/schedules.   
 
If there is difference in HSN/SAC classification and corresponding 
rate of GST of an item as confirmed/deemed confirmed by the bidder 
in its bid and HSN/SAC and corresponding rate of GST as interpreted 
under any interpretation/ judgment/ Notification/ Circular issued 
under the GST law before or after the award of contract, GST 
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reimbursable to the bidder/Contractor shall be lower of the GST 
applicable at the rate as confirmed/deemed confirmed in the bid or 
actual GST paid/payable by the bidder for that item.  
 
The subtotal, total price or the total bid price to be identified in Bid 
Form for this purpose, irrespective of the discrepancy between the 
amount for the same indicated in words or figures shall be rectified in 
line with the procedure explained above.  
 
If the Bidder does not accept the correction of errors as per this clause, 
its bid will be rejected and the amount of Bid Security forfeited. 
 

27.3 The comparison shall be on the total price in Price Schedule No. 6 
(After Discount) and considering applicable discount offered by the 
bidder in different manner at s. no. 6 of “Letter of Discount”, if 
applicable.    

 
The comparison shall also include the applicable taxes, duties and 
other levies, which are reimbursable in line with the provisions of the 
Bidding Documents. 
 
The Employer's comparison will also include the costs resulting from 
application of the evaluation procedures described in ITB Sub-Clause 
27.4 & 27.5.  

 
27.4 The Employer’s evaluation of a bid will take into account, in addition 

to the bid prices indicated in Price Schedule Nos. 1 through 5 (Second 
Envelope), the following costs and factors that will be added to each 
Bidder’s bid price in the evaluation using pricing information 
available to the Employer, in the manner and to the extent indicated 
in ITB Sub-Clause 27.5 and in the Technical Specifications: 
 
(a) the cost of all quantifiable deviations and omissions from the 

contractual and commercial conditions and the Technical 
Specifications as identified in the evaluation of First Envelope, 
and other deviations and omissions not so identified; 

 
(b) the functional guarantees of the facilities offered; 
 

Bidders shall state the functional guarantees (e.g., performance, 
efficiency, consumption) of the proposed facilities, named in the 
BDS, in response to the Technical Specifications. Plant and 
equipment offered shall have a minimum (or a maximum, as the 
case may be) level of functional guarantees specified in the 
Technical Specifications to be considered responsive. Bids 
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offering plant and equipment with functional guarantees less (or 
more) than the minimum (or maximum) specified shall be 
rejected. 
 

(c) the performance of the equipment offered; 
 

Bidder shall state the guaranteed performance or efficiency of the 
Equipments, named in the BDS, in response to the Technical 
Specifications. Equipment offered shall have a minimum (or a 
maximum, as the case may be) level of guarantees specified in 
the Technical Specifications to be considered responsive. Bids 
offering plant and equipment with guarantees less (or more) than 
the minimum (or maximum) specified shall be rejected. 
  

(d) the extra cost of work, services, facilities, etc., required to be 
provided by the Employer or third parties; 

 
(e) any other relevant factors listed in BDS. 
 
The estimated effect of the price adjustment provisions of the 
Conditions of Contract, applied over the period of execution of the 
contract, shall not be taken into account in bid evaluation. 

 
27.5 Pursuant to ITB Sub-Clause 27.4, the following evaluation methods 

will be followed: 
 

(a) Contractual and commercial deviations 
 
The evaluation shall be based on the evaluated cost of fulfilling 
the contract in compliance with all commercial, contractual and 
technical obligations under this Bidding Documents. In arriving 
at the evaluated cost, towards deviations whether material or 
minor identified in the evaluation of First Envelope, the cost of 
withdrawal indicated by the bidder in Attachment-6 of the First 
Envelope will be used. If such a price is not given except for 
material deviation, the Employer will make its own assessment 
of the cost of such a deviation for the purpose of ensuring fair 
comparison of bids. 

 
In those cases, where the bidder has taken a material deviation 
but has not indicated the cost of withdrawal, the bid shall be 
treated as non- responsive and shall not be considered further. 

 
(b) Functional Guarantees of the facilities 
 



Section – II: Instruction to Bidders   Page 49 
Vol.-I/S&I/ITB-DCB-PRANIT/SSTE/July 2021 
 
 

 For the purposes of evaluation, the adjustment specified in the 
Technical Specifications will be added to the bid price for each 
drop (or excess) in the responsive functional guarantees offered 
by the Bidder, below (or above) either a norm of one hundred 
(100) or the value committed in the responsive bid with the most 
performing functional guarantees, as specified in the Technical 
Specifications. 
 

(c) Performance Guarantees of the Equipments 
  
 For the purposes of evaluation, the adjustment specified in the 

BDS will be added to the bid price. 
 
 
(d) Work, services, facilities, etc., to be provided by the Employer 

 
Where bids include the undertaking of work or the provision of 
services or facilities by the Employer in excess of the provisions 
allowed for in the Bidding Documents, the Employer shall assess 
the costs of such additional work, services and/or facilities 
during the duration of the contract. Such costs shall be added to 
the bid price for evaluation. 

 
27.6 Any adjustments in price that result from the above procedures shall 

be added, for purposes of comparative evaluation only, to arrive at an 
“Evaluated Bid Price.” Bid prices quoted by bidders and rectified as 
per ITB Sub Clause 27.2 shall remain unaltered.  

 
28. Purchase/ Domestic Preference 
 
28.1 Purchase Preference as admissible under the policy of Government of 

India in vogue will be allowed to Central Public Sector Enterprises in 
evaluation and comparison of bids.  

 
29. e-Reverse Auction (e-RA) 
 
29.1 The electronic Reverse Auction (e-RA) shall be conducted for further 

reduction in the price in the manner as indicated herein below. 
 
29.2 Based on “Evaluated Bid Price” determined pursuant to ITB Sub 

Clause27.6, the Bidders shall be ranked in an ascending order. Basis 
such ranking, the lowest ranked N/2 bidders (in case “N’ is even) or 
(N+1)/2 bidders (in case ‘N’ is odd), subject to minimum of three (03) 
bidders, shall be invited to participate in the e-Reverse Auction (e-RA), 
where ‘N’ is the number of  bidders whose bids  have been found 
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to  be responsive and  their  “Evaluated  Bid Price” has been 
determined in accordance with ITB Sub Clause 27.6.  

 
29.3 However, in case only bids of two  bidders are found to be 

responsive whose “Evaluated Bid Price” has been  determined in 
accordance with ITB Sub Clause 27.6, the e-RA would be carried out 
with both the parties.  

 
29.4 The Applicable Ceiling Price for e-RA for bidders shall be “Evaluated 

Bid Price” determined in accordance with ITB Sub  Clause27.6.During 
e-RA, these Bidders shall be permitted to place their prices lower than 
the Applicable Celling Price. 

 
29.5 The e-RA shall be conducted on a designated electronic  platform of 

any Application Service Provider (hereinafter referred to as “ASP”), 
for and on behalf of the Employer.  

 
29.6  The ASP, as and when authorized by the Employer, will intimate the 

bidders, regarding details of electronic platform, procedure/ modality 
of e-RA process and other details, prior to e-RA.  

 
29.7 Notwithstanding above, the bidder(s) who  either do not  submit the 

requisite  compliances for e-RA do not participate in e-RA, their 
original price bid as opened, if valid, shall be considered for 
evaluation. 

 
29.8 The Employer shall be the sole judge in this regard. 
 
30. Confidentiality and Contacting the Employer 
 
30.1 After the public opening of bids, information relating to the 

examination, clarification, and evaluation of bids and 
recommendations concerning awards shall not be disclosed to Bidders 
or other persons not officially concerned with this process until the 
publication of contract award. From the time of bid opening to the 
time of contract award, if any Bidder wishes to contact the Employer 
on any matter related to its bid, it should do so in writing.  

 
30.2 Any effort by a Bidder to influence the Employer in the Employer’s 

bid evaluation, bid comparison or contract award decisions may result 
in rejection of the Bidder’s bid. The Employer shall be the sole judge 
in this regard. 

 
F. Award of Contract 
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31. Award Criteria 
 
31.1 Subject to ITB Clause 32, the Employer will award the contract to the 

successful Bidder (also referred to as the L1 Bidder) whose bid has 
been determined to be substantially responsive and to be the lowest 
evaluated bid, further provided that the Bidder is determined to be 
qualified, as per the Qualification Requirement specified in Annexure-
A (BDS) to perform the contract satisfactorily.  

 
31.2 The Employer may request the Bidder to withdraw any of the 

deviations listed in the winning bid. 
 

At the time of Award of Contract, if so desired by the Employer, the 
bidder shall withdraw the deviations listed in Attachment 6 to the 
First Envelope at the cost of withdrawal stated by him in the bid. In 
case the bidder does not withdraw the deviations proposed by him, if 
any, at the cost of withdrawal stated by him in the bid, his bid will be 
rejected and his bid security forfeited. 

 
Bidder would be required to comply with all other requirements of the 
Bidding Documents except for those deviations which are accepted by 
the Employer. 

 
31.3 The Employer reserves the right to vary the quantity of any of the 

spares and/or delete any items of spares altogether at the time of 
Award of Contract. 

 
31.4 The mode of contracting with the successful bidder will be as per 

stipulation outlined in GCC Sub-Clause 2.1 and briefly indicated 
below: 

 
31.4.1 The award shall be made as follows: 
 

(i) First Contract (Supply of Goods): For Ex-works supply of all 
equipments and materials including mandatory spares and Type 
Tests to be conducted (whether in India or abroad). 

 
(ii) Second Contract (Supply of Services): For providing all services i.e. 

inland transportation for delivery at site, In-transit insurance, 
unloading, handling at site, installation, Testing and 
Commissioning including performance testing in respect of all 
the equipments supplied under the "First Contract", Training to 
be imparted (whether in India or abroad) and any other services 
specified in the Contract Documents. 
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Both contracts will contain a cross fall breach clause specifying that 
breach of one will constitute breach of the other. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 
 
32.1 The Employer reserves the right to accept or reject any bid, and to 

annul the bidding process and reject all bids at any time prior to award 
of contract, without thereby incurring any liability to the affected 
Bidder or bidders or any obligation to inform the affected Bidder or 
bidders of the grounds for the Employer’s action. 

 
33. Notification of Award 
 
33.1 Prior to the expiration of the period of bid validity, the Employer will 

notify the successful Bidder in writing, that its bid has been accepted. 
The notification of award will constitute the formation of the contract. 

 
33.2 The Employer shall publish the results on its website, identifying the 

bid and Specification numbers and the following information: (i) name 
of each Bidder who submitted a Bid; (ii) bid prices displayed as per e-
form at bid opening; (iii) name and evaluated prices of each Bid that 
was evaluated; (iv) name of bidders whose bids were rejected and the 
reasons for their rejection; and (v) name of the winning Bidder, and 
the price it offered, as well as the duration and summary scope of the 
contract awarded.   

 
The Employer shall promptly respond in writing to any unsuccessful 
Bidder who, after notification of award in accordance with above, 
requests in writing the grounds on which its bid was not selected. 

 
33.3 Upon the successful Bidder’s furnishing of the performance security 

pursuant to ITB Clause 35, the Employer will promptly discharge the 
bid securities, pursuant to ITB Sub-Clause 13.4 & 13.5. 

 
34. Signing the Contract Agreement 
 
34.1 At the same time as the Employer notifies the successful Bidder that 

its bid has been accepted, the Employer in consultation with the 
Bidder will prepare the Contract Agreement provided in the Bidding 
Documents, incorporating all agreements between the parties. 

 
34.2 The Contract Agreement shall be prepared within twenty-eight (28) 

days of the Notification of Award and the successful Bidder and the 
Employer shall sign and date the Contract Agreement immediately 
thereafter. 
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35. Performance Security 
 
35.1 Within twenty-eight (28) days after receipt of the Notification of 

Award, the successful Bidder shall furnish the performance security 
for 10% (Ten percent) of the contract price plus additional 
performance securities, if any, in line with the requirement of 
Qualification Requirements, in the amount given in the BDS and in 
the form provided in Section VI, Sample Forms and Procedures, of the 
Bidding Documents. The performance security of a joint venture shall 
be in the name of joint venture. 

 
35.2 Failure of the successful Bidder to comply with the requirements of 

ITB Clause 34 or Clause 35 shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the bid security, in which 
event the Employer may make the award to the next lowest evaluated 
Bidder or call for new bids. 

 
36. Fraud and Corruption 
 

It is the Employer’s policy that requires the Bidders, suppliers and 
contractors and their subcontractors under the contracts to observe the 
highest standard of ethics during the procurement and execution of 
such contracts. In pursuance of this policy, the Employer: 

 
(a) defines, for the purpose of this provision, the terms set forth below 

as follows: 
 

(i) “Corrupt Practice” means offering, giving, receiving, or 
soliciting anything of value to influence the action of 
Employer official(s) in the procurement process. 

 

(ii) “Fraudulent Practice’” means any act including 
suppression/ misrepresentation of facts, submissions of 
forged/ false documents, making false declarations etc. that 
knowingly or recklessly misleads, or attempts to mislead, a 
party to obtain a financial gain or benefit, or to avoid an 
obligation, or to influence procurement process to the 
detriment of interest of the Employer, including collusive 
practices among bidders (prior to or after bid submission) 
to establish bid prices at artificial, non-competitive levels 
and to deprive Employer of the benefits of competitive 
prices. 
 

(iii) “collusive practice” shall also include an arrangement 
between two or more parties designed to achieve an 
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illegitimate purpose to the detriment of interest of 
Employer. 

 

(iv) “coercive practice” is impairing or harming, or threatening 
to impair or harm, directly or indirectly, any party or the 
property of the party to influence improperly the actions of 
a party; 

 

(v) “Obstructive practice” means  
 

(aa) deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation 
or making false statements to investigators in order 
to materially impede investigation into allegations of 
a corrupt, fraudulent, coercive, or collusive practice; 
and/ or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of 
matters relevant to the investigation or from 
pursuing the investigation,  

 
 or   
 

(bb)    acts intended to materially impede the exercise of the 
contractual rights or audit or access to information. 

 
(b) will reject a proposal for award if it determines that the bidder 

recommended for award has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive or obstructive 
practices in competing for the contract in question; 

 
(c) will sanction a firm or individual, including declaring ineligible, 

either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that the firm has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, 
coercive or obstructive practices in competing for, or in executing, 
a contract; and 

  
(d) will have the right to require that the provision be included in 

Bidding Documents and in contracts, requiring Bidders, suppliers, 
and contractors and their sub-contractors to permit the Employer 
to inspect their accounts and records and other documents relating 
to bid submission and contract performance and to have them 
audited by auditors appointed by the Employer. 

 
----- End of Section-II (ITB) ---- 

 



SECTION – III

BID DATA SHEETS (BDS)



BID DATA SHEETS (BDS)

The following bid specific data for the Plant and Equipment to be procured shall amend
and/or supplement the provisions in the Instruction to Bidders (ITB):

Sl. No. ITB Clause
Ref. No.

Bid Data Details

1. ITB 1.1 The Owner is:

Power Grid Corporation of India Limited,
North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya)

Mobile: +91 7002775114/ +91 9436335254
Email Address:  mishraniraj@powergrid.in

                               nm.safiulla@powergrid.in

2. ITB 1.1 The Employer is:

Power Grid Corporation of India Limited,
North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya)

Mobile: +91 7002775114/ +91 9436335254
Email Address:  mishraniraj@powergrid.in

                               nm.safiulla@powergrid.in

Bidder  shall  note  that  all  the  correspondences  shall  be  made  to
POWERGRID only.

3. ITB 1.1 Supplementing ITB 1.1 with the following:

For the purpose of execution of the contract, the contractual activities
shall be performed by the Employer “for and on behalf of the Owner”
except in cases where the Owner itself is statutorily required to do so.

4.   ITB 2 Supplementing ITB clause 2:

For this package, Bid from Joint Venture is not permitted.

5. ITB  2.1,  2.2,
2.3 & 3.2

Replace the word “Employer” with “Employer/Owner’.

6. ITB 2.1 Replace ITB 2.1 with the following:

This Invitation for Bids, issued by the Employer is open to all firms
including  company(ies),  Government  owned  Enterprises  registered
and  incorporated  in  India  as  per  Companies  Act,  1956,  barring
Government  Department  as  well  as  foreign  bidders/MNCs  not
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Sl. No. ITB Clause
Ref. No.

Bid Data Details

registered and  incorporated in  India  and those  bidders  with  whom
business is banned by the Employer.

Any Bidder from a country which shares a land border with India will
be eligible to bid only if the Bidder is registered with the Competent
Authority  as  per  order  no.  F.No.6/18/2019-PPD  (Order  Public
Procurement no.1) dated 23/07/2020 and F.No.6/18/2019-PPD (Order
Public  Procurement  no.2)  dated  23/07/2020,  issued  by  Public
Procurement  Division,  Department  of  Expenditure,  Ministry  of
Finance,  Government  of  India  (DoE  Order).  Registration  should  be
valid at the time of submission of bids as per ITB 17 and at the time of
Notification of Award as per ITB 33.

However,  the  aforesaid  condition  for  registration  of  Bidders  from
countries  (even  if  sharing  land  border  with  India)  shall  not  be
applicable  to  Bidders  from such  countries  to  which  Government  of
India has extended lines of credit or in which Government of India is
engaged in development projects.

For the aforesaid purpose,

(i) “Bidder” means any person or  firm or  company,  including any
member of a consortium or joint venture (that is an association of
several  persons,  or  firms or companies),  every artificial  juridical
persons  not  falling  in  any of  the  descriptions  of  bidders  stated
hereinbefore, including any agency branch or office controlled  by
such person, participating in a procurement process

(ii)  “Bidder from a country which shares a land border with India” for
this purpose means:

a. An  entity  incorporated,  established  or  registered  in  such  a
country; or

b. A subsidiary of an entity incorporated, established or registered
in such a country; or

c. An entity substantially controlled through entities incorporated,
established or registered in such a country; or

d. An entity whose beneficial owner is situated in such a country;
or

e. An Indian ( or other) agent of such an entity; or
f. A natural person who is a citizen of such a country; or
g. A  consortium  or  joint  venture  where  any  member  of  the

consortium or joint venture falls under any of the above

(iii) The beneficial owner for the purpose of (ii) (d) above will be under:

1. In  case  of  a  company  or  Limited  Liability  Partnership,  the
beneficial owner is the natural person(s), who, whether acting
alone or together , or through one or more juridical person, has
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Sl. No. ITB Clause
Ref. No.

Bid Data Details

controlling  ownership  interests  or  who  exercises  control
through other means

Explanation-

a. “Controlling  ownership  interest”  means  ownership  of  or
entitlement to more than twenty-five percent of  shares or
capital or profits of the company

b. “Control” shall include the right to appoint majority of the
directors or to control the management or policy decisions
including by virtue  of  their  shareholding or  management
rights or shareholders agreement or voting rights;

2. In case of a partnership firm, the beneficial owner is the natural
person(s) who, whether acting alone or together, or through one
or more juridical person, has ownership of entitlement to more
than fifteen percent of capital or profits of the partnership;

3.  In case of an unincorporated association or body of individuals,
the  beneficial  owner  is  the  natural  person(s),  who,  whether
acting  alone  or  together,  or  through  one  or  more  juridical
person, has ownership of  or  entitlement to more than fifteen
percent of the property or capital or profits of such association
or body of individuals;

4. Where no natural  person is  identified under (1)  or  (2)  or  (3)
above, the beneficial owner is the relevant natural person who
holds the position of senior managing official

5. In case of a trust, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the
beneficiaries with fifteen percent or more interest in the trust
and  any  other  natural  person  exercising  ultimate  effective
control over the trust through a chain of control or ownership.

 An  Agent  is  a  person  employed  to  do  any  act  for  another,  or  to
represent another in dealings with third person.

Further, the successful Bidder shall not allowed to sub-contract works
to any contractor from a country which shares a land border with India
unless  such  contractor  is  registered  with  the  Competent  Authority.
This  restriction  on  subcontracting  shall  not  be  applicable  for
procurement  of  raw  materials,  components,  sub-assemblies  etc.
However, in case of finished goods procured directly/indirectly from
the vendors from the countries sharing land border with India, such
vendor  will  be  required  to  be  registered  with  the  Competent
Authority.
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Sl. No. ITB Clause
Ref. No.

Bid Data Details

The Bidder shall in its bid submit a certificate in compliance to DoE
order as per the given format.

Further, the firm has to be a  ‘Class-I local supplier’  as defined under
Public Procurement (Preference to Make in India) Order, 2017 issued
by Department for promotion of Industry and Internal Trade (DPIIT),
Ministry of Commerce and Industry, Government of India vide order
dated 15/06/2017, its revision dated 16/09/2020 (PPP-MII Order)  read
in conjunction with ‘Public Procurement (Preference to Make in India)
to provide for Purchase Preference (linked with local content) in respect
of Power Sector’ order dated  16/11/2021 issued by Ministry of Power
(MoP Order)  and subsequent modifications/amendments if any.

Presently, the local content requirement to categorize a supplier as
‘Class-I local supplier’ is minimum 60%.

Firms who are not ‘Class-I local supplier’ shall not be eligible to bid.

The ‘Class-I local supplier’ shall give a self-certification in his bid in
the  given  format,  indicating  the  percentage  of Local  Content  and
certifying that the item offered meets the Local Content requirement
for ‘Class –I local supplier’ and shall give details of the location(s) at
which value addition is made. Further, in case of packages above Rs.
10  Cr,  the  ‘Class-I  local  supplier’  shall  provide  a  certificate  from
statutory  auditor  or  cost  auditor  of  the  company  (in  the  case  of
companies)  or  from  a  practicing  cost  accountant  or  practicing
chartered accountant (in respect of suppliers other than companies)
giving  the  percentage  of  Local  Content.  Any  false  declaration
regarding Local  Content by the bidder  shall  be a transgression of
Integrity Pact and action shall be taken in line with provisions of the
Integrity Pact and in line with the provisions of the PPP-MII Order.
Further,  in  case  price  reduction  during  e-RA,  the  ‘Class  –I  local
supplier’ shall ensure that the item offered meets the Local Content
requirement considering the revised prices.

Further, entities of countries which have been identified by the Nodal
Ministry/Department identified under PPP-MII order, as not allowing
Indian companies to participate in their Government procurement for
any  item  related  to  that  Nodal  Ministry  shall  not  be  allowed  to
participate  in  bidding  for  all  items  related  to  that  Nodal
Ministry/Department,  except  for  the  list  of  items  published  by  the
Ministry/Department permitting their participation. The term ‘entity’
of a county shall have the same meaning as under the FDI Policy of
DPIIT as amended from time to time.

Firms, who are executing contract(s) or has executed contract(s) in the
past for the Employer (Owned as well as Consultancy) and any of the
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following event(s) have been encountered during contract(s) execution,
shall  not  be  eligible  to  bid  for  the  package(s)  whose  originally
scheduled  date  of  bid  opening  falls  within  the  specified  period
reckoned from the date of determination by the Employer of such event
as below:

Sr.
No.

Event Period  for  which
bid(s)  shall  be
considered as non-
responsive/  not
eligible

1. Termination# of  Contract  due  to
Contractor’s default

1 year

2. Encashment  of  CPG  due  to  non-
performance

1 year

3. Repeated  failure  of  major  Equipment
while in service

1 year

4. Substantial portion of works (more than
50% of the Contract*) is sub-contracted,
under an existing Contract

1 year

5. More  than  25%  of  the  Contract  price
(awarded value), in aggregate, is  paid to
sub-contractors/suppliers  as  Direct
payment,  under  an  existing  Contract,
due to financial position of Contractor

1 year

6. Firm has been referred to NCLT under
Insolvency & Bankruptcy Code (IRP has
been  appointed  or  Liquidation  proceedings
have been initiated under IBC)

Till the firm comes
out  of  Resolution
process

# Partial offloading under a Contract and/or Facilitation beyond 10%
of the Contract Price shall also be treated as Termination

For the said purpose, the Contract Price means the Contract Price of
the Facilities notwithstanding the Construction of the Contract.

*For the purpose of working out 50% of the Contract, following shall be taken
into account:

(a) Scope of the contract which is permissible to be sub-contracted as per
bidding documents, shall be excluded.

(b) Scope  of  the  Contract  which  primarily  relates  to  the  Qualification
Requirement (QR) of the bidder.

The  Employer  shall  be  the  sole  judge  in  this  regard  and  the
Employer’s interpretation on the aforesaid event(s) shall be final and
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binding.

7. ITB 3 Replace ITB 3 with the following:

Eligible works and facilities

3.1 For the purposes of  these Bidding Documents,  the words
“facilities,” “works” etc.,  shall  be construed in accordance
with the respective definitions given to them in the General
Conditions of Contract.

3.2 All plant and equipment to be supplied  and works carried
out under the contract shall have their origin in any country
barring  those  countries  against  whom  sanction  for
conducting  business is  imposed  by  Government  of  India
and barring those firms with whom business is banned by
the Employer.

3.3 For purposes of this clause, “origin” means the place where
the  plant  and  equipment  or  component  parts  thereof  are
mined,  grown,  or  produced.  Plant  and  equipment  are
produced  when,  through  manufacturing,  processing  or
substantial  and  major  assembling  of  components,  a
commercially  recognized  product  results  that  is
substantially different in basic characteristics or in purpose
or utility from its components.

3.4 The origin of the plant, equipment, and services is distinct
from the nationality of the Bidder.

8. ITB 5.1 Replace ITB 5.1 with the following:

The  facilities  required,  bidding  procedures,  contract  terms  and
technical requirements are prescribed in the Bidding Documents. The
Bidding  Documents  comprise  of  the  following  and  shall  include
amendments, if any, thereto:

VOLUME – I:  Conditions of Contract
Section I Invitation for Bids (IFB)
Section II Instructions to Bidders (ITB)
Section III Bid Data Sheet (BDS)
Section IV General Conditions of Contract (GCC)
Section V Special Conditions of Contract (SCC)
Section VI Sample Forms and Procedures (FP)

1. Bid Form & Price Schedule
1.1 Bid Form
1.2 Price Schedule
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2. Bid Security Form
3. Form of Notification by the Employer to the Bank
4. Form of ‘Notification of Award of Contract’
5. Form of Contract Agreement
5.1 Appendix-1: Terms and Procedures of Payment
5.2 Appendix-2: Price Adjustment
5.3 Appendix-3: Insurance Requirements
5.4 Appendix-4: Time Schedule
5.5 Appendix-5: List of Approved Subcontractors
5.6 Appendix-6:  Scope  of  Works  and  Supply  by  the

Employer
5.7 Appendix-7:  List  of  Document  for  Approval  or

Review
5.8 Appendix-8: Guarantees, Liquidated Damages for

Non-Performance
5.9 Appendix-9: Contract Co-ordination Procedure
5.10 Appendix-10:  Break-up of  Contract  Price  for  On-

Account Payment Purpose
5.11 Integrity Pact
5.12 Safety Pact
6. Performance Security Form
7. Bank Guarantee Form for Advance Payment
8. Form of Taking Over Certificate
9. Form of Extension of Bank Guarantee
10. Form of Power of Attorney for Joint Venture
11. Form of Joint Venture Agreement
12. Format for Evidence of Access to or Availability of

Credit/ Facilities
13. Form  of  Safety  Plan  to  be  submitted  by  the

Contractor within thirty days of award of contract
14. Indenture for secured advances
15. Model Rules for Labour Welfare
16. Register of Workmen
17. Employment Card
18. Rate Slip
19. Register of deductions for Damages or loss caused

to the Employer by the Neglect or default of the
employed persons.

20. Safety Code
21. Proforma for material Accounting
22. Form  for  Information  to  be  furnished  by  the

Contractor  in  respect  of  the  Procurement  made
from MSE Vendors

23.   Format of value- addition certificate on half-yearly
basis  (Sep 30  and  Mar  31),  duly  certified  by  the
Statutory Auditors of  the Domestic  Manufacturer
(to be submitted during contract execution).

24.   Format  of  Authorization  Certificate  issued  by
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domestic  manufacturer  for  selling  Domestically
Manufactured Iron & Steel Products.

25.    Format of Affidavit of Self certification regarding
Domestic Value Addition in Iron & Steel Products.

9. ITB 5.4 Supplementing Sub Clause 5.4:

The nonrefundable fee towards the cost of Bidding Documents shall be
INR 25,000/-

10. ITB 5.5 Supplementing ITB 5.5 with the following:

The Ministry of Micro,  Small and Medium Enterprises,  vide Gazette
Notification S.O. 4926(E) dated 18/10/2022, have notified that in case
of an upward change in terms of investment in plant and machinery or
equipment  or  turnover  or  both,  and  consequent  re-classification,  an
enterprise shall continue to avail of all nontax benefits of the category
(micro or small or medium) it was in before the re-classification, for a
period  of  three  years  from  the  date  of  such  upward  change.  The
bidders  coming under  the  ambit  of  said  notification are  eligible  for
benefits as offered to MSEs under the subject package(s). This shall be
subject to production of documentary evidence in this regard.

The above-mentioned notification shall  be applicable  to  the  upward
change took place in the status of Udyam Registered enterprises only.

11. ITB 6.1 Address of the Employer:

Power Grid Corporation of India Limited,
North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya.

Kind Attn.: Sr.GM(C&M)/DGM(C&M) Group-I
Power Grid Corporation of India Limited,
North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya)

Mobile: +91 7002775114/ +91 9436335254
Email Address:  mishraniraj@powergrid.in

                               nm.safiulla@powergrid.in

12. ITB 6.1 Replace line 9 to 14 of para 6.1 as below:

The  Employer  will  respond  through  the  portal
https://etender.powergrid.in to  any  request  for  clarification  or
modification of the Bidding Documents that it receives no later than
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Seven (07) days prior to the original deadline for submission of bids
prescribed by the Employer.

13. ITB 6.2 Replace the existing clause by following:

It is, however, imperative for each Bidder to satisfy himself completely
of  all  local  conditions  at  the  specified  location(s),  the  form and  the
nature of the site. The Bidders, if they consider it necessary, have the
permission of the Owner, to carry out surveys and soil investigations
for aforesaid purpose at  their  own cost.  In addition the Bidders are
expected to apprise and assess any problems relating to the means of
access  to  the  site,  the  accommodation  they  may  require  and  its
availability, besides any other aspects including financial implication
affecting the execution of the work(s) covered under these documents
and specifications. A Bidder shall be deemed to have full knowledge of
the site (whether he inspects or not) and no claim whatsoever on this
account at any stage shall be entertained.

Submission  of  Bid  by  a  Bidder  implies  that  he  has  read  all  the
Bidding/Tender Documents and has made himself fully aware of the
scope and specifications of the work to be done and of conditions as
well as of local conditions and other factors which may have bearing on
the execution of the works.

14. ITB 6.4 Venue, date and time for Pre-bid Meeting:

The Bidder’s designated representative are invited to attend a pre-bid
meeting, which will take place at the venue and time as given below:

---Informed Separately -----
15. ITB 9 Supplementing ITB clause 9

For this package, Bid from Joint Venture is not permitted.

16. ITB Clause 9
I (viii)

Supplementing Sub-Clause ITB 9 I (viii) with the following:

(a) Bidders shall also submit

(i) Affidavit  of  Self  certification  regarding  Minimum  Local
Content, if applicable, duly signed and stamped on each page

(ii) Certificate  from  statutory  auditor  or  cost  auditor  of  the
company (in the case of companies) or from a practicing cost
accountant  or  practicing  chartered  accountant  (in  respect  of
suppliers other than companies) giving the percentage of Local
Content, if applicable, duly signed and stamped on each page,
in line with PPP-MII Order and MoP order.
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17. ITB Clause
9.1 (b) vii

Supplementing Sub-Clause ITB 9.1(b) (vii) with the following:

(a) Bidders shall also submit

(i)  Affidavit  of  Self  certification  regarding  Minimum  Local
Content, if applicable, duly signed and stamped on each page

(ii) Certificate  from  statutory  auditor  or  cost  auditor  of  the
company (in the case of companies) or from a practicing cost
accountant  or  practicing  chartered  accountant  (in  respect  of
suppliers other than companies) giving the percentage of Local
Content, if applicable, duly signed and stamped on each page,
in line with PPP-MII Order and MoP order.

18. ITB 9.2 Alternative bids shall not be permitted.

19. ITB 9.3 Supplementing ITB clause 9.3 with the following:

Bidder is required to provide complete and precise information in the
bid along with supporting documentary evidences, as applicable. The
bidder should attach separate sheet(s)  in case space provided is  not
sufficient.

Incomplete,  partially complete,  not  clearly filled bid giving incorrect
information is liable to be rejected without any consideration.

Where  the  answer  is  a  statement  of  fact  it  must  be  accurate  and
supported  by  documentary  evidence  wherever  required.  It  is  the
bidder’s  responsibility  to  respond with such clarity  that  will  ensure
POWERGRID not to misinterpret the bid.

20. ITB 9.3 (c) Replace ITB 9.3 (c) with the following

Attachment  3:  Bidder’s  Eligibility  and  Qualifications  (Uploading  of
Scanned Copies of documentary evidence in support of Bidder’s qualification.
In case of Joint Venture bid, submission of Hard Copy in “Original‟ of the JV
Agreement and POA for JV)
………………

However, if the bidder resorts to unethical practices inter-alia including
misrepresentation of facts, submission of false and/or forged details/
documents/ declaration as above, the bidder may be debarred from the
participation  in  Employer’s  tenders  for  a  period of  1  to  3  years,  as
considered appropriate and its Contract Performance Guarantee shall
be forfeited besides taking other actions as deemed appropriate inter-
alia considering bid submitted by the Bidder in future packages as
non-responsive in line with ITB 13.6.

……………
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21. ITB 9.3 (q) Replace Sl. No. (i) of ITB 9.3 (q) with the following:

Certificate from their Banker(s) (as per prescribed formats in Form 12,
Section-VI:  Sample  Forms  and  Procedures)  indicating  various  fund
based/non fund based limits sanctioned to the Bidder and the extent of
utilization  as  on  date.  Such  certificate  should  have  been  issued not
earlier than three months prior to the date of bid opening. Wherever
necessary the Employer may make queries with the Bidder’s Bankers.

22. ITB 9.3 (q) Supplementing ITB 9.3(q) with the following:

(vi) Bidder shall  also furnish information/documentation in  support
that the Bidder have adequate design infrastructure and erection
facilities  and  capacity and  procedures  including  quality  control
related to the work.

(vii) The Bidder shall furnish the CV and experience details of a project
manager with 15 years  experience in executing such contract  of
comparable nature including not less than five years as manager.

(viii) Any other information which the bidder intends to furnish.

Scanned copy of above documents shall be uploaded (refer para 15.4 below).

23. ITB 9.3 (v) 
to 9.3 (aa)

Add new Clauses ITB 9.3(v), ITB 9.3(w), ITB 9.3 (x), ITB 9.3 (y), ITB
9.3 (z) and ITB 9.3(aa) as follows:

(v)   Attachment 21: Affidavit  of  Self  certification  regarding
Minimum Local Content in line with PPP-MII Order and MoP order,
if applicable (submission of Hard Copy in ‘Original’), to be submitted on a
non-judicial stamp paper of Rs. 100/-.

In line with the PPP-MII Order and MoP order, the bidder shall submit
the Affidavit  of  self-certification,  in original,  certifying that  the  item
offered meets the Minimum Local Content and shall give details of the
location(s) at which value addition is made, as prescribed in the PPP-
MII Order 2017, on a non-judicial stamp paper of Rs. 100/-.

Further,  Self-certification  submitted  by  the  Bidder  may  be  verified
randomly by the committee constituted as per PPP-MII Order and MoP
order.  In  case  of  false  documents  /  misrepresentation  of  the  facts,
requisite  action  against  such  Bidder  will  be  taken  based  on  the
recommendation of the Committee and in line with provisions of the
Integrity pact.

Bidder  may  note  that  the  other  directions  of  Nodal  Ministry  as
identified under PPP-MII Order shall  also  be suitably considered in
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regard to verification/action of the certificate.

(w)    Attachment 22: Certificate from statutory auditor or cost auditor
of the company (in the case of companies) or from a practicing cost
accountant or practicing chartered accountant (in respect of suppliers
other than companies) giving the percentage of Local Content, in line
with PPP-MII Order and MoP order, if applicable (submission of Hard
Copy in ‘Original’)  to  be submitted on the letter  head of  the auditor/  cost
accountant/chartered accountant.

In line with the PPP-MII Order and DoT order, the bidder shall submit
certificate from statutory auditor or cost auditor of the company (in the
case of companies) or from a practicing cost accountant or practicing
chartered accountant  (in  respect  of  suppliers  other  than companies)
giving the percentage of Local Content, if applicable, on the letter head
of the auditor/chartered accountant.

Further,  auditor’s/  accountant’s  certificates  (as  the  case  may  be)
submitted  by  the  Bidder  may be  may  be  verified  randomly  by  the
committee constituted as per PPP-MII Order and MoP order. In case of
false  documents  /  misrepresentation  of  the  facts,  requisite  action
against such Bidder will be taken based on the recommendation of the
Committee and in line with provisions of the Integrity pact.

Bidder  may  note  that  the  other  directions  of  Nodal  Ministry  as
identified under PPP-MII Order shall  also  be suitably considered in
regard to verification/action of the certificate.

(x)  Attachment 23: Undertaking by the bidder regarding Compliance
of DMI&SP policy

Vide Notification dated 8th May 2017 and its revision dated 29th May
2019 by Ministry of Steel has published “Policy for providing preference to
Domestically  Manufactured  Iron  &  Steel  Products  in  Government
Procurement” (hereinafter DMI&SP policy).

The bidder shall  comply with the guidelines specified in the policy,
including subsequent amendments/ modifications, if any.

In  support  of  the  adherence,  the  bidder  shall  furnish  in  its  bid  an
Undertaking declaring that bidder shall comply with the requirement
of DMI&SP policy including its subsequent amendments issued from
time to  time.  Further,  bidder shall  undertake that  in  case  of  award,
requisite  Affidavit  of  self-certification  regarding  Domestic  Value
Addition  and/or  Authorization  certificate  from  the  domestic
manufacturer/  supplier  of  iron  and  steel  products  (whose  HS  codes
are falling in Appendix-A of the DMI&SP policy as revised from time to time)
included  in  the  BoQ/  scope  of  the  package  shall  be  submitted  by
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bidder to Employer before supply of the said iron and steel products
required under the contract.

Bidder’s failure to submit the ‘Undertaking by the bidder regarding
Compliance of DMI&SP policy’ along with the Bid or subsequently
pursuant to ITB Sub-Clause 21.1 shall lead to outright rejection of the
Bid.

Further, violation to minimum prescribed domestic value addition or
misrepresentation of facts by the bidder in this regard shall be dealt in
line with provisions of the Integrity Pact signed between the bidder
and POWERGRID.

(y)   Attachment  24: Compliance  to  the  process  related  to  the  e-RA
Terms & Conditions and the Business Rules governing the e-RA.

(z)  Attachment  25: Declaration  by  the  Bidder  regarding  events
encountered pursuant to ITB Clause 2.1

(aa)  Attachment 26: Certification by the Bidder as per DoE Order in
line with ITB Clause 2.1

24. ITB 11.3 Replace the existing clause with the following:

Bidders shall give a breakdown of the prices in the manner and detail
called for in the Price Schedule. Where no Price Schedules are included
in the  Bidding Documents,  Bidders  shall  present  their  prices  in  the
following manner:

Separate numbered Schedules shall be used for the following elements.
The total  amount  from schedule  1  shall  be  summarized in  a  grand
summary of Price Proposal (Schedule 3) giving the total bid price(s) to
be entered in the Bid Form.

  Schedule 1 : Price Components (Price Break-up)

   Schedule 2 : Taxes and Duties not included in Schedule 1

 Schedule 3 : Grand Summary

The prices that are quoted and indicated in the Price Schedules shall
include inter-alia,  all  costs  such as  cost  of  necessary materials,  their
transportation to site, cost towards tools, equipment and machineries
including  cost  of  personnel  that  may  be  required  for  successful
completion of the work as per the technical specifications, Volume-II of
the bidding documents including cost of site arrangement, overheads,
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insurance, whatsoever, as stipulated in the bidding documents for the
total scope  of work.

25. ITB 11.4 Replace the existing clause 11.4 with the following:

In  the  schedules,  Bidder  shall  give  the  required  details  and  a
breakdown  of  their  price  considering  and  taking  into  account  the
Input  Tax  Credit  (ITC)  as  may be  available  under  the  Goods and
Services Tax (GST) Laws and Regulations, in the schedules as follows:

a) The Charges  quoted  in Schedule-1 shall include rates and prices
for  all  labour,  Contractor's  equipment,  temporary  works,
materials, consumables and all matters and things of whatsoever
nature,  provision of  operations and maintenance manuals,  etc.
wherever identified in the Bidding Documents as necessary for
the proper execution of all services. The price quoted in respect of
all items in the above schedule shall be excluding GST.

b) To facilitate the bidders, Employer has indicated an SAC code and
rate  of  GST against  each item in the  Price Schedule  except  for
lumpsum quantities/lot/Set as mentioned at ITB 11.3.3. It  shall
entirely be the responsibility of the bidder to check the SAC code
and rate of GST given against each item. The bidder may either
confirm the HSN and rate of GST or if the bidder opts to classify
the item in question under a different SAC code or opts to indicate
a  different  rate  of  GST,  bidder  may  indicate  the  same  in  the
columns  provided.  The  bidders  shall  solely  be  responsible  for
SAC classification and the rate of GST for each item. Employer’s
liability  for  reimbursement  of  GST  shall  be  lower  of  the  GST
applicable at the rate as confirmed/deemed confirmed in the bid
or actual GST paid/payable by the bidder for that item.

c) Total GST on Supply of Services shall be indicated in Schedule -2.

d) The Input Tax Credit (ITC) available, if any, under the GST law
as  per  the  relevant  Government  policies  wherever  applicable
shall be taken into account by the Bidder while quoting bid price.

e) The Bidder shall  include In-transit  insurance charges in  its  bid
prices as per insurance requirement mentioned in Section – IV:
General Conditions of Contract (GCC) and Appendix-3: Insurance
Requirements  to  Form  of  Contract  Agreement  as  contained  in
Section  VI:  Sample  Forms  and  Procedures  (FORMS)  of  the
Bidding Documents. Bidder shall further note that the Employer
shall not be liable to make any payment/ reimbursement to the
Contractor  whatsoever  for  insurance  of  Contractor‟s  Plant  and
Machinery.
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f) The bidder  shall  fill  up only  the  marked cell  (shaded in  green
colour)  in  the work sheets  of  Schedule 1 and Discount.  Bidder
shall not carry out any modification or changes in any other cell.
Required  calculations  will  be  carried  out  automatically  in  the
respective work sheets of Schedule-3(Grand Summary), Schedule-
3 (After Discount) (Grand Summary after discount) and Bid Form.

g) Bidders  may  like  to  ascertain  availability  of  exemptions,
reductions, allowances or benefits in case of goods and services
to be supplied to the Employer. They shall solely be responsible
for obtaining such benefits, and in case of failure to receive such
benefits  for  any  reasons  whatsoever,  the  Employer  will  not
compensate the Bidder. The Bidder shall furnish along with their
bid, a declaration to this effect in Attachment 17 as per the format
enclosed in the Bidding Documents.

                   Further, if issuance of the necessary certificate for availing such
exemptions, reductions, allowances or benefits is permitted and is
required to be issued by the Employer in line with the relevant
policies, rules  and procedures of Govt. of India in vogue, the same
shall  be considered for  issuance by the Employer,  provided the
Bidder explicitly indicates in their bid that they have quoted prices
after  considering  the  applicable  concessional   duty/exemption.
However, the Bidder alone shall be responsible for obtaining any
benefits  there  from  as  may  be  admissible  under  Govt.
policies/procedures  and  in  case  of  their  failure  to  receive  such
benefits, partly or fully, for any reason whatsoever, the Employer
will  neither  be  responsible  nor  be  liable  to  compensate  the
Contractor, and the Employer shall have no financial liability on
this account.

        Where the Bidder has quoted taking into account such benefits, he
must give all information required for issuance of such certificate
in terms of the relevant notifications of the Govt. of India along
with his bid in Attachment 17.  In case bidder has not indicated
such information or  has indicated “to  be  furnished later  on” in
Attachment 17, the same shall be construed to mean that no benefit
has  been  passed  on  by  the  bidder  to  the  Employer,  and  the
Employer  shall  not  issue  any  certificate  to  the  contractor  for
availing the same even if admissible.

h) Employer  shall,  deduct  taxes  at  source  as  per  the  applicable
laws/rules,  if  any,  and  issue  Tax  Deduction  at  Source  (TDS)
Certificate to the Contractor.

26. ITB 11.4.1 Replace the existing clause 11.4.1 with the following:
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To enable the bidders for effecting reductions in the prices already
filled up in Price Schedule by way of discounts, the work sheet titled
‘Letter of Discount’ is included as part of price Schedule. Bidder can
effect the reductions by filling up the discount either on lump sum
basis or percent basis.

The  Bidder  may  note  that  in  case  he  chooses  to  offer  multiple
discounts as per Sl. No. 1 to 2 in the work sheet “Letter of Discount”,
all discounts shall be applicable simultaneously on the base prices of
respective items on which the bidder has offered the discount(s) i.e.,
all the discounts shall be considered together on the Quoted Prices of
such items (as quoted by the bidder without discount). Accordingly,
the reduced prices shall be displayed in the work sheet "Sch-3 (After
Discount)"

27. ITB 11.4.2 &
ITB 11.4.3

Add new Clauses ITB 11.4.2 and ITB 11.4.3:

11.4.2 The extent of deviations and variations and pricing shall be
as per  the  provision of  clause 15 of  GCC, Vol.  I.  For  the
items above ground level, the rates shall remain valid upto a
variation of 25% in the quantity of individual item and for
items  below  the  ground,  the  above  limit  is  100%  for
individual  items.  However,  the  limit  of  deviations  for
overall contract value shall be 25%.

11.4.3 Rates  for  all  items,  involving  bricks,  stone  aggregate,
moorum, red bazri, cement and Reinforcement steel shall be
quoted inclusive of cost of brick, stone aggregate, moorum,
red bazri, cement and Reinforcement steel.

28. ITB 13.1 Supplementing ITB clause 13.1 with the following:

Amount of Bid Security: INR 19,15,000/-

29. ITB 13.2 Supplementing Sub-Clause ITB 13.2 with the following:

The Bid Security shall be in favour of M/s Power Grid Corporation of
India Limited payable at Shillong.

Bid  Security  shall  be  valid  upto  xx/06/2025,  or  any  other  date  as
subsequently requested under ITB Sub Clause14.2

30. ITB 14.2 Replace ITB 14.2 with following:

In  exceptional  circumstance,  the  Employer  may  solicit  the  Bidder’s
consent  to  an extension of  the  bid validity  period.  The request  and
responses thereto shall be made in writing or by cable. A Bidder may
refuse the request, in which case provision of non-responsiveness in
future  packages  as  per  ITB  13.6  shall  not  be  applicable  A  Bidder
granting the request will not be required or permitted to modify its bid.
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31. ITB 15.1 (ii) 
(g)

Supplementing ITB clause 15.1 (ii)(g) with the following:

(h) Affidavit of Self certification regarding Minimum Local Content, if
applicable, duly signed and stamped on each page and Certificate
from statutory auditor or cost auditor of the company (in the case of
companies)  or  from  a  practicing  cost  accountant  or  practicing
chartered accountant (in respect of suppliers other than companies)
giving the percentage of  Local  Content,  if  applicable,  duly signed
and stamped on each page, in line with  PPP-MII Order and MoP
order.

32. ITB 15.4 Replace the List of documents to be scanned & uploaded on the portal
mentioned in ITB Clause 15.4 as below:

S. 
No.

Description of Documents Name of File to be 
uploaded on the 
portal

1. Power of Attorney poa.pdf
2. DD against Bidding Document fee dd.pdf
3. Constitution of legal status legal.pdf
4. Declaration for anticipated change in

legal structure/ ownership
decl_legal.pdf

5. The principal place of business principal.pdf
6. The place of Incorporation or the 

place of registration and the 
nationality of the owner

incorporation.pdf

7. Technical Experience certificate 
issued by utility

techexp.pdf

8. Financial Balance Sheets (for last five 
years)

balsheet.pdf

9. Declaration in regard to Financial re-
structuring

Decl_Fin_re_struc.p
df

10. Bank Certificate bank.pdf
11. Manufacturer Authorization manuauth.pdf
12. Work Schedule (BAR Chart) barchart.pdf
13. Guarantee Declaration guarantee.pdf
14. Documentary Evidence for Base 

Price Indices
pvindex.pdf

15. Cancelled Cheque cheque.pdf
16. MSE_registration certificate MSE_registration 

certificate.pdf
17. MSE owned by SC/ST entrepreneurs MSE_SC-ST 

certificate.pdf
18. MSE owned by women MSE_Women

certificate.pdf
19. Online  Payment  Acknowledgement Tender_fee_receipt.
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towards Bidding Document fee pdf
20. Online  Payment  Acknowledgement

towards Bid Security
Bid_Security_receipt
.pdf

21. Other Documents other.pdf

33. ITB 16.1 Supplementing  Envelope-4 of ITB 16.1 with the following:

Power of Attorney, Affidavit of Self certification regarding Minimum
Local  Content  under  PPP-MII  Order  and  MoP  order,  if  applicable,
Certificate  from  statutory  auditor/cost  auditor/cost
accountant/chartered  accountant,  giving  the  percentage  of  Local
Content, under PPP-MII Order and MoP order, if applicable.

34. ITB  16.2(a),
ITB  16.2(b),
ITB  17.1,
and ITB 20.1

The deadline for Soft copy part of the bid submission is

Date: 26/07/2024.

[Time: 1100 hrs. [Indian Standard Time (e-procurement server time)].
Bid submission timelines will be defined as per the e-Procurement
server clock only.

Address for submission of Hard copy of Documents;

Address in Person or by Post:

Sr.GM(C&M)/GM(C&M) Group-I
Power Grid Corporation of India Limited,
North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya)
Mobile: +91 7002775114/ +91 8751050458.

Deadline for submission of Hard copy of Documents

Date:26/07/2024.

Time: up to 11:00 hours [Indian Standard Time (e-procurement server
time)]

Address for Bid Opening:
Power Grid Corporation of India Limited,
North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya).

Time and date for Bid Opening – First Envelope:
Date : 26/07/2024.
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Time: 11:30 hours (Indian Standard Time)
(a) Bid Title:

………… (insert Name of the Package & Specification No.) …………

 FIRST ENVELOPE

(a) Do  not  open  before  11:30  hours  (Indian  Standard  Time)  on
26/07/2024.

35. ITB 17.1 Supplementing ITB clause 17.1 with the following:

Hard Copy of the following shall also be submitted along with the first
envelope:

(i) Bidding  Document  fee  /documentary  evidence  in  support  of
exemption of Bidding Document fee

(ii) Bid Security/ documentary evidence in support of exemption of
Bid Security

(iii) Integrity Pact
(iv) Undertaking for extended warranty (in Original), if applicable;
(v) Affidavit of Self certification regarding Minimum Local Content

under PPP-MII Order and MoP Order, if applicable, duly signed
and stamped on each page in line with PPP-MII Order and MoP
Order.

(vi) Certificate  from  statutory  auditor/cost  auditor/cost
accountant/chartered  accountant,  giving  the  percentage  of  Local
Content, under PPP-MII Order and MoP order, if applicable.

36. ITB 17.2.1 Supplementing ITB clause 17.2.1 with the following:

 The e-mail IDs are as follows:
mishraniraj@powergrid.in
nm.safiulla@powergrid.in

37. ITB 19.2 Replace the clause ITB 19.2 with the following:

The Bidder’s modifications shall be done and submitted as follows:
(i) VOID
(ii) Soft copy of the entire bid if any modification is there.

38. ITB 19.4 No bid may be withdrawn in the interval between the bid submission
deadline and the expiration of the bid validity period specified in ITB
Clause 14. Withdrawal of a bid during this interval may result in the
Bidder’s  bids in future packages being considered non-responsive,
pursuant to ITB Sub-Clause 13.6

39. ITB 21.1 Replacing first Para of ITB clause 21.1 with the following:
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During bid evaluation,  the  Employer  may,  at  its  discretion,  ask the
Bidder  for  a  clarification  of  its  bid.  In  case  of  erroneous/non
submission of documents related to/identified in ITB Sub-Clause 9.3
(b),  (o),  (s),  (t),  (u),  (v),  (w),  (x),  (y),  (z)  and  (aa)  or  Deed  of  Joint
Undertaking pursuant to ITB Sub-Clause 9.3 (c) & (e) or the complete
annual reports together with Audited statement of accounts pursuant
to  ITB  Sub-Clause  9.3  (c),  Demand  Draft  or  Online  Payment
Acknowledgement towards the cost of Bidding Documents pursuant to
ITB 5.4,  Online Payment acknowledgement towards Bid Security (in
cases where online payment has been made prior to the deadline for
submission of hard copy part of the bids), documentary evidence with
regard  to  registration  with  designated  Authority  of  GoI  under  the
Public  Procurement  Policy  for  MSEs  pursuant  ITB  5.5,documentary
evidence  with  regard  to  MSE  owned  by  SC/ST  entrepreneurs  or
women in line with Public Procurement Policy for MSEs pursuant to
ITB  9.3(p),     required  to  be  submitted  by  the  Bidder  as  per  the
provisions  of  the  Bidding  Documents,  the  Employer  may  give  the
Bidder not more than 7 working days notice to rectify/furnish such
documents,  failing which the bid shall  be  rejected.   The request  for
clarification and the response shall be in writing, and no change in the
price or substance of the bid shall be sought, offered or permitted.

40. ITB 22.3.1 Replacing ITB clause with the following:

Bids  containing  deviations  from  critical  provisions  relating  to  GCC
Clauses 2.14 (Governing Law), 41.0 (Contractor’s Responsibility), 55.0
(Terms of Payment), 8.3 (Performance Security), 6.0 (Taxes and duties),
13.0 (Completion Time Guarantee), 40.0 (Defect Liability), 20.5 (Patent
Indemnity), 61.0 (Limitation of Liability), 57.0 (Settlement of Disputes),
59.0  (Arbitration), 62  (Conciliation) and Appendix  2  to  the  Form of
Contract  Agreement  (Price  Adjustment)  will  be  considered  as  non-
responsive.

41. ITB 23.2 Supplement ITB clause 23.2 with the following:

23.2.1  The determination shall also take into account the assessment
of  Bid  Capacity  of  a  bidder  before  considering  them  for
award of contract(s). Such Bid Capacity for regulating  award
of  contract(s)  on  a  bidder  during  any  Financial  Year  (i.e.
April  to  March)  shall  be  subject  to  the  condition  that
aggregate of the  annualized requirement specified at para
A, B, & C below, which corresponds to various packages to
be considered for award [shall mean the package(s) for which
award has been placed on that Bidder/ Bidder is under the
zone of  consideration for  award of  the  package(s)]  during
such Financial Year (i.e. April to March),  shall not exceed 1.5
(one and half) times the  Average Annual Turnover (AAT) of
the  Bidder  worked  out  in  the  manner  as  specified  in
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Qualification Requirement for the Bidder (Annexure-A(BDS),
Section-III, Volume-I of Bidding Documents):

A. For  packages  under  TBCB: 40%  of  Minimum  Average
Annual  Turnover  (MAAT)  requirement  specified  in
Qualification Requirement (Annexure-A(BDS), Section-III,
Volume-I of Bidding Documents) shall  be considered for
analyzing  the  available  Bid  Capacity  till  POWERGRID
emerges  as  the  successful  bidder  of  the  TBCB  project.
Thereafter, 100% of such value worked out based on the
Award  value  of  the  package  shall  be  considered  for
analyzing the available Bid Capacity.

B. For  packages*  whose  actual  date  of  opening  of  First
Envelope/Technical bids is on or before 23rd September
2023:  For  all  such  packages,  Minimum Average  Annual
Turnover (MAAT) requirement specified in Qualification
Requirement  (Annexure-A(BDS),  Section-III,  Volume-I  of
Bidding Documents) of the package(s) shall be divided by
a  normative  figure  of  1.18  for  considering  the  same for
above purpose.

*excluding those packages under TBCB wherein POWERGRID
has emerged as the successful bidder of the TBCB project.

C. For packages other than those covered under (A) and (B)
above:  Minimum  Average  Annual  Turnover  (MAAT)
requirement  specified  in  Qualification  Requirement
(Annexure-A(BDS),  Section-III,  Volume-I  of  Bidding
Documents)  of  the  package  shall  be  considered  for
analyzing the available Bid Capacity of the bidder.

However,  the  award of  contracts  as  above shall  be further
restricted to the Balance Bid Capacity (i.e., Bid Capacity net of
works under execution), as declared by the bidder itself in its
bid as per clause ITB 23.2.1.1 below.

23.2.1.1 Pursuant  to  clause  ITB  23.2.1,  the  award  of  contract  on  a
bidder  shall  be  further  restricted  based  on  Balance  Bid
Capacity of a Bidder. The Balance Bid Capacity shall be based
on declaration by Power of Attorney Holder and KMP of the
bidder in the bid based on the following formulae:

Balance Bid Capacity (in Rs) = 3T-B, where

T    = Maximum value of civil  works executed in any one
financial year during the last 5 financial years taking
into account the completed as well as the works in
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progress

B   = Value of existing commitments and ongoing similar
works yet to be completed as on the 1st date of quarter
of the financial year in which the bids are opened.

                   For packages under TBCB, 40% of the corresponding
figure/value  of  the  package  shall  be  considered  for
analyzing  available  Bid  Capacity  till  POWERGRID
emerges  as  the  successful  bidder  of  the  TBCB  project.
Thereafter,  100%  of  such  value  shall  be  considered  for
analyzing the available Bid Capacity.

23.2.1.2 The  Employer  may,  seek  clarification/  details  related  to
Balance Bid Capacity, as may be considered appropriate.

23.2.1.3 VOID

23.2.2 Notwithstanding the above, in case any of the event(s) as per
ITB Clause 2.1 is encountered afresh even prior to opening of
Second Envelope/Price Part Bid of any package, the bid of
such  bidder  shall  be  considered  as  non-responsive/not
eligible for that package.

For  the  above  purpose,  the  bidder  shall  also  submit  a
declaration in Attachment-25.

23.2.3 VOID

23.2.4 The Bidder shall  note that  if  at any stage,  they have been
found to resort to unethical practices inter-alia including any
misrepresentation of facts, submission of false and/ or forged
details/ documents/ declaration as above, the bidder may be
debarred from the participation in Employer’s tenders for a
period of 1 to 3 years, as considered appropriate and its Bid
Security/ Contract Performance Guarantee shall be forfeited
besides taking other actions as deemed appropriate
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42. ITB 24.1 (c) The Time for Completion:

Activities Duration  in
months from the
effective  date  of
Contract

Taking Over by the Employer upon
successful Completion of:

PACKAGE-F  ::  Demolition  &  Re-
construction  of  Residential  buildings  at
Dimapur substations in NER under O&M
Add Cap 2019-24.
Spec. No.: NESH/CSM/PRANIT/G1/1500-
1314/NIT

24
(Twenty Four

Months)

43. ITB 27.2 Replace ITB 27.2 with the following:

Arithmetical errors will be rectified on the following basis. If there is a
discrepancy  between  the  unit  price  and  the  total  price,  which  is
obtained by multiplying the unit price and quantity specified by the
Employer, or between subtotals and the total price, the unit or subtotal
price  shall  prevail,  and  the  quantity  and the  total  price  shall  be
corrected.  However,  in  case  of  items quoted without  indicating any
quantity or the items for which the quantities are to be estimated by the
Bidder, the total price quoted against such items shall prevail. If there is
a discrepancy between words and figures, the amount in words will
prevail.

If  there  is  a  discrepancy  between  the  quantity  specified  by  the
Employer  and  the  quantity  indicated  by  the  bidder  in  any  price
schedules,  the  quantity  specified by  the  Employer  shall  prevail  and
shall be corrected accordingly.

The prices of all such item(s) against which the Bidder has not quoted
rates/amount (viz., items left blank or against which ‘-‘ is indicated) in
the Price  Schedules  will  be  deemed to  have been included in  other
item(s).

If  the  discount(s)/rebate(s)  offered  by  the  Bidder  is  a  percentage
discount  or lumpsum discount and the price component(s) on which
the  said  discount  is  not  indicated  in  the  bid,  the  same  shall  be
considered on the  total  bid price  [i.e.  proportionately  on  each  price
component],  in  the  event  of  award.  Further,  Conditional
discounts/rebates, if any, offered by the bidder shall not be taken into
consideration for evaluation. It shall, however, be considered in case of
award.

In respect of taxes, duties and other levies indicated by the Bidder in
the  Bid,  which  are  reimbursable  in  line  with  the  provisions  of  the
Bidding Documents, the applicable rate and amount thereof shall  be
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ascertained by  the  Employer  based on which,  if  required,  necessary
rectification  and  arithmetical  correction  shall  be  carried  out  by  the
Employer. If the bidder has left the cells for confirmation of SAC code
and/or  corresponding  rate  of  GST  “blank”,  the  SAC  code  and/or
corresponding rate indicated by the Employer shall be deemed to be
the  one  confirmed  by  the  Bidder.  The  GST  rate  and  amount  so
ascertained by the Employer for the said SAC code shall prevail.

The rate of GST for the purpose of evaluation shall be the rate of GST as
confirmed/deemed  confirmed  by  the  bidder  for  each  item  in  the
bid/schedules.

If  there is  difference in SAC classification and corresponding rate of
GST of an item as confirmed/deemed confirmed by the bidder in its
bid and SAC and corresponding rate of GST as interpreted under any
interpretation/ judgment/ Notification/ Circular issued under the GST
law before  or  after  the  award of  contract,  GST reimbursable  to  the
bidder/Contractor shall be lower of the GST applicable at the rate as
confirmed/deemed confirmed in the bid or actual GST paid/payable
by the bidder for that item.

The subtotal, total price or the total bid price to be identified in Bid
Form  for  this  purpose,  irrespective  of  the  discrepancy  between  the
amount for the same indicated in words or figures shall be rectified in
line with the procedure explained above.

If the Bidder does not accept the correction of errors as per this clause,
its bid will be rejected and the bid submitted by the Bidder for futures
packages will be considered non-responsive in line with ITB 13.6.

44. ITB 27.3 Replace first para of ITB 27.3 with the following:

The comparison  shall  be  on  the  total  price  in  Price  Schedule  No.  3
(After  Discount)  and considering applicable  discount  offered by  the
bidder in different manner at “Letter of Discount”, if applicable.

45. ITB 27.4 Replace ITB 27.4 with the following:

The Employer’s evaluation of a bid will take into account, in addition
to the bid prices indicated in Price Schedule No. 1 (Second Envelope),
the following costs and factors that will be added to each Bidder’s bid
price  in  the  evaluation  using  pricing  information  available  to  the
Employer, in the manner and to the extent indicated in ITB Sub-Clause
27.5 and in the Technical Specifications:
……………………………………………………………………………

46. ITB 27.4 (b) Deleted as Functional Guarantees are not applicable.
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47. ITB 27.5 (b) Deleted as Functional Guarantees are not applicable.

48. ITB 28.1 Supplementing Sub Clause ITB 28.1 with the following:

No  purchase  preference  is  presently  applicable  for  the  Plant  and
Equipment to be supplied under the Contract.

49. ITB 28.2 Add a new Sub Clause ITB 28.2 as under:

No margin of domestic preference will be allowed in evaluation and
comparison of bids.

50. ITB 29 Replacing ITB clause 29

29. e-Reverse Auction (e-RA)

29.1 The Employer reserves the right to conduct e-Reverse Auction
(e-RA)  for  further  reduction  in  the  price.  In  case  e-RA  is
conducted, same shall  be done in the manner as indicated at
Annexure-B (BDS).

For the purpose of the aforesaid, the ‘Indicative Estimated Cost
for e-RA’ is INR 11.29 Crore.

Further,  Business  Rules  for  e-Reverse  Auction  and  a  sample
format for e-Reverse Auction Notice is enclosed at Annexure-C
(BDS).

Note:- POWERGRID have made arrangements with M/s MJUNCTION
SERVICES  LTD,  who  will  be  POWERGRID’s  authorized
Application Service Provider (ASP) for e-Reverse Auction. The
bidders  shortlisted  for  e-RA,  must  have  registration  on
Mjunction portal https://auction.buyjunction.in for participation in
e-RA.  For registration,  shortlisted bidders  required to  contact
M/s  MJunction  Services  Limited,  at  following  address  to
complete the registration formalities:

M/s. Mjunction Services Ltd
3rd Floor, Tower – 1,Godrej water Side,
Plot – V, Block – DP, Sector – V,
Salt Lake, Kolkata – 700091
Contact person: Mr.  Satyajit Deb,   Mb. +91-7596099116
                             Ms. Rimi Ghosh, Mb. +91-9650044156
E-mail  :        satyajit.deb@mjunction.in ;
                       rimi.ghosh@mjunction.in

The said registration on the Mjunction portal is free of cost for
the bidders.

51. ITB 31.2 Replace the existing provisions with the following:
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The  Employer  may  request  the  Bidder  to  withdraw  any  of  the
deviations listed in the winning bid.

At the time of Award of Contract, if so desired by the Employer, the
bidder shall withdraw the deviations listed in Attachment 6 to the First
Envelope at the cost of withdrawal stated by him in the bid. In case the
bidder does not withdraw the deviations proposed by him, if any, at
the cost of withdrawal stated by him in the bid, his bid will be rejected
and  the bids submitted by such Bidder in future packages will be
considered non-responsive in line with ITB 13.6.

Bidder would be required to comply with all other requirements of the
Bidding Documents except for those deviations which are accepted by
the Employer.

52. ITB 31.4.1 Replace ITB 31.4.1 with the following:

The award shall  be  made in  one contract  covering Civil  works and
other allied works.

53. ITB 35.1 Replace the existing provisions with the following:

Within  twenty-eight  (28)  days  after  receipt  of  the  Notification  of
Award, the successful Bidder shall furnish the performance security for
10% (Ten Percent) of  the contract price plus additional performance
securities,  if  any,  in  line  with  the  requirement  of  Qualification
Requirements,  in  the  amount  given  in  the  BDS  and  in  the  forms
provided in Section VI, Sample Forms and Procedures, of the Bidding
Documents. The performance security of a joint venture shall be in the
name of joint venture.

In addition to the Performance Security of  10% (Ten Percent) of  the
Contract Price, the successful bidder is required to furnish additional
performance  security(ies),  if  applicable,  as  per  the  Technical
Specification.

54. ITB 35.2 Replace ITB 35.2 with the following:

Failure of the successful Bidder to comply with the requirements of ITB
Clause  34  or  Clause  35  shall  constitute  sufficient  grounds  for  the
annulment of the award and the  bids submitted by such Bidder in
future packages shall be considered non-responsive in line with ITB
13.6,  in which event the Employer may make the award to the next
lowest evaluated Bidder or call for new bids.

55. Note- At the time of submission of the bid, Bidders are required to make sure that:

1. The First Envelope excel with file named “First Envelope and Bid Forms”
must be uploaded alongwith the bid.
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2. The  Second  Envelope  excel  with  file  named  “Price_schedule” must  be
uploaded alongwith the bid.

As per the provisions of the portal, it is mandatory to upload aforesaid excel files
with  name  as  indicated  above  (Bidders  may  refer  user  manuals  at  the  portal
https://etender.powergrid.in regarding submission of bid).

----- End of Section-III (BDS) --
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Annexure-A (BDS)

Sl
No.

QUALIFICATION REQUIREMENT
 

PACKAGE-A  
  QUALIFICATION OF THE APPLICANT
  Qualification of applicant will be based on meeting the minimum pass/fail criteria specified below

regarding  the  applicant’s  technical  experience  and  financial  position  as  demonstrated  by  the
applicant’s responses in the corresponding application schedules. The application can be submitted
by an individual firm.
 
Technical experience and financial resources of any proposed subcontractor(s) shall not be taken
into account in determining the Bidder’s compliance with the qualifying criteria. The bid can be
submitted by an individual firm. At any stage of evaluation if  any shortcoming/ discrepancy/
deficiency is observed in the documents/ details submitted by the applicant and or it is observed
that the applicant is not meeting the stipulated QR, respective bid shall be summarily be rejected.

  The Employer may assess the capacity and capability of the applicant. This assessment shall inter-
alia include (i) Document verification; (ii) Bidder’s works visit (if required), (iii) Details of works
executed, works in hand, anticipated in future & the balance capacity available for the present
scope of work; (iv) Details of plant and machinery, manpower and financial resources; (v) Details of
quality  systems  in  place;  (vi)  past  experience  and  performance;  (vii)  customer  feedback;  (viii)
Banker’s feedback; ix) duly audited balance sheet for last for five years etc.

  POWERGRID reserves the right to waive minor deviation if they do not materially affect the capability
of the Applicant to perform the contract.

  PART-A
1.0 TECHNICAL EXPERIENCE
a) 1.1  The  bidder  must  have #successfully  completed  the  ‘similar  works’  in  Central/State  PSUs/

Government  Departments/  Government  autonomous  bodies/Reputed  Private  sectors  as  a  prime
contractor or as a partner in a joint venture* during last 07 years as on originally scheduled date of bid
opening

b) The Bidder shall have experience of successfully executing similar nature of work involving:
a. Three similar works each of not less than the amount equal to ₹ 383.01 Lakhs (Exclusive of GST).

Or
b. Two similar works, each of not less than the amount equal to ₹ 478.77 Lakhs (Exclusive of GST).

Or
c. One similar work each of not less than the amount equal to ₹ 766.03 Lakhs (Exclusive of GST).
 
Similar  works  means: Construction  works  for  residential/Non-residential  buildings  at
sub-station/generating  stations/industrial  establishments/institutional  establishment/commercial
establishment.

  # Successfully completed means issue of provisional or final taking over certificate (TOC) by the Employer or
Certification of Completion from the Employer to the contractor for the referred contract.
 
Following  Documents  shall  be  submitted  by  the  bidder  as  evidence  in  support  of  Technical  Experience  as
mentioned at Clause 1.0:
 
Submission of LOA and its completion certificate.

  In case bidder is a holding company, the Technical experience referred to in Clause 1.0 above shall be
of that holding company only (i.e.  excluding its subsidiary/group companies).  In case bidder is a
subsidiary of a holding company, the technical experience referred to in Clause.1.0 above shall be of
that subsidiary company only (i.e. excluding its holding company)
 

  PART-B
2.0 FINANCIAL POSITION:
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  The bidder must meet the following minimum criteria.
a. Minimum Average Annual Turnover * (MAAT) for the best three out of last  five financial

years of the bidder should be at least ₹ 718.15 Lakhs.

b. Bidder shall  have liquid assets  (LA) or/and evidence of  access  to  or  availability of  credit
facilities of not less than ₹119.69 Lakhs.

c. Net worth for last 3 financial years should be positive.

 *Note: Annual Gross Revenue from Operations/Gross operating income as incorporated in the
profit & loss account excluding other operative Income/other income."

**Note: - In case bidder is a holding company, the financial position criteria referred to in clause
2.0 above shall be of that holding company only (i.e excluding its subsidiary/group companies). In
case bidder is  a  subsidiary of a holding company, the financial position criteria referred to in
clause 2.0 above shall be of that subsidiary company only (i.e. excluding its holding company).

Note-1: Relaxation for Start-Ups ^/MSEs:
i. In  case  of  MSEs,  20%  relaxation  at  Para  2.0  above  in  financial  position  (MAAT),  as  on

originally scheduled date of bid opening MSEs as defined in bidding documents.

ii. Start-Ups ^ meeting the specified requirement at Para 2.0 above in Financial Position shall also
be  considered  qualified  if  they  meet  eighty  (80%)  of  the  requirement  specified  above  in
Financial Position.

^ Start-Ups as defined by DPIT, applicable as on the originally scheduled date of bid opening.

3.0 JOINT VENTURE FIRMS:

  (a)     In case a bid is  submitted by a Joint Venture (JV) of  two or more firms as partners,  all  the
partners of Joint Venture shall meet collectively the requirement of para 1.0 (Technical experience) 
and  2.0 ( financial position) above. However, for a JV to be qualified, the partner(s) of JV must also
meet the following minimum criteria:

(i)     The lead partner shall meet, not less than 40% of the minimum criteria given at para 2 (financial
position) and each of the other partner(s) shall  meet not  less than 25  %  of  the minimum criteria
given  at  para 2.0 ( financial position) above.

(ii)  The lead partner (s) shall individually meet  the  Technical  experience  criteria  as stipulated at
Para 1.0 (  technical  experience)  & other partner(s)  shall  have at  least  executed/engineered similar
Work.

The figure of average annual turnover and liquid assets/ credit facilities for each of the partners of the
JV shall be added together to determine the JV’s compliance with the minimum qualifying criteria set
out in  Para-2.0 ( financial position) above.

 
  The applicant shall furnish documentary evidence in support of meeting the qualifying requirements stipulated

above along with the following documents-
a. Copy of GSTIN. etc. are to be furnished with Bid.

b. The complete annual reports together with Audited statement of accounts of the company for
last five years of its own (separate) immediately preceding the date of submission of bid as per
requirement.

c. All bidders should have a valid UDIN in the Audited Statement.
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e-Reverse Auction (e-RA) 

(A) Based on “Evaluated Bid Price” determined pursuant to ITB Sub Clause 27.6, the Bids shall 
be ranked in ascending order as X1, X2 , X3 etc…. 
 

(B) The Indicative Estimated Cost for e-RA for the package(s) is as indicated at ITB 29.1 in BDS. 
 

(C) If the variation of lowest evaluated bidder’s price (X1) is less than or equal to +5% of the 
Indicative Estimated Cost for e-RA, then e-RA shall be conducted with all such bidders whose 
evaluated price falls in the range of 5% of the evaluated price of X1 bidder and whose 
evaluated price is also less than or equal to +5% of the Indicative Estimated Cost for e-RA. 

(D) If the variation of lowest evaluated bidder’s price (X1) is more than +5% of the Indicative 
Estimated Cost for e-RA: 

a) Based on “Evaluated Bid Price” determined pursuant to ITB Sub Clause 27.6, the 
Bidders shall be ranked in ascending order. Basis such ranking, the lowest 
ranked N/2 bidders (in case ‘N’ is even) or (N+1)/2 bidders (in case ‘N’ is odd), 
subject to minimum of two (02) bidders, shall be invited to participate in the e-
Reverse Auction (e-RA), where ‘N’ is the number of responsive bidders whose 
bids have been found to be responsive and their “Evaluated Bid Price” has been 
determined in accordance with ITB Sub Clause 27.6. In case number of 
responsive bids is two (02), e-RA shall be conducted with both the bidders. 
 

 (E) The Applicable Ceiling Price for e-RA for bidders shall be their “Evaluated Bid Price” 
determined in accordance with ITB Sub Clause 27.6. During e-RA, the bidders shortlisted for 
participation in e-RA shall be permitted to place their prices lower than their Applicable Ceiling 
Price. 

(F) The e-RA shall be conducted on a designated electronic platform of any Application Service 
Provider (hereinafter referred to as “ASP”), for and on behalf of the Employer. 

(G) The ASP, as and when authorized by the Employer, will intimate the bidders regarding the 
details of electronic platform, procedure/ modality of e-RA process and other details, prior to 
e-RA.  

(H) Notwithstanding above, the bidder(s) who either do not submit the requisite compliances for e-
RA or do not participate in e-RA, their original price bid as opened, if valid, shall be considered 
for evaluation.  

(I) Notwithstanding the e-RA conducted as aforesaid, POWERGRID reserves the right to hold 
negotiations with the bidder with lowest evaluated price after e-RA (L1 bidder). 

(J) The Employer shall be the sole judge in this regard. 

 

 

  



Annexure-C (BDS)

 
SAMPLE FORMAT for e-  REVERSE AUCTION NOTICE   

(EVENT INFORMATION)
EMPLOYER NAME Power Grid Corporation of India Limited,

North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya)

DATE & TIME OF 
REVERSE AUCTION

e-Reverse Auction Date : dd/mm/2024
e-Reverse Auction Time: From   aa  Hrs (IST)
                                            To           bb  Hrs (IST)

AUCTION TO BE 
CONDUCTED BY

Power Grid Corporation of India Limited,
North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya)

Contact person: Mr.  Niraj Mishra,   Mb. +91-7002775114.
             Ms. N M S Laskar, Mb. +91-9436335254.

E-mail  :
mishraniraj@powergrid.in
nm.safiulla@powergrid.in

POWERGRID
OFFICIALS

Mr. ________________
Power Grid Corporation of India
Limited,
NERTS
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 
(Meghalaya)
E-mail: ____@powergrid.in

Mr. _________________
Power Grid Corporation of India
Limited,
NERTS
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 
(Meghalaya)
E-mail: ____@powergrid.in

VALUE OF MINIMUM 
DECREMENT

INR _________ or in the equivalent value of other currency.

(The  Value  of  Minimum  Decrement  shall  be  intimated  to  all  the
successful bidders along with e-Reverse Auction Notice).

DOCUMENTS 
ATTACHED

PRICE  CALCULATION  SHEET  (EXCEL  SHEET)/  TEMPLATES
(Attachment-I)

(Price Calculation Sheet (Excel Sheet)/ Templates shall be intimated
to all the successful bidders along with e-Reverse Auction Notice).
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Business Rules for   e-  Reverse Auction  

POWERGRID propose to conduct e-Reverse Auction as per ITB Clause 29 for the subject
package.

1. POWERGRID have made arrangements for e-Reverse Auction. Bidders are required
to go through the guidelines given below and submit their acceptance to the same
in Attachment-24 to their First Envelope bid.

2. e-Reverse Auction (RA) will be conducted by POWERGRID, NERTS office, on pre-
specified  date  and  time  (which  shall  be  intimated  to  all  the  successful  bidders
through e-Reverse  Auction Notice),  while  the  bidders  shall  quote  from their  own
offices/ place of their choice. Internet connectivity shall be ensured by the respective
agencies themselves. 

3. ASP/POWERGRID shall  arrange  to  demonstrate/  train  (if  not  trained  earlier)
bidders’ nominated person(s), without any cost. They will also explain all the Rules
related to e-Reverse Auction/ Business Rules Document to be adopted along with bid
manual. Bidders are required to give their compliance to it before start of bid process
to POWERGRID/ ASP. Further, shortlisted Bidders at their own discretion may ask
for additional training to use the e-RA platform well in advance before start of the
e-RA  event  by  contacting  the  ASP  at  any  suitable  time.  All  such  additional
trainings shall also be free of cost.

4. POWERGRID will provide the template calculation sheet (Excel Sheet)  alongwith e-
Reverse  Auction  Notice which  will  help  bidders  to  arrive  at  “Total  Cost  to
POWERGRID” for the total scope including Custom Duty, GST, other taxes & duties,
Price impact if any, commercial/ technical loading (if any) and loading on account of
differential losses(if any). Bidders have to fill only green colored cells [i.e. CIF/Ex-
works Price, Local Transportation, Insurance and other Incidental Services (including
port clearance etc.), Installation Charges, Training Charges etc., as applicable] in the
excel sheet (attached herewith). Rank of the bidders would be displayed as per the
Total Cost to POWERGRID i.e. including Taxes and Duties payable by POWERGRID
as  per  the  provisions  of  the  Bidding  Document  and  including  capitalization  of
differential  losses  &  cost  compensation  on  account  of  technical/commercial
deviations, if any.  Bidders are advised to study template calculation sheet (Excel
Sheet) and inform POWERGRID/ ASP about discrepancies in the template before
start of the e-RA event.

 
5. The start bid price (SBP) for e-Reverse Auction shall be the bidder’s corrected price for

the subject package which has been indicated in the template calculation sheet (excel
sheet) provided alongwith e-Reverse Auction Notice.

6. Procedure of e-Reverse Auctioning:   Dynamic Template Bidding (Rank Disclosed)

i. In ‘Dynamic Template Bidding (Rank Disclosed)’, bidders shall enter the Lumpsum
price in line with clause 4 above for the total  scope for  subject  Package. The
minimum decrement, which a bidder can offer during e-RA, shall be intimated
to all the successful bidders alongwith e-Reverse Auction Notice.
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ii. In the “Dynamic Bidding” tie bid is not allowed on L1 price, i.e. if any  higher

price ranked vendor places bid equal to L1 price their bid will be rejected. The
bidder is required to click on “Rejected” to know the reason of bid rejection. In
that case, the bidder will have to instantly reduce their price to submit lower
quoted price otherwise the price will be considered as higher bid or rejected bid.
(system does not support tie bids in this type of auction)

iii. The bid prices received under e-RA shall be evaluated on the basis of evaluation
method specified in the bidding document and the final evaluated prices thus
obtained shall be used for comparison of bids.

iv. In case bidders do not participate in Reverse Auction, their original price bid as
opened, if valid, shall be considered for evaluation. 

v. In case the bidder submits more than one successive bid, the lowest bid will be
considered as final offer of the bidder to sell/ execute the work.

7. Successful bidder (after e-RA) shall furnish price confirmation to POWERGRID, duly
signed and stamped (without  any new condition other than those  already agreed
before start of Reverse Auction) within an hour of conclusion of e-Reverse Auction.

In the above confirmation, the bidder shall furnish the break-up of final price quoted
in Reverse Auction under individual head of the template  [i.e. CIF/Ex-works Price,
Port  handling  &  Custom  clearance,  Local  Transportation,  In-transit  Insurance,
loading and unloading, Installation Charges, Type Test Charges, Training Charges,
Customs  Duty,  GST  for  supply  of  Goods  and  Installation  Services  etc.,  as
applicable] in line with price schedule (already available with them). 
 
Unless other-wise stated in the above break-up, decrease in the price of individual
head of the template shall be considered proportionately on all individual line items
of the respective head of the price schedules.

In case, there is any variation between the final price quoted in Reverse Auction and
the signed document received after Auction, the first i.e.  Closing Price in Auction will
be taken final offered price by the bidder.

Bidders will  not be permitted to increase unit rate of any item submitted in their
original bid.

8. Auction shall be for a period of 120 minutes. Bidders shall be able to view the
following on their screens along with the necessary fields during the auction.

a. Rank of the respective bidder
b. Bid Placed by the respective bidder.  
c. Price of L1 bidder

The  L1  price  would  be  visible  to  all  the  bidders  who  have  placed  valid  bids.
However,  identity of the L1 bidder or any other bidder would not be disclosed
during entire e-Reverse Auction process. In case any other bidder choses to bid a
lower price, such bidders shall be required to breach the prevailing L1 price by
bidding  a  price  lower  than  the  prevailing  L1  price  by  atleast  the  amount  of
decrement mentioned in the business rules.  
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The bidding would continue with an auto extension of  20  minutes time if  any
bidder  bids  a  price  lower than that  of  the prevailing L1 bidder  by at  least  the
amount of the specified decrement within the 20 minutes of the e-Reverse Auction,
to be the L1 bidder till the time there is no change in the prevailing L1 price within
final 20 minutes.

Any bid received at the ASP server end subsequent to closure of the e-RA shall be
summarily  rejected  and shall  not  be  considered as  a  valid  bid  under  whatsoever
circumstances. For this purpose, the ASP server log shall prevail.

However, POWERGRID reserves the right to defer and/or resume e-RA if ASP server
is down (i.e. inaccessible/ inoperative) for a prolonged period of time.

9. During Auction, if no bid is received within the specified time,  POWERGRID, at its
discretion,  may  decide  to  close  the  reverse  auction  process/  proceed  with
conventional  mode  of  tendering  (Evaluation  of  Part-II  (Price  bid)  submitted  by
bidders earlier).  

10. Bids once made by the bidder cannot be cancelled/ withdrawn. If any bidder backs
out  and  not  make  the  supplies/execute  the  work  as  per  the  offered  price,
POWERGRID shall take appropriate necessary action as per the provisions of Bidding
Document. 

11. Each Bidder shall be assigned Unique User Name & Password by ASP. Bidders are
advised to change the Password and edit the information in the Registration Page
after the receipt of initial Password from ASP to ensure confidentiality. All bids made
from the Login ID given to the bidder will  be deemed to have been made by the
bidder. Bidder is also advised to log into the e-RA platform at least once before start
of the e-RA event and keep its user credentials safe and secure. POWERGRID shall
not extend or post pone the e-RA event if bidder is unable to login as it forgot user
credentials.

12. Consequent  upon  completion  of  e-Reverse  Auction,  POWERGRID’s  decision  on
award of contract shall be final and binding on all the bidders. 

13. POWERGRID shall be at liberty to call the L1 bidder for further process/ negotiation/
cancel, recall and issue a corrigendum to the e-reverse auction process/ re-tender at
any time, without assigning any reason thereof.

14. POWERGRID/  ASP shall  not have any liability to bidders for any interruption or
delay in access to the site irrespective of the cause.

15. POWERGRID along with  ASP can decide to reschedule or cancel any Auction; the
bidders shall be informed accordingly. 

16. The  bidder  shall  not  involve  himself  or  any  of  his  representatives  in  price
manipulation of any kind directly or indirectly by communicating with other bidders.

17. The  bidder  shall  not  divulge  either  his  bid  or  any  other  exclusive  details  of
POWERGRID to any other party.
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18. Other  terms  and  conditions  shall  be  as  per  the  bidding  documents  and  bidder’s
techno-commercial offer. 

19. All bidders are required to submit Process Compliance Form in the prescribed format
and acceptance to the terms/ conditions/ modalities given above to Service Provider
before start of Reverse Auction, without which they will not be eligible to participate
in e-Reverse Auction.

*****
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GENERAL CONDITIONS OF CONTRACT 

1.0 DEFINITIONS 

 a)  The “Accepting Authority” shall mean the Authority 
mentioned in Schedule ‘A’ attached herewith. 

 b) “Approval” means approval in writing by the Engineer-
in-Charge. 

 c) “Arbitrator” means the person or persons appointed by 
agreement between the Employer and the Contractor to make a 
decision on or to settle any dispute or difference between the 
Employer and the Contractor referred to him or her by the 
parties pursuant to GCC Clause 59.0 (Arbitration) hereof. 

 d) “Commissioning” means operation of the facilities (or a  
specific part thereof) by the Contractor as specified in 
the Technical Specifications and making the facility (or a 
specific part thereof) ready for acceptance of the 
Employer. 

 e) “Completion” means that the facilities (or a specific part 
thereof) have been completed operationally and 
structurally and put in a tight and clean condition and 
that all works in respect of commissioning of the 
facilities (or a specific part thereof) has been completed 
(wherever required, as per Technical Specifications). 

 f)  “Consultant” shall mean any assignee, if any, who is 
appointed by the Employer for the purpose of 
Architectural design etc. 

 g)   “Contract” means the Contract Agreement entered into between 
the Employer and the Contractor together with the Contract 
Documents referred to therein. 

 (h) “Contract Documents” means the documents listed in Clause 1.1 
of Article 1 (Contract Documents) of the Form of Contract 
Agreement (including any amendments thereto). 
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 i) i)      The “Contractor” shall mean the individual or firm 
or company whether incorporated or not, who has 
been assigned the works and shall include legal 
representatives of such individual or persons 
composing such firm or an incorporated company or 
successors of such firm or company, as the case may 
be and permitted assigns of such individual or firm 
or company. 

  ii)   “Contractor’s Representatives” shall mean one of 
the Contractor’s employee who has been authorized 
with Power of Attorney by the Contractor and 
deputed at site for execution of work on behalf of 
the Contractor. 

j) The “Contract Sum” shall mean: 

  The cost of the works arrived at after multiplying  of the 
quantities shown in the Bill of Quantities by the item 
rates quoted by the Bidder for the various items and also 
incorporating the effect of rebate offered by the Bidder at 
the time of submission of Bids/Offers/tenders and /or 
during negotiations, if any. 

 k)  A “Day” means calendar day of the Gregorian Calender.  

 l) “Defect Liability Period” / “Guarantee Period” / 
“Maintenance Period” shall mean the period during 
which the Contractor shall be liable for any rectification/ 
replacement of any defective parts of the work 
performed under the contract without any additional 
cost to the Employer. 

 m) “Effective Date” means the date of Notification of Award from 
which the Time for Completion shall be determined. 

 n) “Employer” means the firm/corporation/ government entity, 
named in the SCC, who is responsible for getting the Facilities 
implemented. The Employer may be Owner himself or an agency 
appointed by the Owner and shall include the legal successors or 
permitted assigns of the Employer. 
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 o)   “Engineer-in-Charge”/”Project Manager” shall mean the 
Engineer(s) appointed by the Employer or his duly 
authorised representative who shall direct, supervise 
and be in-charge of the works for purpose of this 
contract. 

 p)  i)    “Excepted Risks” are risks due to riots (otherwise 
than among Contractor’s employees) and civil 
commotion (in so far as both these are uninsurable). 

          ii) Local commotion of workmen, strike or lockout 
affecting any of the trades employed on the work 
provided these have not arisen on account of 
Contractors failure or his noncompliance with the 
provisions of applicable Labour Laws/Rules. 

          iii) Delay on the part of other Contractors or tradesmen 
engaged by Employer in execution of work not 
forming a part of the Contract; or 

             iv) Any other cause which, in the absolute discretion of 
the authority mentioned in Schedule ‘A’ of GCC, is 
beyond the Contractor’s control over which the 
Contractor had no control and accepted as such by 
the Accepting Authority or causes solely due to use 
or occupation by the Employer of the part of works 
for which a certificate of completion has been issued.  

 q) “Facilities” means the Plant and Equipment to be 
supplied and installed by the Contractor under the 
contract. 

r) “Force majeure” is herein defined as any cause which is 
beyond the control of the Contractor or the Employer as 
the case may be which could not be foreseen or with a 
reasonable amount of diligence could not have been 
foreseen and which substantially affects the performance 
of the Contract, (which shall mean) in the nature of : 

 
          i) Act of God such as Natural phenomena, including 

but not limited to floods, droughts, lightning, 
earthquakes and epidemics. 
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          ii) Acts of any Government, including but not limited 
to war (declared or undeclared), priorities, 
quarantines, embargoes. 

           Provided either Party shall within Fourteen (14) days 
from the occurrence of such a cause notify the other in 
writing of such cause(s).          

 s) “GCC” means the General Conditions of Contract hereof. 

 t) “Market Rate” shall be the rate as decided by the 
Engineer-in-Charge on the basis of the cost of materials 
and labour at the site where the work is to be executed, 
plus the percentage mentioned in item 1.0 (t) of Schedule 
-A to cover all overheads and profit. 

 u) “Notification of Award” means the official notice issued by the 
Employer notifying the Contractor that his bid has been 
accepted. 

 v) “Owner” means the firm/corporation/government entity, 
named in the SCC, who has decided to set up the Facilities and 
shall includes the legal successors or permitted assigns of the 
Owner. 

 w) “SCC” means the Special Conditions of Contract.  

 x)  “Schedule(s)” referred to in these conditions shall mean 
the relevant  schedule(s) in Bid Form & Price 
Schedule(BPS) referred to in the Tender documents 
issued by the Employer and the amendments thereto 
issued from time to time. 

 y)  “Schedule of Quantities”/ “Bill of Quantities” shall carry 
the same intent. 

 z) The “Site” shall mean the lands and /or other places on, 
under, in or through which the work is to be executed 
under the Contract including any other lands or places 
which may be allotted by the Employer or used for the 
purpose of the Contract. 
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 aa) “Subcontractor”/”vendor”/”sub-vendor” means firms/ 
corporations/government entities to whom execution of any part 
of the Facilities, including preparation of any design or supply of 
any Plant and Equipment, is sub-contracted directly or indirectly 
by the Contractor with the consent of the Employer in writing, 
and includes its legal successors or permitted assigns. 

 
 bb) “Taking Over” shall mean the Employer’s written 

acceptance of works performed under the contract after 
successful commissioning and performance of guarantee 
tests as per specifications or otherwise agreed under the 
contract and after necessary clearances from statutory 
bodies before occupation. 

 
 cc) “Temporary Works” shall mean all temporary works of 

every kind required for the execution, completion or 
maintenance of work within the period stipulated in the 
Contract. 

 
 dd) “Time for Completion” means the time within which Completion 

of the Facilities is to be attained in accordance with the 
specifications, as a whole (or of a part of the Facilities where a 
separate Time for Completion of such part has been prescribed in 
the SCC) and “Taking Over” by the Employer is to be attained. 

 
 ee) “Urgent Works” shall mean any urgent measures which, 

in the opinion of the Engineer-in-Charge, becomes 
necessary during the progress of the work to avoid any 
risk of accident or failure or which becomes necessary 
for security of the works and / are within the Scope of 
the Contract. 

 
 ff) A “Week” shall mean seven days without regard to the 

number of hours worked in any day in that week.  
 
 gg) The “Works” shall mean the works to be executed in 

accordance with the Contract or part(s) thereof as the 
case may be and shall include all extra or additional, 
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altered or substituted works of temporary and urgent 
works as required for performance of the Contract. 

 
2.0 Interpretation 

2.1     Contract 
 

The Contracts to be entered into with the successful Bidder shall be as 
defined in SCC. 
 

2.2     Contract Documents 
 

All documents forming part of the Contract (and all parts thereof) are 
intended to be correlative, complementary and mutually explanatory, 
subject to Article 1.2 (Order of Precedence) of the Contract Agreement. 
The Contract shall be read as a whole. 

 
2.3      Language 
 

The ruling language of the Contract and the language for 
communications shall be English. 

 
2.4       Singular and Plural 
 
 The singular shall include the plural and the plural the singular, 

except where the context otherwise requires.  

2.5 Headings 
 

The headings and marginal notes in the General Conditions of 
Contract are included for ease of reference, and shall neither constitute 
a part of the Contract nor affect its interpretation. 

 
2.6 Entire Agreement 
 

Subject to GCC Sub-Clause 10.4, the Contract constitutes the entire 
agreement between the Employer and Contractor with respect to the 
subject matter of Contract and supersedes all communications, 
negotiations and agreements (whether written or oral) of parties with 
respect thereto made prior to the date of Contract. 

 
2.7 Amendment 
 



 

Section IV – General Conditions of Contract Page - 7  
 

No amendment or other variation of the Contract shall be effective 
unless it is in writing, is dated, expressly refers to the Contract, and is 
signed by a duly authorized representative of each party hereto. 

2.8 Independent Contractor 
 

The Contractor shall be an independent contractor performing the 
Contract. The Contract does not create any agency, partnership, joint 
venture or other joint relationship between the parties hereto. 

 
Subject to the provisions of the Contract, the Contractor shall be solely 
responsible for the manner in which the Contract is performed. All 
employees, representatives or Subcontractors engaged by the 
Contractor in connection with the performance of the Contract shall be 
under the complete control of the Contractor and shall not be deemed 
to be employees of the Employer, and nothing contained in the 
Contract or in any subcontract awarded by the Contractor shall be 
construed to create any contractual relationship between any such 
employees, representatives or Subcontractors and the Employer. 

 
2.9 Joint Venture  
 

If the Contractor is a joint venture of two or more firms, all such firms 
shall be jointly and severally bound to the Employer for the fulfillment 
of the provisions of the Contract and shall designate one of such firms 
to act as a leader with authority to bind the joint venture. The 
composition or the constitution of the joint venture shall not be altered 
without the prior written consent of the Employer. 

 
2.10 Non-Waiver 
 
2.10.1 Subject to GCC Sub-Clause 2.10.2 below, no relaxation, forbearance, 

delay or indulgence by either party in enforcing any of the terms and 
conditions of the Contract or the granting of time by either party to the 
other shall prejudice, affect or restrict the rights of that party under the 
Contract, nor shall any waiver by either party of any breach of 
Contract operate as waiver of any subsequent or continuing breach of 
Contract. 

 
2.10.2 Any waiver of a party’s rights, powers or remedies under the Contract 

must be in writing, must be dated and signed by an authorized 
representative of the party granting such waiver, and must specify the 
right and the extent to which it is being waived. 
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2.11 Severability 
 

If any provision or condition of the Contract is prohibited or rendered 
invalid or unenforceable, such prohibition, invalidity or 
unenforceability shall not affect the validity or enforceability of any 
other provisions and conditions of the Contract. 

 
2.12 Country of Origin 
 

“Origin” means the place where the materials, equipment and other 
supplies for the Facilities are mined, grown, produced or 
manufactured, and from which the services are provided. Plant and 
equipment are produced when, through manufacturing, processing or 
substantial and major assembling of components, a commercially 
recognized product results that is substantially different in basic 
characteristics or in purpose or utility from its components. 

 
2.13 Notices 
 
2.13.1 Unless otherwise stated in the Contract, all notices to be given under 

the Contract shall be in writing, and shall be sent by personal delivery, 
special courier, telegraph, facsimile or Electronic Data Interchange 
(EDI) to the address of the relevant party set out in the Contract 
Agreement, with the following provisions: 

 
(a)   Any notice sent by telegraph, facsimile or EDI shall be confirmed 

within two (2) days after dispatch by notice sent by special 
courier, except as otherwise specified in the Contract. 

 
(b)   Any notice sent by special courier shall be deemed (in the absence 

of evidence of earlier receipt) to have been delivered ten (10) days 
after dispatch. In proving the fact of dispatch, it shall be sufficient 
to show that the envelope containing such notice was properly 
addressed, stamped and conveyed to the postal authorities or 
courier service for transmission by special courier. Provided 
further that whenever the postal authorities or courier service 
provide a proof of delivery, the same shall also be applicable for 
presenting the fact of dispatch. 
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(c)   Any notice delivered personally or sent by telegraph, facsimile or 
EDI shall be deemed to have been delivered on date of its 
dispatch. 

 
(d)   Either party may change its postal, facsimile or EDI address or 

addressee for receipt of such notices by ten (10) days’ notice to the 
other party in writing. 

 
2.13.2 Notices shall be deemed to include any approvals, consents, 

instructions, orders and certificates to be given under the Contract. 
 
2.14 Governing Law & its Jurisdiction 
 
 The Contract shall be governed by and interpreted in accordance with 

laws of Union of India and the Courts of New Delhi shall have 
exclusive jurisdiction in all maters arising under this Contract. 

3.0 SCOPE AND PERFORMANCE 

3.1 SCOPE OF THE WORK  

 Scope of the work under this Contract shall be on single 
source responsibility basis completely covering all the 
services, works and materials specified under the 
accompanied Technical Specifications/Bill of Quantities 
indicated in Bid Proposal Sheets & drawings. It will inter-alia 
include the following: 

a) All labour, materials, tools, plants and equipment, loading, 
unloading, transportation and handling thereof, unless 
otherwise, specified elsewhere in the Tender Documents. 

b) Preparatory activities including scaffoldings required to be 
performed for carrying out the work. 

c) All necessary services required for complete installation 
testing and commissioning in accordance with the relevant 
drawings/Bill of Quantities meeting the specification 
requirements. 

d) Receipt/storage, preservation and conservation of 
materials/ equipment at site in accordance with the 
scheme /and provisions approved by Engineer-in-charge 
in advance. 
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e) Any item(s), though not covered in specification/drawings 
/schedule but are required for reliability and safety and as 
per good engineering practice shall be deemed to be 
included in the scope of work unless specifically excluded 
in the exclusion list. 

f)  All wastage of materials, their carriage /cartage and return 
of empties(if Applicable). 

g) Furnishing of documents and signing of Contract 
Agreements. 

h) Obtaining clearances /approvals from concerned local/ 
statutory bodies. 

i)  Spares if any. 

k)  To complete all activities under the Contract to the 
satisfaction of the Engineer-in-charge and Employer or 
their representative in respect of all works covered in this 
contract. Tenders not covering the above entire scope of 
work are liable to be treated as incomplete and will 
accordingly be deleted from further consideration. 

l)  To co-ordinate with various sub-vendors involved in the 
works in order to complete the works in a phased and 
logical manner necessary for completion and handing over 
of entire work within the stipulated date and also to 
provide fronts to the contractors to be appointed by the 
Employer as and when required by the Engineer-in-Charge. 

4. Time for Commencement and Completion 
 
4.1 The Contractor shall commence work on the Facilities from the 

Effective Date of Contract and without prejudice to GCC Sub-Clause 
38.1 hereof, the Contractor shall thereafter proceed with the Facilities 
in accordance with the time schedule specified in the corresponding 
Appendix – 4 (Time Schedule) to the Contract Agreement. 

 
4.2 The Contractor shall attain Completion of the Facilities (or of a part 

where a separate time for Completion of such part is specified in the 
Contract) within the time stated under Time for Completion or within 
such extended time to which the Contractor shall be entitled under 
GCC Clause 18.0 hereof. 
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5.0 Contract Price 

5.1  The Contract Price shall be as specified in Notification of 
Award / Contract Agreement. The Contractor confirms that it 
has entered into this Contract on the basis of proper 
examination of the data relating to the subject package 
provided by the Employer, and on the basis of information 
that the Contractor could have obtained  from the site and of 
other data readily available to it relating to the works as of 
the date twenty eight (28) days prior to the bid submission. 
The Contractor acknowledges that any failure to acquaint 
itself with all such data and information shall not relieve its 
responsibility for properly estimating the difficulty or cost of 
successfully performing the contract.  

5.2 Subject to 5.1 above, the Contractor shall be deemed to have 
satisfied itself as to the correctness and sufficiency of the 
Contract Price, which shall, except as otherwise provided for 
in the Contract, cover all its obligations under the Contract.  

5.3 The Contract Price shall be subject to adjustment in accordance with 
the provisions of Appendix 2 (Price Adjustment) to the Contract 
Agreement. The Contract Price shall be increased or reduced on 
account of variation in quantity in accordance with Clause 15.0 of 
GCC. 

6.0 TAXES, DUTIES & LEVIES 

6.1  The prices that are quoted and indicated in the BPS shall include inter 
alia, all costs such as cost of necessary materials, their transportation to 
site, cost towards tools, equipment and machineries including cost of 
personnel that may be required for successful completion of the work 
as per the technical Specifications, Vol-II including cost of site 
arrangement, overheads, insurance, whatsoever, as stipulated in the 
bidding documents for the total scope of work. 

 
  All applicable taxes, duties and levies including Sales Tax on Work 

Contract for all transactions between the Contractor and his sub-
contractors as well as for all transactions between the Contractor and 
Employer  shall be included in the bid price. No claim on account of 
any taxes, duties or other levies or any interest therein shall be 
entertained by Employer . 
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6.2 The bidder shall include Service Tax and surcharge/cess etc. on it as 
applicable in their quoted bid price and Employer  would not bear any 
additional liability on this account.  Employer  shall, however, deduct 
such tax at source as per the rules and issue necessary Certificate to 
the Contractor. 

6.3 Sales Tax on works contract and other taxes, duties and levies, as 
brought out at para 6.1 and 6.2 above, shall be borne by the Contractor 
and Employer will not have any liability whatsoever in this regard. 
Sales Tax on works contract as per Sales Tax Act will be deducted at 
source by Employer and deposited with Sales Tax Authority. The 
award of contracts shall be on works contract basis. Income tax shall 
be deducted as per applicable laws. 

7.0          INCOME TAX DEDUCTIONS  

7.1          Income Tax deductions shall be made from all payments 
made to the Contractor as per rules and regulations in force, 
in accordance with the Income Tax Act prevailing from time 
to time.  

8. Securities 
 
8.1 Issuance of Securities 
 

The Contractor shall provide the securities specified below in favor of 
the Employer at the times, and in the amount, manner and form 
specified below. 

 
8.2 Advance Payment Security 
 
8.2.1 The Contractor shall, within twenty-eight (28) days of the notification 

of contract award, provide a security in an amount equal to the 
advance payment calculated in accordance with the corresponding 
Appendix - 1 (Terms and Procedures of Payment) to the Contract 
Agreement, and in the same currency(ies) with initial validity of up to 
ninety (90) days beyond the date of Completion of the Facilities in 
accordance with GCC Clause 13. The same shall be extended by the 
Contractor time to time till ninety (90) days beyond the actual date of 
Completion of the Facilities, as may be required under the Contract. 

 
8.2.2 The security shall be in the Form of unconditional Bank Guarantee 

attached hereto in Section VI - Sample Forms and Procedures. The 
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security shall be discharged after completion of the facilities or 
relevant part thereof. 

 
-  Procedure for effective reduction in the Advance Payment Security 

 
 The Advance Payment Security shall be allowed to be reduced every 

six (06) months after First Running Account Bill/Stage payment under 
the Contract if the validity of the Bank Guarantee is more than one 
year. The cumulative amount of reduction at any point of time shall 
not exceed seventy five percent (75%) of the advance corresponding to 
cumulative value of the Facilities completed as per a certificate to be 
issued by the Project Manager. It should be clearly understood that 
reduction in the value of advance Bank Guarantee shall not in any 
way dilute the Contractor's responsibility and liabilities under the 
Contract including in respect of the Facilities for which reduction in 
the value of security is allowed. 

8.3 CONTRACT PERFORMANCE GUARANTEE 

8.3.1 As a security towards satisfactory performance of the 
Contract, the successful Bidder, to whom the work is 
awarded, shall be required to furnish a Performance 
Guarantee for the due performance of the Contract in the 
amount equivalent to ten percent(10%) of the Contract Price 
in favour of the Employer within 28 days from the date of 
Notification of award and it shall guarantee the faithful 
performance of the contract in accordance with the terms and 
conditions specified in the documents. The guarantee shall be 
valid upto (90) days after the end of defect liability period. 
The guarantee amount shall be encashed by the Employer 
without any condition whatsoever, in the event of defects or 
deficiencies which come up during the validity of the 
guarantee period. 

 Apart from the Contractor’s performance security, the Contractor shall 
be required to arrange additional performance securities, as specified 
in SCC, within twenty-eight (28) days of the notification of award in 
favour of the Employer in the form acceptable to the Employer. 

8.3.2 The performance security shall be in the Form of unconditional Bank 
Guarantee hereto in Section VI - Sample Forms and Procedures. 
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8.3.3 Reduction in the security pro rata to the Contract Price of any part of 
the Facilities is not admissible. However, if the Defects Liability Period 
has been extended on any part of the Facilities pursuant to GCC 
Clause 18.0 hereof, the Contractor shall issue an additional security in 
an amount proportionate to the Contract Price of that part. The 
security shall be returned to the Contractor immediately after its 
expiration, provided, however, that if the Contractor pursuant to GCC 
Clause 40.0, is liable for an extended warranty obligation, the 
performance security shall be reduced to ten percent (10%) of the value 
of the component covered by the extended warranty. 

 
8. 3.4 In case of award of the contract to a Joint Venture, the Bank 

Guarantees for performance security and the Bank Guarantee for 
advance payment shall be submitted in the name of all the partner(s) 
of the Joint Venture. 

8.3.5 No interest shall be payable to the contractor against EMD and 
Contract Performance Guarantee.  

8.4 Issuing Banks  
   

The Bank Guarantee for Advance Payment Security and Performance 
Security are to be provided by the Contractor, which should be issued 
either : 

 
(a) by a Public Sector Bank located in India, or 
 
(b)  a scheduled Indian Bank having paid up capital (net of any 

accumulated losses) of Rs. 1,000 Million or above (the latest 
annual report of the Bank should support compliance of capital 
adequacy ratio requirement), or  

 
 (c) by a foreign bank or a subsidiary of a foreign bank, located in 

India with overall international corporate rating or rating of long 
term debt not less than A- (A minus) or equivalent by a reputed 
rating agency. 

9.0 Copy Right 
 
9.1 The copyright in all drawings, documents and other materials 

containing data and information furnished to the Employer by the 
Contractor herein shall remain vested in the Contractor or, if they are 
furnished to the Employer directly or through the Contractor by any 
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third party, including supplies of materials, the copyright in such 
materials shall remain vested in such third party. 

 
The Employer shall however be free to reproduce all drawings, 
documents and other material furnished to the Employer for the 
purpose of the Contract including, if required, for operation and 
maintenance. 

 
9.2 The copyright in all drawings, documents and other materials 

containing data and information furnished to the Contractor by the 
Employer herein shall remain vested in the Employer. 

 
10.0 Confidential Information 
 
10.1 The Employer and the Contractor shall keep confidential and shall not, 

without the written consent of the other party hereto, divulge to any 
third party any documents, data or other information furnished 
directly or indirectly by the other party hereto in connection with the 
Contract, whether such information has been furnished prior to, 
during or following termination of the Contract. Notwithstanding the 
above, the Contractor may furnish to its Subcontractor(s) such 
documents, data and other information it receives from the Employer 
to the extent required for the Subcontractor(s) to perform its work 
under the Contract, in which event the Contractor shall obtain from 
such Subcontractor(s) an undertaking of confidentiality similar to that 
imposed on the Contractor under this GCC Clause 10. 

 
10.2 The Employer shall not use such documents, data and other 

information received from the Contractor for any purpose other than 
the operation and maintenance of the Facilities. Similarly, the 
Contractor shall not use such documents, data and other information 
received from the Employer for any purpose other than the design, 
procurement of Plant and Equipment, construction or such other work 
and services as are required for the performance of the Contract. 

 
10.3 The obligation of a party under GCC Sub-Clauses 10.1 and 10.2 above, 

however, shall not apply to that information which 
 

(a) now or hereafter enters the public domain through no fault of 
that party 

(b) can be proven to have been possessed by that party at the time of 
disclosure and which was not previously obtained, directly or 
indirectly, from the other party hereto 
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(c) otherwise lawfully becomes available to that party from a third 
party that has no obligation of confidentiality. 

 
10.4 The above provisions of this GCC Clause 10 shall not in any way 

modify any undertaking of confidentiality given by either of the 
parties hereto prior to the date of the Contract in respect of the 
Facilities or any part thereof. 

 
10.5 The provisions of this GCC Clause 10 shall survive termination, for 

whatever reason, of the Contract. 

11.0  QUALITY ASSURANCE PROGRAMME 

11.1  The quality programme shall be designed in such a way that 
adequate confidence is generated in the Employer and in 
themselves so that the work is completed within the cost and 
time schedule with post execution rejections and 
modifications of work tending towards zero. 

11.2  With the above in view, it is also contemplated that Quality 
Assurance Programme shall be followed by the Contractor 
right from the inception to completion of the Work in all 
stages as per agreed Quality Assurance Programme 

11.3  Quality Assurance Documents 

11.3.1  The Contractor shall submit the following Quality Assurance 
documents at prescribed stages during stage checks and /or 
completion of final inspection: 

 i)  Record of the inspection and various tests with checks 
and verifications of all customer inspection points, 
approved sketches, if used, as well as final inspection 
and test reports and records. 

 ii)  Where it is to be done : 

a) Welder indetification list, indicating the welding and 
Welding Operator’s qualification procedure and 
Welding identification symbol and weld repair 
procedure actually used during fabrication etc. 

b) Welding and Welder’s qualification certificates. 
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 iii) Material and Welder’s qualification certificates. 

 iv) All inspection and test procedures Non destructive (ND) 
and other examinations, procedure, stress temperature 
charts and other repair procedures actually adopted 
during fabrication. 

 v)  All deviations/rectification, formats and reports used to 
remove /make good deficiencies in respect of various 
non-conformities observed and recorded during 
execution. 

 vi)  The Employer or his authorised representative reserves 
the right to carryout quality audit and quality 
surveillance of the systems and procedures of the 
contractor’s Quality Management System at “prior to”, 
“during” and “post” execution stages of the works. 

12.0  INSURANCE 

               Tender price shall include all the costs to be incurred for 
fulfilling all the insurance requirements and costs under the 
Contract clause 41.0 and its various sub-clauses of this GCC 
is relevant. 

 Insurance such as transit insurance of materials, third party & 
workmen insurance, insurance of tools and tackles and Plant and 
equipment or any other insurance more specifically detailed in clause 
41.0 and its various sub-clauses of this GCC is relevant shall be 
arranged by the Contractor at his cost and expense. -  

13.0 TIME THE ESSENCE OF CONTRACT 

 The time and the date(s) of completion of each agreed 
milestone(s) as stipulated in Contractor’s Tenders and 
accepted by the Employer without or with modification, if 
any, and so incorporated in the Notification of Award shall 
be deemed to be the essence of Contract. The Contractor shall 
organize the resources and mobilize so as to commence the 
execution of work within (15) days from the date of 
Notification of Award unless agreed and specified earlier. 
The work shall be performed in time and to achieve the 
schedule of targets/ key milestone dates, the Contractor shall 
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have to plan and adequately mobilize all the resources 
(Equipment and Manpower) to the satisfaction of the 
Engineer-in-Charge. This however, does not imply that the 
Contractor shall be handed over all fronts and given 
clearances for the complete work. Handing over of fronts and 
clearances shall be in stages and in sequencial requirements 
to meet the milestone wise completion schedule. The Bidder 
shall submit a master Network in line with the time schedule 
indicated in work schedule of the documents. The network 
shall clearly indicate major key events in areas like Bidder’s 
site mobilization, including all excavation requirements for 
soil/ soft hard rock, dewatering where required, earthwork, 
piling where required concreting, foundation, superstructure 
etc. The Bidder shall also furnish a work plan alongwith his 
Tender for the execution of work as envisaged by him 
alongwith the methodology of construction, details of major 
equipment, tools and plants required, their present 
deployment and the equipment, tools and plants proposed to 
be brought from other works/ newly purchased and the 
period by which equipment will be available at the site of 
work, the proposed deployment of manpower etc. The Bidder 
shall submit a detailed time schedule of all activities giving 
sequence of principal activities pertaining to the complete 
work covered under the Contract.  A detailed network of all 
activities pertaining to the works for completion of the work 
within the schedule completion period shall be discussed and 
mutually agreed with the successful bidder at the post bid 
and pre-award discussion. Such agreed network shall form a 
part of the contract and all Contractor’s activities shall be 
performed strictly in accordance with such agreed Network. 
The Engineer-in-Charge shall in consultation with the 
Contractor, however, have the right to review the progress 
and modify the work schedule suiting the site conditions or 
any other requirement. In the event of any disagreement on 
the work schedule the decision of Engineer-in-Charge shall be 
final and binding on the contractor.  

14.0 DISCREPANCIES AND ADJUSTMENT OF ERRORS   

14.1 The Tender Document forming the Contract are to be taken as 
mutually explanatory of one another, detailed drawing being 
followed in preference to scale measurements and  Special 
Conditions in preference to General Conditions. 
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14.2 In case of discrepancy between Bill of Quantities, 
Specifications and/or the Drawings, the following order of 
preference shall be observed:  

 a)  Description in the Bill of Quantities. 

 b)  Particular Specifications and Special Conditions, if any 

 c)  Approved Drawings cleared for Construction. 

 d)  N.I.T. Provisions, Specifications and General Conditions 
of Contract 

14.3 If there are varying or conflicting provisions in any one of the 
document forming a part of the Contract, the Engineer-in-
Charge shall be the deciding authority with regard to the 
intention of interpretation of such discrepancies. 

14.4 Any error in description, quantity or unit in Bill of Quantities 
or any omission there from shall not vitiate the Contract or 
release the Contractor from the execution of any part of the 
works comprised therein according to drawings and 
specifications or from any of his obligations under the 
Contract. Any financial implications payable or recoverable 
arising from the above are to be settled under provisions of 
the Contract. 

15.0  DEVIATIONS/ VARIATIONS EXTENT & PRICING 

15.1  The Engineer-in-Charge shall have powers (i) to make 
alteration in, omission from, additions to, or substitutions in 
the original specifications, drawings, designs and instructions 
that may appear to him to be necessary or advisable during 
the progress of the work, and (ii) to omit a part of the works 
in case of non-availability of a portion of the site or for any 
other reasons, and the Contractor shall be bound to carry out 
the Works in accordance with any instructions given to him 
in writing  by the Engineer-in-Charge and such alterations, 
omission, additions or substitutions shall form a part of the 
contract and any altered, additional or substituted work 
which the Contractor may be directed to do in the manner 
above specified as part of the Works, shall be carried out by 
the Contractor on the same conditions in all respects 
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including price on which he agreed to do the main work. Any 
alterations, omissions, additions or substitutions which 
radically change the original nature of the Contract shall be 
ordered by the Engineer-in-Charge as a deviation and in the 
event of any deviation being ordered which in the opinion of 
the Contractor changes the original nature of the Contract, he 
shall nevertheless carry it out and the disagreement, if any, 
so to the nature of work and the rate to be paid therefore 
shall be resolved in accordance with Clause 59 ‘Arbitration’. 

15.2  The time for completion of the Works shall, in the event of 
any deviations resulting in additional cost over the Contract 
Sum being ordered, be executed as follows if requested by the 
Contractor. 

 a)  In the proportion which the additional cost of the 
altered, additional or substituted work, bears to the 
original Contract Sum; plus 

 b)  25% of the time calculated in (a) above or such further 
additional time as may be considered reasonable by the 
Engineer-in-Charge. 

 Rates for such additional, altered or substituted work shall be 
determined by the Engineer-in-Charge as follows: 

 i)  If  the rate for additional, altered or substituted  item(s) 
of work is/ are specified in the Contract for the work, 
the Contractor is bound to  carry out the additional, 
altered or substituted work at the same rate as per 
specified in the Contract for the work.  

 ii)  If the rate for any additional, altered, or substituted 
item(s) of work is/are not specifically provided in the 
Contract for the work, such   rate will be derived from 
the rates for a similar class of work as are specified in 
the Contract for the work. The opinion of the Engineer-
in-Charge as to whether or not the rates can be 
reasonably so derived from the item in this contract will 
be final and binding on the Contractor. 

 iii)  If the rate for any additional, altered or substituted item 
of work cannot be determined in the manner specified in 
sub-paras (i) and (ii) above, then such item of work shall 
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be carried out at the rate entered in the Schedule of Rates 
mentioned in Schedule ‘A’ item no. 15(iii) plus / minus 
the percentage by which the Tendered amount of the 
works actually awarded is higher or lower than the 
estimated amount of the works actually awarded. 

 iv)  If the rate for any altered, additional or substituted item 
of work cannot be determined in the manner specified in 
sub-paras (i) to (iii) above, then the rate for such item of 
work shall be worked out on the basis of Schedule of 
Rates specified in sub-para (iii) above plus/minus the 
percentage which the tendered amount of scheduled 
items bear with the estimated amount of scheduled items 
based on the schedule “A” item No.15(iii).  (The 
Schedule items mean the items appearing in the Schedule 
of Rates mentioned in Schedule “A” items No.15(iii) of 
this contract.). Provided always that if rate(s) for such 
part(s) of an item(s) not specified in Schedule of Rates 
the rate(s) for such part(s) will be determined by the 
Engineer-in-Charge on the basis of the purchase price as 
supported by the vouchers unless the Engineer-in-
Charge finds the purchase price unreasonable, in the 
later event the price shall be determined on the basis of 
market rate(s) prevailing during the fortnight following 
the date of the order. (Market rate as defined in clause 
1.0(t) shall be applicable).  

 v)  If  the rate for any altered, additional or substituted  
item of work cannot be determined in the manner 
specified in sub-paras (i) to (iv)  above, the Contractor 
shall within 14 days of the date of receipt of the order to 
carry out the said work, inform the Engineer-in-Charge 
under advice to the Accepting Authority of the rate 
which he proposes to claim for such item of work, 
supported  by analysis of the rate claimed, and the 
Engineer-in-Charge shall, within three months thereafter 
giving due consideration to the rate claimed by the 
Contractor, determine the rate on the basis of market 
rate(s).  In the event of the Contractor failing to inform 
the Engineer-in-Charge within the stipulated period of 
time, the rate which he proposes to claim, the rate for 
such item shall be determined by the Engineer-in-Charge 
on the basis of market rate(s).  
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            vi) (A) Except in case of items of work below ground 
surface, as it exists at the time of commencement of 
work (See (B) below), quantities of which may 
change due to site Conditions, provisions contained 
in sub-conditions (i) to (v) above shall not apply to: 

a) that value of any Contract items, Substituted 
item or Contract-cum-Substituted item is in 
excess of the original value of the item plus the 
percentage mentioned in Schedule ‘A’ item no. 
15(vi)Aa (Applicable to Lump sum Contracts, 
Measurement Contracts based on item rates and 
Percentage Rate Contracts). 

b) that value of deviations ordered on any individual 
trade item included in the contract as is in excess of the 
percentage mentioned in Schedule 'A', item No. 
15(vi)Aa (Applicable to Lump-sum-Contracts only). 

   c) that value of all items not already included in 
the Contract, as is in excess of the percentage 
mentioned in Schedule “A”, item No. 15(vi)Ab of  
the Contract. 

  (B) In case of items of work below ground surface as it 
exists at the time of commencement of work, 
quantities of which may change due to site 
conditions, provision contained in sub-conditions (i)    
to (v) above shall not apply to: 

   a) items of any individual trade which exceed by 
more than the percentage mentioned in 
Schedule A item no. 15(vi)Ba of the value of 
that trade included in the Contract as a whole 
unless the Contractor and the Engineer-in-
Charge agree to a higher percentage for any 
particular item. 

   b) the value of any item not included in the 
Contract in excess of 5% of the Contract Sum 
whichever is higher. 
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 NOTE: Individual trade means sub-heads into which the Bill 
of Quantities as provided in the Contract has been divided 
and in the absence of any such provision in the Contract, the 
Sub-heads as given in the Schedule of Rates will be 
applicable. 

15.3  In the case of Contract items, Substituted items, Contract-
cum-Substituted items, or additional items which exceed the 
limits laid down in sub-para(vi) of Condition 15.2 above, the 
Contractor may, within fourteen days of receipt of order or 
occurrence of the excess claim revision of the rates, supported 
by proper analysis, for the work in excess of the above-
mentioned limits, provided that if the rates so claimed are in 
excess of the rates specified in the Bill of Quantities or of 
those derived in accordance with the provisions of sub-para 
(i) to (iv) of Condition 15.2 by more than five per cent, inform 
the Engineer-in-Charge under advice to the Accepting 
Authority and the Engineer-in-Charge shall, within three 
months of receipt of the claim supported by the analysis, 
after giving due consideration to the analysis of the rates 
submitted by the Contractor, determine the rates on the basis 
of market rates and if the rates so determined exceed the 
rates specified in the Bill of Quantities or those derived in 
accordance with the  provisions of sub paras (i) to (iv) 
condition 15.2 by more than five percent, the Contractor shall 
be paid in accordance with the rates so determined.  Rates 
within the stipulated period, or if the  rates determined by 
the  Engineer-in-Charge within a period of three months of 
receipt of the claim supported by analysis are within five 
percent of the rates specified in the Bill of Quantities or those 
determined in accordance with the provisions of sub-paras  
(i) to (iv) of condition 15.2, the Engineer-in-Charge shall 
make payment at the rates as specified in the Bill of 
Quantities or those already determined under sub-paras (i) to 
(iv) condition 15.2 for the quantities in excess of the limits 
laid down in sub-para (vi) of Condition 15.2. 

15.4 The provisions of the preceding paragraph shall also apply to 
the decrease in the rates of items, for the work in excess of 
the limits laid down in sub para (vi) of Condition 15.2 
provided that such decrease is more than five percent of rates 
specified in the Bill of Quantities or  of those derived in 
accordance with the provisions or sub-paras (i) to (iv) of 
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Condition 15.2 and the Engineer-in-Charge may after giving 
notice to the Contractor within two months of receipt of order 
by the Contractor or occurrence of the excess and after taking 
into consideration any reply received from him within 
fourteen days of receipt of the notice, revise the rates for the 
work in question within two months of expiry of the said 
period of 14 days having regard to the market rates. 

16.0       SUSPENSION OF WORKS  

16.1a) The Contractor shall, on receipt of the order-regarding suspension of 
work in writing of the Engineer-in-Charge, suspend the progress of 
the works or any part thereof for such time and in such manner as the 
Engineer-in-Charge may consider necessary for any of the following 
reasons :  

 i) On account of any default on part of the Contractor; or  

 ii) for improper execution of the works or part thereof for reasons 
other than the default of the Contractor; or 

 iii) for safety of the works or part thereof. The Contractor shall, during 
such suspension, properly protect and secure the works to the extent 
necessary and carryout the instructions given on that behalf by the 
Engineer-in-Charge.  

b) If the suspension is ordered for reasons (ii) and (iii) in sub- 
para (a).  

 i) The Contractor shall be entitled to an extension of the time equal to 
the period of every such suspension plus 25% of such suspended 
period.  

 ii) If the total period of all such suspension exceeds thirty days, the 
Contractor shall, in addition, be entitled to compensation, in respect of 
salaries and/or wages paid by the Contractor to his employees and 
labour at site, remaining idle during the period of suspension, adding 
thereto the percentage mentioned in Schedule A item no. 16(b)(ii) to 
cover indirect expenses of the Contractor, provided the Contractor 
submits his claim supported by details to the Engineer-in-Charge 
under advice to the Accepting Authority within 14 days of the expiry 
of the period of 30 days.  

 

c) If the works or part thereof is suspended on the orders of the 
Engineer-in-charge for more than three months at a time, except when 
suspension is ordered for reason, (i) in sub-para (b) above, the 
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Contractor may after receipt of such order serve a written notice on 
the Engineer-in-charge under advice to the Accepting Authority 
requiring permission within fifteen days from receipt by the Engineer-
in-charge of the said notice, to proceed with the works or part thereof 
in regard to which progress has been suspended and if such 
permission is not granted within that time, the Contractor, if he 
intends to treat the suspension, where it affects only a part of the 
works as an omission of such part by the Condition 15 or where it 
affects the whole of the works, as an abandonment of the works by the 
Employer shall within 10 days of expiry of such period of 15 days 
give notice in writing of his intention and future course of action to 
Engineer-in-Charge under advice to the Accepting Authority. In the 
event of the Contractor treating the suspension as an abandonment of 
the Contract by Employer, he shall have no claim to payment. If any 
compensation on account of any profit or advantage which he may 
have derived from the execution of the work in full but which he 
could not derive in consequence of the abandonment, he shall, 
however, be entitled to compensation, as the Accepting Authority 
may consider reasonable, in respect of salaries and/or wages paid by 
him to his employees and labour at Site, remaining idle in 
consequences thereof and of materials collected which could not be 
utilised on the works, any major equipment, remaining idle resulting 
from such suspension adding to the total thereof the percentage 
mentioned in Schedule A item no. 16(c) to cover indirect expenses of 
the Contractor, provided the Contractor submits his claim supported 
by the details to the Engineer-in-Charge under advice to the Accepting 
Authority within 28 days of the expiry of the period of 3 months. 

17.0 Termination 
 
17.1 Termination for Employer’s Convenience 
 
17.1.1 The Employer may at any time terminate the Contract for any reason 

by giving the Contractor a notice of termination that refers to this GCC 
Sub-Clause 17.1. 

 
17.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 17.1.1 

the Contractor shall either immediately or upon the date specified in 
the notice of termination 

 
(a) cease all further work, except for such work as the Employer may 

specify in the notice of termination for the sole purpose of 
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protecting that part of the Facilities already executed, or any work 
required to leave the Site in a clean and safe condition 

 
(b) terminate all subcontracts, except those to be assigned to the 

Employer pursuant to paragraph (d) (ii) below 
 
(c) remove all Contractor’s Equipment from the Site, repatriate the 

Contractor’s and its Subcontractors’ personnel from the Site, 
remove from the Site any wreckage, rubbish and debris of any 
kind, and leave the whole of the Site in a clean and safe condition 

 
(d) In addition, the Contractor, subject to the payment specified in 

GCC Sub-Clause 17.1.3, shall 
 

(i) deliver to the Employer the parts of the Facilities executed 
by the Contractor up to the date of termination 

 
(ii) to the extent legally possible, assign to the Employer all 

right, title and benefit of the Contractor to the Facilities and 
to the Plant and Equipment as of the date of termination, 
and, as may be required by the Employer, in any 
subcontracts concluded between the Contractor and its 
Subcontractors 

 
(iii) deliver to the Employer all non-proprietary drawings, 

specifications and other documents prepared by the 
Contractor or its Subcontractors as at the date of termination 
in connection with the Facilities. 

 
17.1.3 In the event of termination of the Contract under GCC Sub-Clause 

17.1.1, the Employer shall pay to the Contractor the following 
amounts: 
 
(a) the Contract Price, properly attributable to the parts of the 

Facilities executed by the Contractor as of the date of termination 
 
(b) the costs reasonably incurred by the Contractor in the removal of 

the Contractor’s Equipment from the Site and in the repatriation 
of the Contractor’s and its Subcontractors’ personnel 

 
(c) any amounts to be paid by the Contractor to its Subcontractors in 

connection with the termination of any subcontracts, including 
any cancellation charges 
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(d) costs incurred by the Contractor in protecting the Facilities and 

leaving the Site in a clean and safe condition pursuant to 
paragraph (a) of GCC Sub-Clause 17.1.2 

 
(e) the cost of satisfying all other obligations, commitments and 

claims that the Contractor may in good faith have undertaken 
with third parties in connection with the Contract and that are not 
covered by paragraphs (a) through (d) above. 

 
17.2 Termination for Contractor’s Default 
 
17.2.1 The Employer, without prejudice to any other rights or remedies it 

may possess, may terminate the Contract forthwith in the following 
circumstances by giving a notice of termination and its reasons 
therefor to the Contractor, referring to this GCC Sub-Clause 17.2 : 
 
(a) if the Contractor becomes bankrupt or insolvent, has a receiving 

order issued against it, compounds with its creditors, or, if the 
Contractor is a corporation, a resolution is passed or order is 
made for its winding up (other than a voluntary liquidation for 
the purposes of amalgamation or reconstruction), a receiver is 
appointed over any part of its undertaking or assets, or if the 
Contractor takes or suffers any other analogous action in 
consequence of debt 

 
(b) if the Contractor assigns or transfers the Contract or any right or 

interest therein in violation of the provision of GCC Clause 44.0. 
 
(c) if the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in executing 
the Contract. 

 
For the purpose of this Sub-Clause: 
 
“corrupt practice” is the offering, giving, receiving or soliciting, 
directly or indirectly, of anything of value to influence 
improperly the actions of another party; 
 
“fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads or 
attempts to mislead, a party to obtain a financial or other benefit 
or to avoid an obligation; 
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“collusive practice” is an arrangement between two or more 
parties designed to achieve an improper purpose, including to 
influence improperly the actions of another party; 
 
 “coercive practice” is impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of 
the party to influence improperly the actions of a party; 
 
“obstructive practice” is  
 
(aa) deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false 
statements to investigators in order to materially impede a 
Employer’s investigation into allegations of a corrupt, 
fraudulent, coercive or collusive practice; and/or 
threatening, harassing or intimidating any party to prevent 
it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; 

      
or 

  
(bb) acts intended to materially impede the exercise of the 

Employer’s inspection and audit rights. 
 

In persuasions of its policy, the Employer will sanction a firm or 
individual, including declaring ineligible, either indefinitely or 
for a stated period of time, to be awarded a contract if it at any 
time determines that the firm has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive or obstructive 
practices in competing for, or in executing, a contract. 

 
17.2.2 If the Contractor 
 

(a) has abandoned or repudiated the Contract 
 
(b) has without valid reason failed to commence work on the 

Facilities promptly or has suspended (other than pursuant to 
GCC Sub-Clause 16.1(b)) the progress of Contract performance 
for more than twenty-eight (28) days after receiving a written 
instruction from the Employer to proceed 
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(c) persistently fails to execute the Contract in accordance with the 
Contract or persistently neglects to carry out its obligations under 
the Contract without just cause 

 
(d) refuses or is unable to provide sufficient materials, services or 

labor to execute and complete the Facilities in the manner 
specified in the program furnished under GCC Clause 13.0 at 
rates of progress that give reasonable assurance to the Employer 
that the Contractor can attain Completion of the Facilities by the 
Time for Completion as extended, 

 
then the Employer may, without prejudice to any other rights it may 
possess under the Contract, give a notice to the Contractor stating the 
nature of the default and requiring the Contractor to remedy the same. 
If the Contractor fails to remedy or to take steps to remedy the same 
within fourteen (14) days of its receipt of such notice, then the 
Employer may terminate the Contract forthwith by giving a notice of 
termination to the Contractor that refers to this GCC Sub-Clause 17.2. 

 
17.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 

17.2.1 or 17.2.2, the Contractor shall, either immediately or upon such 
date as is specified in the notice of termination, 
 
(a) cease all further work, except for such work as the Employer may 

specify in the notice of termination for the sole purpose of 
protecting that part of the Facilities already executed, or any work 
required to leave the Site in a clean and safe condition 

 
(b) terminate all subcontracts, except those to be assigned to the 

Employer pursuant to paragraph (d) below 
 
(c) deliver to the Employer the parts of the Facilities executed by the 

Contractor up to the date of termination 
 
(d) to the extent legally possible, assign to the Employer all right, title 

and benefit of the Contractor to the Facilities and to the Plant and 
Equipment as of the date of termination, and, as may be required 
by the Employer, in any subcontracts concluded between the 
Contractor and its Subcontractors 

 
(e) deliver to the Employer all drawings, specifications and other 

documents prepared by the Contractor or its Subcontractors as of 
the date of termination in connection with the Facilities. 
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17.2.4 The Employer may enter upon the Site, expel the Contractor, and 

complete the Facilities itself or by employing any third party. The 
Employer may, to the exclusion of any right of the Contractor over the 
same, take over and use with the payment of a fair rental rate to the 
Contractor, with all the maintenance costs to the account of the 
Employer and with an indemnification by the Employer for all liability 
including damage or injury to persons arising out of the Employer’s 
use of such equipment, any Contractor’s Equipment owned by the 
Contractor and on the Site in connection with the Facilities for such 
reasonable period as the Employer considers expedient for the supply 
and installation of the Facilities. 

 
Upon completion of the Facilities or at such earlier date as the 
Employer thinks appropriate, the Employer shall give notice to the 
Contractor that such Contractor’s Equipment will be returned to the 
Contractor at or near the Site and shall return such Contractor’s 
Equipment to the Contractor in accordance with such notice. The 
Contractor shall thereafter without delay and at its cost remove or 
arrange removal of the same from the Site. 

 
17.2.5 Subject to GCC Sub-Clause 17.2.6, the Contractor shall be entitled to be 

paid the Contract Price attributable to the Facilities executed as of the 
date of termination, the value of any unused or partially used Plant 
and Equipment on the Site, and the costs, if any, incurred in protecting 
the Facilities and in leaving the Site in a clean and safe condition 
pursuant to paragraph (a) of GCC Sub-Clause 17.2.3. Any sums due to 
the Employer from the Contractor accruing prior to the date of 
termination shall be deducted from the amount to be paid to the 
Contractor under this Contract. 

 
17.2.6 If the Employer completes the Facilities, the cost of completing the 

Facilities by the Employer shall be determined. 
 

If the sum that the Contractor is entitled to be paid, pursuant to GCC 
Sub-Clause 17.2.5, plus the reasonable costs incurred by the Employer 
in completing the Facilities, exceeds the Contract Price or the entire 
Facilities if entire Facilities have been completed or the price for part of 
the Facilities if part of the Facilities have been completed, the 
Contractor shall be liable for such excess. 
 
If such excess is greater than the sums due the Contractor under GCC 
Sub-Clause 17.2.5, the Contractor shall pay the balance to the 



 

Section IV – General Conditions of Contract Page - 31  
 

Employer, and if such excess is less than the sums due the Contractor 
under GCC Sub-Clause 17.2.5, the Employer shall pay the balance to 
the Contractor.  For facilitating such payment the Employer shall 
encash the Bank Guarantees of the Contractor available with the 
Employer and retain such other payments due to the Contractor under 
the Contract in question or any other Contract that the Employer may 
have with the Contractor. 

 
The Employer and the Contractor shall agree, in writing, on the 
computation described above and the manner in which any sums shall 
be paid. 

 
17.3 In this GCC Clause 17, the expression “Facilities executed” shall 

include all work executed, Installation Services provided, and all Plant 
and Equipment acquired (or subject to a legally binding obligation to 
purchase) by the Contractor and used or intended to be used for the 
purpose of the Facilities, up to and including the date of termination. 

 
17.4 In this GCC Clause 17, in calculating any monies due from the 

Employer to the Contractor, account shall be taken of any sum 
previously paid by the Employer to the Contractor under the 
Contract, including any advance payment paid pursuant to the 
corresponding Appendix (Terms and Procedures of Payment) to the 
Contract Agreement. 

18.0 EXTENSION FOR DELAY  

18.1 If the work is delayed by: 

 i) Force Majeure and /or 

 ii) Excepted Risks, as defined in para (p) and (r) of Clause 
1.0 (Definitions) then upon the happening of any of 
aforesaid events, causing delay, the Contractor shall 
immediately give notice thereof in writing to the 
Engineer-in-Charge but shall nevertheless make 
constantly his best endeavors to prevent or make good 
the delay and shall do all that may be reasonably 
required to the satisfaction of the Engineer-in-Charge for 
proceeding with the works. 

18.2 Request for extension of time, on grounds to be eligible for 
consideration of extension, shall be made by the Contractor in 
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writing within Fourteen days of the happening of the event 
causing delay. The Contractor may, also, if practicable, 
indicate in such a request the period for which extension is 
desired. 

18.3 In any such case the Authority mentioned in Schedule-A may 
give a fair and reasonable extension of time for completion of 
the work. Such extension shall be communicated to the 
Contractor by the Engineer-in-Charge in writing, latest 
within one month of the date of receipt of such request and 
required clarifications, if any, by the Engineer-in-Charge. 

18.4  In case the Contractor’s performance is delayed due to any 
act of omission on the part of the Employer or his authorised 
agents, the Contractor shall be given due extension of time 
for the completion of the works, to the extent such omission 
on the part of the Employer has caused delay in the 
Contractor’s performance of the contract. Regarding 
reasonableness or otherwise of the extension of time, the 
decision of the Engineer-in-Charge shall be final. 

19.0 TOOLS, PLANTS & EQUIPMENT  

19.1 The Contractor shall arrange at his own expense all tools, 
plant and equipment (hereinafter referred to as T&P) 
required for execution of the work. 

20.0 MATERIALS 

20.1 The Contractor shall at his own expense, provide all materials 
required for the works. All the materials shall conform to the 
makes, specified in the approved makes of materials enclosed 
with the specification. 

20.2 All materials to be provided by the Contractor shall be in 
conformity with the specifications laid down in the Contract 
and the Contractor shall, if requested by the Engineer-in-
Charge, furnish proof to the satisfaction of Engineer-in-
Charge that the materials so comply to the specifications and 
as well provide samples for approval of the Engineer-in-
Charge that the materials so comply prior to supplies or their 
use in the works, (approved samples are to be 
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maintained/preserved by the Contractor carefully during 
progress of works). 

20.3 Accordingly, the Contractor shall, at his own expense and 
without delay, supply to the Engineer-in-Charge samples of 
all the materials to be used in the works. The Engineer-in-
Charge shall within seven days of supply of samples or 
within such further period as he may require, intimate to the 
Contractor in writing whether samples are approved by him 
or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Engineer-in-Charge for his 
approval fresh samples complying with the specifications laid 
down in the Contract. 

20.4 The Engineer-in-Charge shall have full powers to order 
removal of any or all of the materials brought to site by the 
Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality to 
samples approved by him. In case of default on the part of 
the Contractor in removing rejected materials the Engineer-
in-Charge shall be at liberty to have them removed by other 
means. The Engineer-in-Charge shall have full powers to 
procure proper materials from other sources to be substituted 
for rejected materials and in the event of the Contractor 
refusing to comply, he may cause the same to be used in the 
works provided that all costs, which may spend upon such 
removal and/or substitution shall be borne by the Contractor, 
of which, the Engineer-in-Charge shall keep the Contractor 
informed at every stage. 

20.5  Patents & Royalties 

 The Contractor shall indemnify the Employer, its 
representatives or employee of the Employer against any 
action, claim or proceedings relating to infringement or use 
of any Patent or Design or any alleged Patent or Design rights 
and shall pay any royalties or other charges which may be 
payable in respect of any article or material or part thereof 
included in the Contract. In the event of any claim being 
made or action being brought against the Employer or any 
agent, servant or employee of the Employer in respect of any 
such matters as aforesaid, the Contractor shall immediately 
be notified thereof and the Contractor shall be at liberty, at 
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his own expenses to settle any dispute or to conduct any 
litigation that may arise therefrom, provided that such 
indemnity shall not apply when such infringement has taken 
place in complying with the specific directions issued by the 
Employer; but the Contractor shall pay royalties or other 
charges payable in respect of any such use, the amount so 
paid being reimbursed to the Contractor only if the use was 
the result of any drawings and/or specifications issued after 
submission of the Tender. 

20.6 As brought in clause 6.0 and subject to as hereinafter 
provided all charges on account of Octroi, Terminal or Sales 
tax and other Duties on materials obtained for the works from 
any source  shall be borne by the Contractor. 

20.7 The Engineer-in-Charge shall be entitled to have tests carried 
out as specified in the Contract for any materials supplied by 
the Contractor other than those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of 
the Contractor and Contractor shall provide at his expense all 
facilities which the Engineer-in-Charge may require for the 
purpose. For the tests which are not specified in the Contract 
but are required by the Engineer-in-Charge, the Contractor 
shall provide all facilities required for the purpose and the 
charges for these tests shall be borne by the Contractor only if 
the tests disclose that the said materials are not in accordance 
with the provision of the Contract. The cost of materials 
consumed in tests shall be borne by the Contractor in all 
cases except when otherwise provided. 

20.8  In addition the Contractor shall perform/submit at his own 
cost such tests/ samples as may be required by the Engineer-
in-Charge. 

20.9 Proprietary Materials 

 The following materials, when brought to site, shall be 
inspected by the Employer. 

 a)  Water Proofing compound(if applicable). 

 b)  Cement 
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 c)  Steel 

 d)  Primer/ Paints/ Varnish etc. 

 e)  Bitumen(if Applicable) 

 f)   Chemical for anti-termite treatment(if Applicable) 

 g)  Any other materials as per discretion of the Employer. 

20.9.1  The quantity of proprietary materials shall be measured and 
recorded in the Measurement Books and signed by the 
Contractor and the Engineer-in-Charge as a check to ensure 
that the quantities have been brought to site for incorporation 
in the work. 

20.9.2  Proprietary materials brought at site shall be stored as 
directed by Employer and those already recorded in 
Measurement Book, shall be suitably marked for 
identification. 

20.9.3  The Contractor shall ensure that the proprietary materials are 
brought to site in original sealed containers or packings 
bearing manufacturer’s markings and brands (except where 
the quantity required is fraction of the smallest packing). 
Materials not complying with the requirement shall be 
rejected. The empty containers of such proprietary materials 
shall not be destroyed /disposed off without the permission 
of Engineer-in-Charge. 

20.9.4  The Contractor shall produce receipted vouchers showing 
quantities of the materials to satisfy Engineer-in-Charge that 
the materials comply with the specifications. These vouchers 
shall be endorsed, dated and initiated by Engineer-in-Charge 
giving the Contract numbers and name of work and certified 
copy of each such voucher signed by the Contractor will be 
kept on record. The provisions of this clause may be relaxed 
if the quantity/purchase cost of material is considerably very 
small. 
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21.0 CEMENT & STEEL FOR THE WORK  

21.1 The Contractor shall make his own arrangements for all the 
construction materials including cement and steel as are 
required for proper completion of the project. The materials 
to be incorporated in the work are required to confirm the 
CPWD/ IS standards/ the specification, as applicable 
indicated elsewhere herein the contract documents. 

21.2  Cement and Cement Godown             

       Cement shall be procured by Contractor conforming to 
CPWD/ IS standards/ the specification, as applicable and 
only directly from the reputed manufacturers which will have 
to be got approved from the Employer in advance.  Relevant 
vouchers and test certificates will be produced as and when 
required. 

               The cement shall be stored by the Contractor in such suitable 
covered and lockable stores, well protected from climate and 
atmosphere’s effect, which shall be locked by the Contractor.  
Employer may also choose to put a double lock.  The cement 
godown shall be constructed by the Contractor as per 
specifications at his own cost.  The cement will remain under 
double lock, one from the Employer & one from Contractor.  
The cement in bags shall be stored in godowns in easy 
countable position.  Cement bags shall be used on first IN 
first OUT basis. Cement stored for beyond 90 days will be 
required to be tested at Contractor’s cost before use in works. 

21.3  Steel & Steel Stockyard 

               Steel conforming to CPWD/ IS standards/ the specification, 
as applicable shall be procured by the Contractor directly 
preferably from SAIL, TISCO /RASHTRIYA ISPAT NIGAM. 

               Contractor shall make advance planning for procurement of 
steel directly from SAIL/TISCO/RASHTRIYA ISPAT NIGAM. 
The contractor is to arrange to stock all types of steel in 
accordance with I.S Standard.  To avoid any rusting etc., 
proper storing arrangements shall be made by the Contractor 
to store the steel in different diameter-wise stacks at his own 
cost. 
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               Test certificates for each consignment of steel shall be 
furnished.  However, the number of mandatory tests of steel 
as per CPWD norms/ IS standards/ the specification, as 
applicable may be got carried  out by the Contractor as per 
the directions of Engineer-in-Charge for incorporating the 
materials in the work, at no additional cost of procurement 
from any source other than SAIL, TISCO or RASHTRIYA 
ISPAT NIGAM. 

21.4  The Contractor shall maintain and submit proper records 
towards ascertaining the quantities of cement & steel received 
at site and consumed in the work and shall also submit the 
theoretical vs Actual Consumption Statements alongwith each 
third RA Bill i.e. 3rd, 6th, 9th etc. in respect of these 
materials.  Proper record /registers shall be maintained 
towards the receipt of these materials indicating the quantity 
of receipt, size of bars, agency from where received, make 
/manufacturer, date & challan No. etc. and also towards day-
to-day consumption of these materials (cement only) in the 
work and all such entries will be open for inspection of 
Employer. 

21.5  Any under-consumption of cement, i.e. actual consumption 
being less than theoretical consumption plus allowable 
variation as given below, shall be recovered at twice the 
prevailing market rate of cement. 

               Allowable variation for under consumption of cement:2% 
(two percent) 

21.6  Keeping in view minimum wastage in the item of 
reinforcement steel, actual consumption would be atleast 1% 
more than the theoretical consumption including authorised 
overlaps & chairs etc.  Should the actual consumption be less 
than 1.01 times the theoretical consumption, the difference 
between actual consumption and 1.01 times the theoretical 
consumption shall be recovered at twice the prevailing 
market rate of steel. 

21.7  Nothing extra shall be payable if actual sectional weights of 
various sizes of steel are more than weight specified in IS 
code. 
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21.8 a)    Materials required for the works, brought by the 
Contractor shall be stored by the Contractor only at 
places approved by the Engineer-in-Charge, storage and 
safe custody of material shall be responsibility of the 
Contractor. 

 b) Employer’s officials concerned with the Project shall be 
entitled at any time to inspect and examine any materials 
intended to be used in or on the works, either on the site 
or at factory or workshop or other place(s) where such 
materials are assembled, fabricated, manufactured or at 
any place(s) where these are lying or from which these 
are being obtained and the Contractor shall give such 
facilities as may be required for such inspection and 
examination free of cost. 

 c) All materials brought to the site shall become and 
remains the property of the Employer and shall not be 
removed off the site without the prior written approval 
of the Engineer-in-Charge.  But whenever the works are 
finally completed and advance, if any, in respect of any 
such material is fully recovered, the Contractor shall at 
his own expenses forthwith remove from the site all 
surplus material original supplied by him and upon such 
removal, the same shall become the property of the 
Contractor. 

22.0  LABOUR 

22.1  Valid License for Labour  

               The Contractor shall obtain a valid license under the contract 
labour (R&A) Act 1970 and the contract labour Act Central 
Rules 1971, before the commencement of work. 

22.2  Labour Safety Provision 

 The Contractor shall be fully responsible to observe the 
labour safety provisions. 
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22.3 Observance of Labour Laws 

22.3.1 The Contractor shall be fully responsible for observance of all 
labour laws and other laws applicable in this matter and shall 
indemnify and keep indemnified the Employer against effect 
or non-observance of any such laws. The Contractor shall be 
liable to make payment to all its employees and make 
compliance with labour laws. If Employer is held liable as 
“Principal Employer” to pay contributions etc. under 
legislation of Govt. or Court decision in respect of the 
employees of the Contractor, then the Contractor would 
reimburse the amount of such contributions so paid by 
Employer. 

22.3.2 EPF Contribution 

               As per latest amendments to P.F. Act, employees/workers 
engaged by Contractor are to be provided P.F coverage from 
the very first day of their employment. In compliance to this, 
the Contractor is to submit a monthly statement for 
deductions /subscriptions. In case of the Contractor not 
being registered with the EPF authorities or in absence of the 
required statement, 25% of the authenticated and certified 
wages bill or 5% of the value of work done, whichever is less, 
shall be withheld by Employer and shall be released only 
after the production of the clearance certificate from the EPF 
/ ESI Authorities that no dues on this account is outstanding. 

22.4 Labour Records 

 The Contractor shall submit, by the 4th & 19th of every 
month to the Engineer-in-Charge a true statement, showing in 
respect of the second half of the preceding month and the 
first half of the current month, respectively, of the following 
data: 

 1)  The number of the labour employed by him (category-
wise) 

 2)  The working hours 

 3)  The wages paid to them. 
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 4)  The accidents that occurred during the said fortnight 
showing the circumstances under which they happened 
and the extent of damage and injury caused. 

 5)  The number of female workers who have been allowed 
Maternity Benefits and the amount paid to them. 

 6)  An eligibility register of the labour for the purpose of 
EPF is required to be maintained at site which will have 
regular certification after due confirmation  of the record 
and the facts by the Engineer-in-Charge or his authorised 
representative. 

 7)  Any other information required by Engineer-in-Charge. 

22.5 Certificate of Labour Officer 

 Contract Performance Guarantee of the Contractor shall not 
be refunded till the clearance certificate from the Labour 
Officer is obtained by the Contractor and submitted to the 
Employer. 

22.6       The Contractor shall employ labour in sufficient numbers 
either directly or through Sub-Contractor to maintain the 
required rate of progress and of quality to ensure 
workmanship of the degree specified in the Contract and to 
the satisfaction of the Engineer-in-Charge. The Contractor 
shall not employ in connection with the works any Child 
Labour. 

22.7        The Contractor shall pay to labour employed by him either 
directly or through his other sub-Contractor wages not less 
than fair wages as defined in the Contractors’s Labour 
Regulations. 

            Payment of wages to Labour shall be regulated by Minimum 
Wages Act provisions and the Contractor should, to the 
satisfaction of Engineer-in-Charge, provide documentary 
evidence or otherwise regarding his actual disbursement of 
wages to Labour. 

22.8  During continuance of the contract, the Contractor and his 
sub-contractors shall abide at all times by all applicable 
existing labour enactments and rules made thereunder, 
regulations, notifications and bye laws of the State or Central 
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Government or local authority and any other labour law 
(including rules), regulations, bye laws and that may be 
passed or notification that may be issued under any labour 
law in future either by the State or the Central Government or 
the local authority. The employees of the Contractor and the 
Sub-contractor in no case shall be treated as the employees of 
the Employer at any point of time.  

22.9 The Contractor shall comply with the provisions of 
Workmen’s Compensation Act 1923, Payment of Gratuity Act 
1972, Employee P.F and Miscellaneous Provision Act 1952, 
Maternity Benefit Act 1951, Contract Labour (Regulation & 
Abolition) Act 1970, Minimum Wages Act, 1948, Payment of 
Wages Act 1936, Equal Remuneration Act 1979, Payment of 
Bonus Act 1965, Industrial Disputes Act, 1947, Industrial 
Employment (Standing Orders) Act 1946, Trade Unions Act 
1926, Child Labour (Prohibition & Regulation) Act 1986, 
Interstate Migrant Workmen (Regulation of Employment and 
Conditions of Service) Act 1979, The Building and Other 
Construction Workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996, 
Employees State Insurance Act 1948 (wherever made 
applicable by appropriate Government) and Mines Act 195, or 
any modifications thereof or any other law relating thereto 
and rules made thereunder from time to time. 

(a) Workmen Compensation Act 1923: The Act provides for 
compensation in case of injury by accident arising out of and 
during the course of employment. 

 
(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee 

under the Act on satisfaction of certain conditions on separation if 
an employee has completed 5 years service or more or on death at 
the rate of 15 days wages for every completed year of service. The 
Act is applicable to all establishments employing 10 or more 
employees. 

 
(c) Employee P.F. and Miscellaneous Provision Act 1952: The Act 

provides for monthly contribution by the employer plus workers 
@10% or 8.33%. The benefits under the Act are: 

 
(i) Pension or family pension on retirement or death, as the case 

may be. 
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(ii) Deposit linked insurance on death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc. 

 
(d) Maternity Benefit Act 1951: The Act provides for leave and some 

other benefits to women employees in case of confinement or 
miscarriage etc. 

 
(e) Contract Labour (Regulation & Abolition) Act 1970: The Act 

provides for certain welfare measures to be provided by the 
Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal 
Employer by law. The Principal Employer is required to take 
Certification of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they 
employ 20 or more labour contract labour. 

 
(f) Minimum Wages Act 1948: The Employer is supposed to pay not 

less than the Minimum Wages fixed by appropriate Government 
as per provision of the Act if the employment is a scheduled 
employment. Construction of Buildings, Roads, Runways are 
scheduled employments. 

 
(g) Payment of Wages Act 1936: It lays down as to by what date the 

wages are to be paid, when it will be paid and what deductions 
can be made from the wages of the workers. 

 
(h) Equal Remuneration Act 1979: The Act provides for payment of 

equal wages for work of equal nature to Male and Female 
workers and for not making discrimination against Female 
employees in the matters of transfers, training and promotions 
etc. 

 
(i) Payment of Bonus Act 1965: The Act is applicable to all 

establishments employing 20 or more employees. The Act 
provides for payments of annual bonus subject to a minimum of 
8.33% of wages and maximum of 20% of wages to employees 
drawing Rs. 3500/- per month or less. The bonus is to be paid to 
employees getting Rs. 2500/- per month or above upto Rs. 3500/- 
per month shall be worked out by taking wages as Rs. 2500/- per 
month only. The Act does not apply to certain establishments. 
The newly set-up establishments are exempted for five years in 
certain circumstances. Some of the State Governments have 
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reduced the employment size from 20 to 10 for the purpose of 
applicability of this Act. 

 
(j) Industrial Dispute Act 1947: the Act lays down the machinery the 

procedure for resolution of Industrial disputes, in what situations 
a strike or lock-out becomes illegal and what are the requirements 
for laying off or retrenching the employees or closing down the 
establishment. 

 
(k) Industrial Employment (Standing Orders) Act 1946: It is 

applicable to all establishments employing 100 or more workmen 
(employment size reduced by some of the States and Central 
Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on 
matters provided in the Act and get the same certified by the 
designated Authority. 

 
(l) Trade Unions Act 1926:  The Act lays down the procedure for 

registration of trade unions of workmen and employers. The 
Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

 
(m) Child Labour (Prohibition & Regulation) Act 1986: The Act 

prohibits employment of children below 14 years of age in certain 
occupations and processes and provides for regulation of 
employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and 
Construction Industry. 

 
(n) Inter-State Migrant workmen’s (Regulation of Employment & 

Conditions of Service Act 1979: The Act is applicable to an 
establishment which employs 5 or more inter-state migrant 
workmen through an intermediary (who has recruited workmen 
in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required 
to be provided certain facilities such as housing, medical aid, 
traveling expenses from home upto the establishment and back, 
etc. 

 
(o) The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the Cess 
Act of 1996 : All the establishments who carry on any building or 
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other construction work and employ 10 or more workers are 
covered under this Act. All such establishments are required to 
pay cess at the rate not exceeding 2% of the cost of construction as 
may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the 
Building or construction work and other welfare measures, such 
as Canteens, First-Aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the 
government. 

 
 (p) Factories Act 1948: The Act lays down the procedure for approval 

at plans before setting up a factory, health and safety provisions, 
welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises 
employing 10 persons or more with aid of power or 20 or more 
persons without the aid of power engaged in manufacturing 
process. 

22.9.1 Protection of Environment 
 

The Contractor shall take all reasonable steps to protect the 
environment on and off the Site and to avoid damage or nuisance to 
persons or to property of the public or others resulting from pollution, 
noise or other causes arising as consequence of his methods of 
operation. 

 
During continuance of the Contract, the Contractor and his Sub-
contractors shall abide at all times by all existing enactments on 
environmental protection and rules made thereunder, regulations, 
notifications and bye-laws of the State or Central Government, or local 
authorities and any other law, bye-law, regulations that may be passed 
or notification that may be issued in this respect in future by the State 
or Central Government or the local authority. 

 
Salient features of some of the major laws that are applicable are given 
below: 

 
The Water (Prevention and Control of Pollution) Act, 1974, This 
provides for the prevention and control of water pollution and the 
maintaining and restoring of wholesomeness of water. ‘Pollution’ 
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means such contamination of water or such alteration of the physical, 
chemical or biological properties of water or such discharge of any 
sewage or trade effluent or of any other liquid, gaseous or solid 
substance into water (whether directly or indirectly) as may, or is 
likely to, create a nuisance or render such water harmful or injurious to 
public health or safety, or to domestic, commercial, industrial,  
agricultural or other legitimate uses, or to the life and health of animals 
or plants or of aquatic organisms. 

 
The Air (Prevention and Control of Pollution) Act, 1981, This provides 
for prevention, control and abatement of air pollution. ‘Air Pollution’ 
means the presence in the atmosphere of any ‘air pollutant’, which 
means any solid, liquid or gaseous substance (including noise) present 
in the atmosphere in such concentration as may be or tend to be 
injurious to human beings or other living creatures or plants or 
property or environment. 

 
The Environment (Protection) Act, 1986, This provides for the 
protection and improvement of environment and for matters 
connected therewith, and the prevention of hazards to human beings, 
other living creatures, plants and property. ‘Environment’ includes 
water, air and land and the inter-relationship which exists among and 
between water, air and land, and human beings, other living creatures, 
plants, micro-organism and property. 

 
 The Public Liability Insurance Act, 1991, This provides for public 

liability insurance for the purpose of providing immediate relief to the 
persons affected by accident occurring while handling hazardous 
substances and for matters connected herewith or incidental thereto. 
Hazardous substance means any substance or preparation which is 
defined as hazardous substance under Environment (Protection) Act, 
1986, and exceeding such quantity as may be specified by notification 
by the Central Government. 

22.9.2 The Contractor shall be liable to pay his contribution and the 
employees contribution to the State Insurance Scheme in 
respect of all labour employed by him for the execution of the 
Contract, in accordance with the provisions of “The 
Employees State Insurance Act, 1948” as amended from time 
to time. In case the Contractor fails to submit full details of 
his account of labour employed and the contribution payable, 
the Engineer-in-Charge shall recover from the running bills of 
the Contractor an amount of contribution as assessed by him.  
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The amount so recovered shall be adjusted against the actual 
contribution payable for Employees State Insurance. 

22.10  If the Employer is caused to pay under any law as Principal 
Employer such as may be necessary to cause or observe, or 
for non-observance of the provisions stipulated in the 
Notifications/ Byelaws / Acts/Rules/ Regulations including 
amendments, if any, on the part of the Contractor, the 
Employer shall have the right to deduct any money due to the 
Contractor under this contract or any other contract with the 
Employer including his amount of performance security for 
adjusting the aforesaid payment. The Employer shall also 
have right to recover form the Contractor any sum required 
or estimated to be required for making good the loss or 
damage suffered by the Employer.  

22.11  The Contractor shall keep the Employer indemnified in case 
any action is taken against the Employer by the competent 
authority on account of contravention of any of the 
provisions of any Act or rules made under, regulations or 
notifications including amendments.  

22.12  In the event of the Contractor committing a default or breach 
of any of the provisions of the aforesaid Contractors Labour 
Regulations as amended from time to time or furnishing any 
information or submitting or filling any Form /Register/ Slip 
under the provisions of these Regulations which is materially 
incorrect then on the Report of the Inspecting Officers as 
defined in the Contractors Labour Regulations the Contractor 
shall without prejudice to any other liability pay to the 
Employer a sum not exceeding Rs.100 as liquidated damages 
for every default, breach or furnishing, making, submitting, 
filling materially incorrect statement as may be fixed by the 
Engineer-in-Charge and in the event of the Contractor’s 
default continuing in this respect, the liquidated damages 
may be enhanced to Rs.500 per day for each day of default 
subject to a maximum of ten percent of the estimated cost of 
the works put to Tender. The Engineer-in-Charge shall deduct 
such amount from bills or security deposit of the Contractor 
and credit the same to the Welfare Fund constituted under 
Regulations.  The decision of the Engineer-in-Charge in this 
respect shall be final and binding. 
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22.13  Model Rules for Labour Welfare: The Contractor shall at his 
own expense comply with or cause to be complied with 
specific provisions relating to welfare and amenities to 
workmen contained in relevant labour legislation and Model 
Rules for Labour Welfare as appended to these conditions or 
rules framed by Government from time to time for the 
protection of health and for making sanitary arrangements for 
workers employed directly or indirectly on the works.  In 
case the Contractor fails to make arrangements as aforesaid, 
the Engineer-in-Charge shall be entitled to do so and recover 
the cost thereof from the Contractor. 

22.14  Wherever five or more inter-State Migrant Workmen are to be 
employed by the Contractor either directly or through other 
sub-contractor he will do so only after informing the 
Engineer-in-Charge and will obtain a licence from the 
Licensing Officer appointed by appropriate Government. 

22.14.1  In case five or more Inter-State Migrant Workmen are 
employed by the Contractor, he shall carry out all the duties 
and obligations of the Contractor as defined in Chapter IV of 
Inter-State Migrant Workmen (R.E.C.S) Act, 1979 and comply 
with the provisions and implement measures relating to 
Wages, Welfare, and other facilities to be provided to Inter-
State Migrant Workmen as contained in Chapter-V of the said 
Act. 

22.14.2  The fixed date of payment of Wages to such Workmen will be 
notified by the Contractor in advance and firm arrangements 
will be made by him to ensure the presence of a 
representative of Employer on the date and time of payment 
of Wages, in consultation with the Engineer-in-Charge.  In 
case of any short fall in payment of wages or non-payment of 
due wages by the Contractor, the Engineer-in-Charge will be 
competent to pay equivalent amount to the entitled Workmen 
directly and recover the same from the Contractor either from 
his dues or deposits. 

23.0  SAFETY CODE 

23.1  Safety requirements of general nature are attached hereto in 
Section VI - Sample Forms and Procedures. 
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23.2  The Contractor shall, at all times at his own expense exercise 
reasonable and proper precautions for the safety of all people 
directly or indirectly employed for the performance of the 
work and shall comply with the safety regulations/ 
instructions/ measures as given in Section VI - Sample Forms 
and Procedures. In addition to above, instructions /measures 
contained in the IS Code of practices for different works, 
some of important ones of which are given below, are to be 
referred to as relevant to each item: 

 1. IS: 3764  1992 Excavation work   

 2. IS: 7293   1974 Working with construction 
machinery 

 3. IS: 7969  1975 Handling & storage of building 
materials 

 4. IS: 3696  1987 Scaffolds & Ladders (Pt.I-Scaffolds)                      

 5. IS: 3696  1991 Scaffolds & Ladders (Pt.II-Scaffolds)  

 6. IS: 818  1968 Safety and health protection in 
electric, gas welding and cutting 
operations. 

 7. IS : 5121 1969 Piling & other Deep foundations. 

 8. IS: 4130  1991 Demolition of buildings (2nd 
revision)(if Applicable) 

 9. IS: 5916  1970 Construction involving use of hot 
bituminous materials. 

 10. IS: 3016  1982 Fire protection in welding & cutting 
operations. 

23.3  In addition to the above, the Contractor’s responsibilities 
shall inter-alia include the following: 

 i)    All machinery, equipment and other sources of physical 
hazards shall be guarded in accordance with the 
requirements of the regulations and safety laws/ Acts of 
the Central and State Governments as well as Union 
territories. 

 ii) In order to supervise the work from point of view of 
safety, the Contractor shall appoint a safety Engineer/ 
Office who shall report and be responsible to the Safety 
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Engineer and /or the Engineer in charge of the 
Employer.  

 iii)  The Contractor shall provide all necessary fencing and 
lights to protect the public from accidents and shall be 
bound to bear all the expenses for defence of every suit, 
action & other proceedings of Law that may be brought 
by any person for injury sustained owing to neglect of 
any of the required precautions.  The Contractor shall 
also pay all damages and costs which may be awarded in 
any such suit, and proceedings to any such persons or 
which may with the consent of the Contractor is paid to 
compromise any claim by any person. 

                iv) The Contractor shall observe all applicable regulations 
regarding safety on the Site. 

Unless otherwise agreed, the Contractor shall, from the 
commencement of work on Site until taking over, provide : 

a) fencing, lighting, guarding and watching of the Works wherever 
required, and 

b) temporary roadways, footways, guards and fences which may be 
necessary for the accommodation and protection of Employer/his 
representatives and occupiers of adjacent property, the public and 
others. 

v) The Contractor shall ensure proper safety of all the workmen, 
materials, plant and equipment belonging to him or to Employer 
or to others, working at the Site. The Contractor shall also be 
responsible for provision of all safety notices and safety 
equipment required both by the relevant legislations and the 
Engineer-in-Charge, as he may deem necessary. 

vi) The Contractor will notify well in advance to the Engineer-in-
Charge of his intention to bring to the Site any container filled 
with liquid or gaseous fuel or explosive or petroleum substance or 
such chemicals which may involve hazards. The Engineer-in-
Charge shall have the right to prescribe the conditions, under 
which such container is to be stored, handled and used during the 
performance of the works and the Contractor shall strictly adhere 
to and comply with such instructions. The Engineer-in-Charge 
shall have the right at his sole discretion to inspect any such 
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container or such construction plant/ equipment for which 
material in the container is required to be used and if in his 
opinion, its use is not safe, he may forbid its use. No claim due to 
such prohibition shall be entertained by the Employer and the 
Employer shall not entertain any claim of the Contractor towards 
additional safety provisions/conditions to be provided 
for/constructed as per the Engineer-in-Charge's instructions. 

Further, any such decision of the Engineer-in-Charge shall not, 
in any way, absolve the Contractor of his responsibilities and in 
case, use of such a container or entry thereof into the Site area is 
forbidden by the Engineer-in-Charge, the Contractor shall use 
alternative methods with the approval of the Engineer-in-
Charge without any cost implication to Employer or extension of 
work schedule. 

vii) Where it is necessary to provide and/or store petroleum products 
or petroleum mixtures and explosives, the Contractor shall be 
responsible for carrying-out such provision and/or storage in 
accordance with the rules and regulations laid down in Petroleum 
Act 1934, Explosives Act, 1948 and Petroleum and Carbide of 
Calcium Manual published by the Chief Inspector of Explosives of 
India. All such storage shall have prior approval of the Engineer-
in-Charge. In case, any approvals are necessary from the Chief 
Inspector (Explosives) or any statutory authorities, the Contractor 
shall be responsible for obtaining the same. 

viii) All equipment used in construction and erection by Contractor 
shall meet Indian/International Standards and where such standards 
do not exist, the Contractor shall ensure these to be absolutely safe. 
All equipment shall be strictly operated and maintained by the 
Contractor in accordance with manufacturer's Operation Manual and 
safety instructions and as per Guidelines/rules of Employer in this 
regard. 

ix) Periodical examinations and all tests for all lifting/hoisting 
equipment & tackles shall be carried-out in accordance with the 
relevant provisions of Factories Act 1948, Indian Electricity Ad 1910 
and associated Laws/Rules in force from time to time. A register of 
such examinations and tests shall be properly maintained by the 
Contractor and will be promptly produced as and when desired by 
the Engineer-in-Charge or by the person authorised by him. 

x) The Contractor shall be fully responsible for the safe storage of his 
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and his Sub-Contractor's radioactive sources in accordance with 
BARC/DAE Rules and other applicable provisions. All precautionary 
measures stipulated by BARC/DAE in connection with use, storage 
and handling of such material will be taken by the Contractor. 

xi) The Contractor shall provide suitable safety equipment of 
prescribed standard to all employees and workmen according to the 
need, as may be directed by the Engineer-in-Charge who will also 
have right to examine these safety equipment to determine their 
suitability, reliability, acceptability and adaptability. 

xii) Where explosives are to be used, the same shall be used under the 
direct control and supervision of an expert, experienced, qualified and 
competent person strictly in accordance with the Code of 
Practice/Rules framed under Indian Explosives Act pertaining to 
handling, storage and use of explosives. 

xiii) The Contractor shall provide safe working conditions to all 
workmen and employees at the Site including safe means of access, 
railings, stairs, ladders, scaffoldings etc The scaffoldings shall be 
erected under the control and, supervision of an experienced and 
competent person. For erection, good and standard quality of material 
only shall be used by the Contractor. 

xiv) The Contractor shall not interfere or disturb electric fuses, wiring 
and other electrical equipment belonging to the Employer or other 
Contractors under any circumstances, whatsoever, unless expressly 
permitted in writing by Employer to handle such fuses, wiring or 
electrical equipment 

xv) Before the Contractor connects any electrical appliances to any plug 
or socket belonging to the other Contractor or Employer, he shall: 

a. Satisfy the Engineer-in-Charge that the appliance is in good 
working condition; 

b. Inform the Engineer-in-Charge of the maximum current rating, 
voltage and phases of the appliances; 

c. Obtain permission of the Engineer-in-Charge detailing the sockets 
to which the appliances may be connected. 

xvi) The Engineer-in-Charge will not grant permission to connect 
until he is satisfied that; 
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a. The appliance is in good condition and is fitted with suitable plug; 

b. The appliance is fitted with a suitable cable having two earth 
conductors, one of which shall be an earthed metal sheath 
surrounding the cores. 

xvii) No electric cable in use by the Contractor/ Employer will be 
disturbed without prior permission. No weight of any description 
will be imposed on any cable and no ladder or similar equipment will 
rest against or attached to it. 

xviii) No repair work shall be carried out on any live equipment. The 
equipment must be declared safe by the Engineer-in-Charge and a 
permit to work shall be issued by the Engineer-in-Charge before 
any repair work is carried out by the Contractor. While working on 
electric lines/equipment, whether live or dead, suitable type and 
sufficient quantity of tools will have to he provided by the Contractor 
to electricians/workmen/officers. 

xix) Contractor employing more than 250 workmen whether 
temporary, casual, probationer, regular or permanent or on contract, 
shall employ at least one full time officer exclusively as safety officer 
to supervise safety aspects of the equipment and workmen, who will 
coordinate with the Project Safety Officer. In case of work being 
carried out through Sub-Contractors, the Sub-Contractor's workmen/ 
employees will also be considered as the Contractor's 
employees/workmen for the above purpose. 

  The name and address of such Safety Officers of the Contractor will be 
promptly informed in writing to Engineer-in-Charge with a copy to 
Safety Officer-In charge before he starts work or immediately after any 
change of the incumbent is made during currency of the Contract.  

23.4  It is mandatory for the Contractor to observe during the 
execution of the works, the requirements of Safety rules 
which would generally include but not limited to the 
following: 

 Safety Rules 

a)  Each employee shall be provided with initial indoctrination 
regarding safety by the Contractor so as to enable him to 
conduct his work in a safe manner. 
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b)  No employee shall be given a new assignment of work 
unfamiliar to him without proper introduction as to the 
hazards incident thereto, both to himself and his fellow 
employees. 

c)  Under no circumstances shall an employee hurry or take 
unnecessary chances when working under hazardous 
conditions. 

d)  Employees must not have naked fires unattended.  Smoking 
shall not be permitted around fireprone areas and adequate 
fire fighting equipment shall be provided at crucial locations. 

e)  Employees under the influence of any intoxicating beverage, 
even to the slightest degree shall not be permitted to remain 
at work. 

f)  There shall be suitable arrangement at every work site for 
rendering prompt and sufficient first aid to the injured. 

g)  The staircases and passageways shall be adequately lighted. 

h)  The employees when working around moving machinery must 
not be permitted to wear loose garments.  Safety shoes are 
recommended when working in shops or places where 
materials or tools are likely to fall.  Only experienced workers 
shall be permitted to go behind guard rails or to clean around 
energized or moving equipment. 

i)  The employees must use the standard protection equipment 
intended for each job.  Each piece of equipment shall be 
inspected before and after it is used. 

j)   Requirements of ventilation in underwater working to 
licensed and experienced divers, use of gum boots for 
working in slushy or in inundated conditions are essential 
requirements to be fulfilled. 

k) In cases of rock excavation blasting shall invariably be done 
through licensed blasters and other precautions during 
blasting and storage/transport of charge material shall be 
observed strictly. 
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23.5 Accident/ Accident Reports 

23.5.1 On the occurrences of any accident, Contractor shall report 
the same in writing to the Engineer-in-Charge immediately 
on the occurrence of the accident. In case of fatal accidents or 
those which are serious and may result in death, the report 
shall be made immediately to the Engineer-in-Charge in the 
prescribed proforma, and also to all the authorities envisaged 
under the applicable laws like the Local Police Authorities, 
workmen compensation commissioner, etc. 

 Also a monthly report of all accidents in prescribed proforma 
shall be submitted by the Contractor to the Engineer-in-
Charge. 

23.5.2 The Engineer-in-Charge shall have the right at his sole 
discretion to stop the work, if in his opinion the work is being 
carried out in such a way that it may cause accidents and 
endanger the safety of the persons and/or property, and/or 
equipment. In such cases, the Contractor shall be informed in 
writing about the nature of hazards and possible injury / 
accident and he shall comply to remove shortcomings 
promptly. The Contractor after stopping the specific work 
can, if felt necessary, appeal against the order of stoppage of 
work to the Engineer-in-Charge within 3 days of such 
stoppage of work and decision of the Engineer-in-Charge in 
this respect shall be conclusive and binding on the 
Contractor.  

23.5.3 The Contractor shall not be entitled for any damages / 
compensation for stoppage of work due to safety reasons as 
specified in para GCC 23.5.2 above and the period of such 
stoppage of work will not be taken as an extension of time for 
completion of work and will not be the ground for waiver of 
levy of liquidated damages.  

23.5.4 The Contractor shall follow and comply with all Employer Safety 
Rules, relevant provisions of applicable laws pertaining to the safety 
of workmen, employees, plant and equipment as may be prescribed 
from time to time without any demur, protest or contest or 
reservations. In case of any discrepancy between statutory 
requirement and Employer Safety Rules referred above, the latter shall 
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be binding on the Contractor unless the statutory provisions are more 
stringent. 

23.5.5 If the Contractor fails in providing safe working environment as per 
Employer Safety Rules or continues the work even after being 
instructed to stop work by the Project Manager as provided in GCC 
Sub-Clause 23.5.2 above, the Contractor shall promptly pay to 
Employer, on demand by the Employer, compensation at the rate of 
Rs. 5,000/- per day of part thereof till the instructions are complied 
with and so certified by the Engineer-in-Charge. However, in case of 
accident taking place causing injury to any individual, the provisions 
contained in GCC Sub-Clause 23.5.6 shall also apply in addition to 
compensation mentioned in this Clause.  

 
23.5.6 If the Contractor does not take adequate safety precautions and/or 

fails to comply with the Safety Rules as prescribed by Employer or 
under the applicable law for the safety of the equipment and plant or  
for the safety of personnel or the Contractor does not prevent 
hazardous conditions which cause injury to his own employees or 
employees of other Contractors or Employer’s employees or any other 
person who are at Site or adjacent thereto, then the Contractor shall be 
responsible for payment of a sum as indicated below to be deposited 
with the Employer, which will be passed on by Employer to such 
person or next to kith and kin of the deceased:  

     
a. Fatal injury or accident causing   

death 
Rs. 1,000,000/- per person   

b.      Major injuries or accident causing 25% 
or  more permanent disablement             

Rs. 100,000/- per person 

           
Permanent disablement shall have same meaning as indicated in 
Workmen’s Compensation Act. The amount to be deposited with 
Employer and passed on to the person mentioned above shall be in 
addition to the compensation payable under the relevant provisions of 
the Workmen’s Compensation Act and rules framed there under or 
any other applicable laws as applicable from time to time. In case the 
Contractor does not deposit the above mentioned amount with 
Employer, such amount shall be recovered by Employer from any 
monies due or becoming due to the Contractor under the contract or 
any other on-going contract. 

 
23.5.7 If the Contractor observes all the Safety Rules and Codes, Statutory 

Laws and Rules during the currency of Contract awarded by the 
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Employer and no accident occurs then Employer may consider the 
performance of the Contractor and award suitable ‘ACCIDENT FREE 
SAFETY MERITORIOUS AWARD’ as per scheme as may be 
announced separately from time to time. 

23.6 In the event of persistent default by the Contractor in 
observance of safety requirements which lead to unsafe 
working and/or accidents, on any grounds whatsoever, 
including employment of inexperienced worker or workers 
not using safety wears, or any other causes which result in 
serious accidents on the works, the Engineer-in-Charge shall 
give notice for termination of Contract if he considers 
necessary in similar manner as provided under the clause for 
cancellation of the Contract in full or part. 

23.7 The Contractor shall also submit ‘Safety Plan’ as per 
proforma specified in Section VI – Sample Forms and 
Procedures of the Bidding Documents alongwith all the 
requisite documents mentioned therein and as per check-list 
contained therein to the Engineer In-Charge for its approval 
within 60 days of award of Contract. 

 Further, one of the conditions for release of first progressive 
payment / subsequent payment towards Services Contract 
shall be submission of ‘Safety Plan’ alongwith all requisite 
documents and approval of the same by the Engineer In-
Charge 

24.0  CONTRACTORS USE OF LAND FOR SITE OFFICE ETC.  

24.1 The Contractor shall not be permitted to enter on (other than 
for inspection purposes) or take possession of the site until 
instructed to do so by the Engineer-in-Charge in writing. The 
portion of the site to be occupied by the Contractor shall be 
defined and/or marked on the site plan, failing which these 
shall be indicated by the Engineer-in-Charge at site and the 
Contractor shall on no account be allowed to extend this 
operation beyond these areas. In respect of any land allotted 
to the Contractor for purposes of or in connection with the 
contract, the Contractor shall be a licencee subject to the 
following and such other terms and conditions as may be 
imposed by licencer:   
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 i) that he shall pay a nominal licence fee of Rs. 1 per year 
or part of a year for use and occupation, in respect of 
each and every separate area of land allotted to him. 

 ii) that such use or occupation shall not confer any right of 
tenancy of the land to the Contractor. 

 iii) that the Contractor shall be liable to vacate the land on 
demand by the Engineer-in-Charge. 

 iv)  that the Contractor shall have no right to any 
construction over this land without the written 
permission of the Engineer-in-Charge. In case, he is 
allowed to construct any structure, he shall have to 
demolish and clear the same before handing over the 
completed work unless agreed to the contrary. The 
Contractor shall provide if necessary or required on the 
site all temporary access thereto and shall alter, adapt 
and maintain the same as required from time to time and 
shall clear them away as and when no longer required 
and as and when ordered by the Engineer-in-Charge and 
make good all damage done to the site. 

25.0       SETTING OUT THE WORKS 

25.1  The Engineer-in-Charge shall supply dimensioned drawings, 
levels and other information necessary to enable the 
Contractor to set out the works and the Contractor shall set 
out the works and be responsible for the accuracy of the 
same. He shall rectify at his own cost and to the satisfaction 
of the Engineer-in-Charge any error found at any stage which 
may arise through inaccurate setting   out unless such error is 
based on incorrect data furnished in writing by the Engineer-
in-Charge, in which case the cost of rectification shall be 
borne by the Employer.  The Contractor shall protect and 
preserve all bench marks used in setting out works till end of 
the Defect Liability Period unless the Engineer-in-Charge 
directs their earlier removal. 
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26.0 SITE DRAINAGE  

26.1 All water which may accumulate on the site during the 
progress of the works, or in trenches and excavations, shall 
be removed and drained out from the site to the satisfaction 
of the Engineer-in-Charge by the Contractor at his expense. 

27.0 NUISANCE 

27.1 The Contractor shall not at any time do, cause or permit any 
nuisance on site or do anything which shall cause 
unnecessary disturbance or inconvenience to Owner, Tenants 
or Occupiers of other properties near  the site and to the 
public generally. 

28.0 MATERIALS OBTAINED FROM EXCAVATION 

 Materials of any kind obtained from excavation on the site 
shall remain the property of the Owner and shall be disposed 
of as the Engineer-in-Charge may direct. 

29.0 TREASURE, RELIC, MONUMENT & FOSSILS, ETC. 

 All fossils, coins, articles of value of antiquity and structures 
and other remains or  things of geological or archaeological 
interest discovered on the site shall be the absolute property 
of the Owner and the Contractor shall take  reasonable 
precautions to prevent his workmen or any other person from 
removing or damaging any such article or thing and shall 
immediately upon discovery thereof and before removal, 
acquaint the Engineer-in-Charge with such discovery and 
carry out the Engineer-in-Charge’s directions as to the 
disposal of the same at the expense of the Employer.  

30.0 SECURITY & PROTECTION OF TREES 

30.1  Trees designated by the Engineer-in-Charge shall be 
protected from damage during the course of the works. 
Where necessary, such trees shall be protected by providing 
temporary fencing. 

30.2  The Contractor shall provide and maintain at his own 
expense all lights, guards, fencing and watching when and 
where necessary or required by the Engineer-in-Charge for 



 

Section IV – General Conditions of Contract Page - 59  
 

the protection of the works or for the safety and convenience 
of those employed on the works or the public. 

31.0 CONTRACTOR’S SUPERVISION 

31.1 The Contractor shall either himself supervise the execution of 
the works or shall appoint a competent representative 
approved by the Engineer-in-Charge. If the Contractor has 
himself not sufficient knowledge and experience to be 
capable of receiving instructions or cannot give his full 
attention to the works, the Contractor, shall at his own 
expense, employ as his accredited representative an engineer 
approved by the Engineer-in Charge. Orders given to the 
contractor’s representative shall be deemed to have the same 
force if these had been given to the Contractor himself. If the 
Contractor fails to appoint a suitable representative as 
directed by the Engineer-in-Charge, the Engineer-in-Charge 
shall have full power to suspend the execution of the works 
until such date as a suitable representative is appointed and 
the Contractor shall be held responsible for the delay so 
caused to the works.  

32.0 INSPECTION AND APPROVAL 

32.1 All works embracing more than one process stage shall be 
subject to examination and approval at each stage thereof or 
one stage as per instruction of Engineer-in-Charge.  The 
Contractor shall give due notice to the Engineer-in-Charge or 
his authorised representative when each stage is ready.  In 
default of such a notice, the Engineer-in-Charge shall be 
entitled to appraise the quality by such measures as 
considered appropriate, at the cost of the Contractor. 

32.2  No work shall be covered up or put out of view without the 
approval of the Engineer-in-Charge or his authorised 
representative and the Contractor shall afford full 
opportunity and facility for examination and measurement of 
any of the work which is about to be covered up or put out of 
view, this applies to examination of foundation also before 
permanent work is placed thereon. The Contractor shall give 
due notice in writing to the Engineer-in-Charge or his 
authorised representative whenever any such work or stage 
of work including foundation work is ready for examination 
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prior of start of concreting or covering up of the foundation 
and the Engineer-in-Charge or his representative shall 
without reasonable delay, unless he considers it unnecessary 
and advises the Contractor in writing accordingly, attend for 
the purpose of examining and measuring such work or of 
examining such foundations. In the event of the failure of the 
Contractor to give such notice in writing he shall, if required 
by the Engineer-in-Charge, uncover and dismantle such work 
at his own expense. 

32.3 The Engineer-in-Charge or his representative shall have 
powers at any time to inspect and examine any part of the 
works and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

33.0  DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S 
REPRESENTATIVE AND ENGINEER-IN-CHARGE SHALL 
INCLUDE THOUGH NOT LIMITED TO THE FOLLOWING  

33.1  The duties of the representative of the Engineer-in-Charge are 
to watch and supervise the Works and to test and examine 
any materials to be used and ensure workmanship level 
required in the works. 

33.2  The Engineer-in-Charge may from time to time in writing 
delegate to his Representative any of the powers and 
authorities vested in the Engineer-in-Charge by the 
Employer.  Any written instruction or written approval given 
by the representative of the Engineer-in-Charge to the 
Contractor within the terms of such delegation be binding on 
the Contractor as though it has been given by the Engineer-
in-Charge. 

33.3  Decision of the Engineer-in-Charge shall be final and binding 
on the Contractor in respect of: 

 i) Measurements. 

 ii) Quality and workmanship. 

 iii)  Ordering variations, deviations, substitutions items, 
additions, deletions in the works including rescheduling 
and change of sequence of construction. 
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 iv)  All other matters for implementation of Contract 
delegated to Engineer-in-Charge by the Employer. 

34.0 REMOVAL OF WORKMEN 

34.1  The Contractor shall employ in and about the Execution of 
the works only such persons as are skilled and experienced in 
their several trades and the Engineer-in-Charge shall be at 
liberty to object to and require the Contractor to remove from 
the works any person employed by the Contractor in or about 
the execution of the works who in the opinion of the 
Engineer-in-Charge misconducts himself or is incompetent or 
negligent towards proper performance of  his duties and such 
person shall not be again employed in the Works without 
permission of the Engineer-in-Charge. 

35.0 UNCOVERING AND MAKING GOOD 

 The Contractor shall uncover any part of the Works and/or 
make openings in or through the same as the Engineer-in-
Charge may from time to time direct for his verification and 
shall reinstate and make good such part to the satisfaction of 
the Engineer-in-Charge.  If any such part subsequently found, 
on uncovering of works, to be executed in accordance with 
the Contract, the expenses of uncovering and / or making 
opening in or through reinstating and making good the same 
shall be borne by the Employer.  In any other case all such 
expenses shall be borne by the Contractor. 

36.0 WORK DURING NIGHT OR ON SUNDAYS AND 
HOLIDAYS 

36.1 Subject to any provisions to the contrary contained in the 
Contract, none of the permanent works shall be carried out 
during night or on Sundays or on authorised holidays 
without the permission in writing of the Engineer-in-Charge 
and subject to the Engineer-in-Charge having satisfied 
himself to the Contractor’s adequacy of supervision, quality 
assurance and safe working environments including lighting 
and ventilation etc. 
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37.0 COMPLETION CERTIFICATE 

37.1 As soon as the work is completed, the Contractor shall give 
notice of such completion to the Engineer-in-Charge and 
within thirty (30) days of receipt of such notice the Engineer-
in-Charge shall inspect the work and shall furnish the 
contractor with a Certificate of Completion indicating (a) date 
of Completion (b) defects to be rectified by the Contractor 
and /or (c) items for which payment shall be made at reduced 
rates.  No Certificate of Completion shall be issued nor shall 
the work be considered to be completed till the Contractor 
shall have removed from the premises on which the work has 
been executed all scaffolding, sheds and surplus materials 
(except such as are required for rectification of defects) 
rubbish and all hutments and sanitary arrangements 
provided for his workmen on the site in connection with the 
execution of the work, as have been erected by the Contractor 
or the workmen and cleaned all dirt from the parts  of  
building(s) in upon or about which the work has been 
executed or of which he may have had possession for the 
purpose of the execution thereof and cleaned floors, gutters 
and drains, eased doors and sashes, oiled locks and fastening 
labelled key clearly and handed them over  to the Engineer-
in-Charge and made the whole premises fit for immediate 
occupation or use to the satisfaction of the Engineer-in-
Charge. If the Contractor shall fail to  comply with any of the 
requirements of this conditions as aforesaid, on or before the 
date of completion of the works, the Engineer-in-Charge  may 
at the expense  of the Contractor fulfill such requirements 
and dispose of the scaffoldings, surplus materials and 
rubbish, etc. as he thinks fit and the Contractor shall have no 
claim in respect of any such scaffoldings, surplus materials 
except for any sum actually realised by the sale thereof less 
the cost of fulfilling the requirements and any other amount 
that may be due from the Contractor. If the expense of 
fulfilling such requirements is more than the amount realised 
on such disposal as aforesaid, the Contractor shall forthwith 
on demand pay such excess within 30 days. 

             If at any time before completion of the entire work items or 
group of items, for which separate periods of completion 
have been specified, have been completed, the Engineer-in-
Charge can take possession of any part of the same. 
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37.2 Taking Over 

            Upon successful completion of all tests to be performed at 
site on work /equipment materials furnished by the 
Contractor, the Employer shall issue to the Contractor a 
Taking over Certificate as a proof of the final acceptance of 
the work/equipment /materials. Such certificate shall not 
unreasonably be withheld nor will the Employer delay the 
issuance thereof on account of minor omissions or defects 
which do not affect the use and operation of the building 
and/or cause any serious risk to the work /equipment/ 
materials.  Such certificates shall not relieve the Contractor of 
any of his obligations which otherwise survive by the terms 
and conditions of the Contract after issue of such certificate. 

38.0 LIQUIDATED DAMAGES FOR DELAY BY CONTRACTOR 

38.1  If the Contractor fails to complete the work including 
successful trial operation, where applicable and clear the site 
on or before the Contract or extended date of completion, he 
shall, without prejudice to any other right or remedy of the 
Employer on account of such breach, pay to the Employer as 
liquidated damages, not as penalty, a sum equivalent to the 
following percent of contract value for every week of delay or 
part thereof.  

a) Completion period (as originally stipulated) not 
exceeding 6 months 

@1% 

b) Completion period (as originally stipulated) 
exceeding 6 months and not exceeding 2 years 

@0.5% 

c) Completion period (as originally stipulated) 
exceeding 2 years 

@0.5% 

 However, total amount of liquidated damages for delay under 
the contract will be subject to a maximum of the following 
percent of the total Contract price. 

a) Completion period (as originally stipulated) not 
exceeding 6 months 

@10% 

b) Completion period (as originally stipulated) 
exceeding 6 months and not exceeding 2 years 

@7.5% 
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c) Completion period (as originally stipulated) 
exceeding 2 years 

@5% 

            The amount of compensation may be adjusted or set off 
against any sum payable to the Contractor under this or any 
other Contract with the Employer. 

39.0  GUARANTEE 

39.1 The Contractor shall warrant that the work executed by the 
Contractor and the materials used therein shall be of 
approved quality and in accordance with prescribed 
specifications and the Contract document and is free from 
any defects in the materials, design, workmanship and any 
other defects whatsoever during the period as specified 
against clause 40 of GCC commencing immediately upon 
handing over the work to Employer. 

39.2 In the event of any emergency where in the judgement of the 
Engineer-in-Charge, delay and any repairs or adjustments as 
required could cause serious loss or damage such as carried 
out by the Engineer-in-Charge or a third party chosen by the 
Engineer-in-Charge without advance notice to the Contractor, 
the cost of such repairs and works shall be paid by the 
Contractor or by the surety under the Contract. In the event 
such action is taken by the Engineer-in-Charge, the 
Contractor would be notified promptly. This shall however 
not relieve the Contractor from his responsibilities & 
liabilities under the Terms and Conditions of the Contract. 

39.3  At the end of defect liability period Contractor’s liability 
ceases except for any defects that by their nature come to 
notice later. Action shall be taken for rectification of such 
defects, as per provisions in the Contract and covered by 
appropriate Guarantee clause from the Contractor. 

40.0 DEFECTS LIABILITY PERIOD 

40.1 The Defect Liability Period shall be twelve (12) months reckoned from 
the date of Completion of works  under the contract for the respective 
pile foundation package or 12 months from the date of commissioning 
of the corresponding Transmission Line, whichever period concludes 
later. 
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 The Contractor shall be responsible to make good and remedy 
at his own expense within such period, any defect which may 
develop or may be noticed before the expiry of Defect Liability 
Period and which arises from either: 

 a)  Any defective workmanship or  

 b)  An act of commission, of the Contractor during the 
defect liability period. 

 The Contractor shall make good the defects & damages 
immediately at his own cost to match the original 
specifications to the satisfaction of the Engineer-in-Charge. 

41.0 CONTRACTOR'S LIABILITY AND INSURANCE 

41.1 From commencement to completion of the works, the Contractor shall 
take full responsibility for the care thereof and shall take precautions 
to prevent any loss or damage with a view to minimise loss or damage 
to the maximum extent possible and shall be liable for any part thereof 
including any loss to all the Employer's T&P from any cause 
whatsoever (save and except the Excepted Risks) and shall at his own 
cost repair and make good the same so that on completion, the works 
and all Employer's T&P shall be in good order and condition and in 
conformity with the requirements of the Contract and instructions of 
the Engineer-in-Charge.  

41.2  The Contractor at his cost shall arrange, secure and maintain 
all insurance as may be pertinent to the works and obligatory 
in terms of Law to protect his interest and interests of the 
Employer against all perils detailed herein. The form and the 
limit of such insurance as defined herein together with the 
underwriter in each case shall be acceptable to the Employer. 
However, irrespective of such acceptance, the responsibility 
to maintain adequate insurance coverage at all time during 
the period of Contract shall be of Contractor alone. The 
Contractor’s failure in this regard shall not relieve him of any 
of his contractual responsibilities and obligations. The 
insurance covers to be taken by the Contractor shall be in the 
name of the Employer. Contractor shall, however, be 
authorised to deal directly with the Insurance Company or 
Companies and shall be responsible in regard to maintenance 
of all insurance covers.   
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41.3     The perils required to be covered under the insurance shall 
include, but not be limited to fire and allied risks, 
miscellaneous accidents (erection risks) workman 
compensation risks, loss or damage in transit, theft, pilferage, 
riot and strikes and malicious damages, civil commotion, 
weather conditions, accidents of all kinds, etc. The scope of 
such insurance shall be adequate to cover the replacements/ 
reinstatement cost of the Work/ equipment/ materials for all 
risks. The insurance policies to be taken should be on 
replacement value basis and/or incorporating escalation 
clause. Notwithstanding the extent of insurance cover and the 
amount of claim available from the underwriters, the 
Contractor  shall be liable to make good the full replacement/ 
rectification value of all work/ equipment / materials and to 
ensure their availability as per Project requirements. The 
insurance coverage shall also include but not be limited to the 
following: 

 a)  Third party liability insurance with a minimum coverage 
of Rs.100,000/- (Rupees one hundred thousand only) for 
each occurrence. 

b)  Employer’s liability and worker’s compensation 
insurance in respect of the Personnel of Contractor in 
accordance with the relevant provision of the applicable 
law, as well as with respect to such Personnel, any such 
life, health, accident, travel or other insurance as may be 
appropriate. 

41.4 In the event of any loss or damage to the works or any part thereof or 
to any T&P or to any material or articles at the site from any of the 
Excepted Risks, or force majeure the following provisions shall apply: 

a) The Contractor shall, as may be directed in writing by the 
Engineer-in-charge, remove from the site any debris and 
such portions of the works as have been damaged, and 
transporting to the Employer's store such Employer's T&P 
articles and/or materials as may be directed by Engineer-in-
charge or his representative.  

b) The Contractor shall, as may be directed in writing by the 
Engineer-in-charge, proceed with the construction, erection 
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and completion of the works under and in accordance with 
the provisions and conditions of the Contract; and  

c) Any payments in respect of aforesaid, as decided by 
Engineer-in-Charge shall be added to the Contract Sum. The 
net amount due shall be ascertained in the same manner as 
for deviations or as prescribed for payment. The net amount 
payable shall also include adjustment in respect of the 
undernoted formats :  

Any re-execution of the works lost or damaged; the replacement of 
any T&P and/or any materials and articles lost or damaged, but not 
incorporated in the works on the day when the loss or damage 
occurred and the removal of the same by the Contractor of Employer's 
T&P articles and/or materials to the Employer's store and of debris 
and damaged works referred to therein as well as the compensation 
paid by him under the law for the time being in force, to any 
workman employed by him for any injury caused to him or to the 
workman's legal successors for loss of the workman’s life.  

41.5 Provided always that the Contractor shall not be entitled to payment 
under the above provisions in respect of such loss or damage as has 
been occasioned by any failure on his part to perform his obligations 
under the Contract or not having taken precautions to prevent loss or 
damage or minimise the amount of such loss or damage.  

41.6 Where Employer's building or a part thereof is rented by the 
Contractor he shall insure the entire building against damage and fire 
risks if the building or any part thereof is used by him for the purpose 
of storing or using materials of combustible nature, as to which the 
decision of the Engineer-in-Charge shall be final and binding.  

41.7 The Contractor shall indemnify and keep indemnified the Employer 
against all losses and claims for injuries or damage to any persons or 
any property whatsoever which may arise out of or in consequence of 
the construction and maintenance of works and against all claims, 
demands, proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto. Provided always that 
nothing herein contained shall be deemed to render the Contractor 
liable for or in respect of or to indemnify the Employer against any 
compensation or damage caused by the Excepted Risks.  
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41.8 Before commencing execution of the work, the Contractor shall, 
without in any way limiting his obligations and responsibilities under 
this condition, insure against any damage, loss or injury which may 
occur to any property (excluding that of the Employer but including 
the Employer's building rented by the Contractor wholly or in a part 
and any part of which is used by him for storing combustible 
materials), or to any person (including an employee of the Employer) 
or arising out of carrying out of the Contract works. 

41.9 The Contractor shall at all times indemnify the Employer against all 
claims, damages or compensation under the provisions of Payment of 
Wages Act, 1936, Minimum Wages Act, 1948, Employer's Liability 
Act, 1938, the Workmen's Compensation Act, 1923, Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any 
modifications thereof or any other law relating thereto and rules made 
thereunder from time to time or as a consequence of any accident or 
injury to any workman or other persons in or about the Works, 
whether in the employment of the Contractor or not, save and except 
where such accident or injury has resulted from any act of the 
Employer his agents or servants, and also against all costs, charges 
and expenses of any suit, action or proceedings arising out of such 
accident or injury and against all sum or sums which may with the 
consent of the Contractor be paid to compromise or compound any 
claim. Without limiting his obligations and liabilities as above 
provided, the Contractor shall insure against all claims, damages or 
compensation payable under the Workmen's Compensation Act, 1923 
or any modification thereof or any other law relating thereto.  

41.10  The aforesaid insurance policy/policies shall provide that they shall 
not be cancelled until the Engineer-in-Charge has agreed to their 
cancellation.  

41.11 The Contractor shall prove to the Engineer-in-Charge from time to 
time that he has taken out all the insurance policies referred to above 
and has paid the necessary premiums for keeping the policies alive till 
till the project is taken over in accordance with the definition 
of Taking Over, as defined in this document elsewhere.   

41.12  The Contractor shall ensure that similar insurance policies are taken 
out by his sub-contractors (if any) and shall be responsible for any 
claims or losses to the Employer resulting from their failure to obtain 
adequate insurance protection in connection thereof. The Contractor 
shall produce or cause to be produced by his sub-contractors (if any) 
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as the case may be, the relevant policy or policies and premium 
receipts as and when required by the Engineer-in-charge.  

41.13 If the Contractor shall fail to effect and keep in force the insurance 
referred to above or any other insurance which he/they may be 
required to effect under the terms of the Contract then and in any such 
case the Employer may, without being bound to effect and keep in 
force any such insurance and pay such premium or premiums as may 
be necessary for that purpose and from time to time deduct the 
amount so paid by the Employer from any money due or which may 
become due to the Contractor or recover the same as a debt due from 
the contract. 

Or 

41.A.0 Contractor's Liability and Insurance (To be incorporated in those 
Contracts only in which execution of work involves considerable risk 
or loss or damage, such as works at across river crossing and/or at 
steep and difficult terrain and at high attitudes). 

41.A.1 From commencement to completion of the Works, the Contractor shall 
take full responsibility and shall take such care and precautions as 
would prevent loss or damage and would minimise loss or damage to 
the maximum extent possible. The Contractor shall be liable also for 
all damage or loss that may occur to the works or any part thereof and 
all Employer's T&P(if Any) from any cause whatsoever save and 
except the Excepted Risk and shall at his own cost repair and make 
good the same so that at completion, the Works and all Employer's T& 
P shall be in good order and conditions and in conformity in every 
respect with the requirements of the Contract and instructions of the 
Engineer-in-Charge. 

41.A.2  The Contractor at his cost shall arrange, secure and maintain 
all insurance as may be pertinent to the works and obligatory 
in terms of Law to protect his interest and interests of the 
Employer against all perils detailed herein. The form and the 
limit of such insurance as defined herein together with the 
underwriter in each case shall be acceptable to the Employer. 
However, irrespective of such acceptance, the responsibility 
to maintain adequate insurance coverage at all time during 
the period of Contract shall be of Contractor alone. The 
Contractor’s failure in this regard shall not relieve him of any 
of his contractual responsibilities and obligations. The 
insurance covers to be taken by the Contractor shall be in the 
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name of the Employer. Contractor shall, however, be 
authorised to deal directly with the Insurance Company or 
Companies and shall be responsible in regard to maintenance 
of all insurance covers.   

41.A.3     The perils required to be covered under the insurance shall 
include, but not be limited to fire and allied risks, 
miscellaneous accidents (erection risks) workman 
compensation risks, loss or damage in transit, theft, pilferage, 
riot and strikes and malicious damages, civil commotion, 
weather conditions, accidents of all kinds, etc. The scope of 
such insurance shall be adequate to cover the replacements/ 
reinstatement cost of the Work/ equipment/ materials for all 
risks. The insurance policies to be taken should be on 
replacement value basis and/or incorporating escalation 
clause. Notwithstanding the extent of insurance cover and the 
amount of claim available from the underwriters, the 
Contractor  shall be liable to make good the full replacement/ 
rectification value of all work/ equipment / materials and to 
ensure their availability as per Project requirements. The 
insurance coverage shall also include but not be limited to the 
following: 

 a)  Third party liability insurance with a minimum coverage 
of Rs.100,000/- (Rupees one hundred thousand only) for 
each occurrence. 

 b)  Employer’s liability and worker’s compensation 
insurance in respect of the Personnel of Contractor in 
accordance with the relevant provision of the applicable law, 
as well as with respect to such Personnel, any such life, 
health, accident, travel or other insurance as may be 
appropriate. 

41.A.4 In the event of any loss or damage to the Works or any part thereof or 
to any T&P or to any material or articles at the Site from any of the 
Excepted Risks the following provisions shall have effect :  

a) The Contractor shall, as may be directed in writing by the 
Engineer-in-Charge, remove from the Site any debris and so 
much to the Works as shall have been damaged, taking to 
Employer's store such Employer's T&P, articles and/or 
materials as may be directed. 
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b) The Contractor shall, as may be directed in writing by the 
Engineer-in-charge, proceed with the erection and 
completion of the Works under and in accordance with the 
provisions and Conditions of the Contract; and  

c) These will be added to the Contract Sum, and the net 
amount due, ascertained in the same manner as for 
deviations, or as assessed by Engineer-in-charge for 
payment, in respect of the re-execution of the Works lost or 
damaged, the replacement of any T&P and of any materials 
and articles lost or damaged but not incorporated in the Bill 
of Quantities of the Contract on the day when the loss or 
damage occured and the removal by the Contractor as 
provided above of Employer's T&P articles and/or materials 
to the Employer's store and as well as for the debris and 
damaged Works referred to above including therein and the 
compensation paid by him, under any law for the time being 
in force, to any workman employed by him for any injury 
caused to him or to the workman's legal successors for loss 
of the workman's life, which are not covered for 
compensation under Contract requirements of insurance. 

41.A.5  Provided always that the Contractor shall not be entitled to 
payment under the above provisions in respect of so much loss or 
damage as have been occasioned by any failure on his part to 
perform his obligations under the Contract or not taking 
precautions to prevent loss or damage or minimise the amount of 
such loss or damage.  

41.A.6 Without limiting the obligations and responsibilities under this 
Condition the Contractor shall insure the Works (from 
commencement to completion), the Employer's T&P hired by the 
Contractor and all materials at Site, to their full value, against the 
risk of loss or damage from whatever cause arising other than the 
Force Majeure and Excepted Risks. The said insurance shall be in 
the joint names of Employer and the Contractor and the Contractor 
shall deposit with the Engineer-in-charge the said policy or 
policies. All money payable by the insurers under such policy or 
policies shall be recovered by the Employer and shall be paid to the 
Contractor in instalments by the Engineer-in-Charge for the 
purpose of rebuilding or replacement or repair of the Works and/ 
or goods destroyed or damaged as the case may be. Provided 
however if the amount payable by the insurers in respect of any 
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claim under such a policy is not in excess of the amount if 
mentioned in Schedule-A the same may be recovered by the 
Contractor directly from the insurers and shall be utilised by him 
for the purpose of rebuilding or replacement or repair of the Works 
and/or goods destroyed or damaged as the case may be.  

41.A.7 If the Contractor has a blanket insurance policy for all his works 
and the policy covers all the items to be insured under this 
Condition, the said policy shall be assigned by the Contractor in 
favour of the Employer; provided however, if any amount is 
payable under the policy by the insurers in respect of Works other 
than the work under this Contract the same may be recovered by 
the Contractor directly from the insurers. 

41.A.8 Where the Employer, building or a part thereof is rented by the 
Contractor he shall insure the entire building or any part thereof is 
used by him for the purpose of storing or using materials of 
combustible nature, as to which the decision of the Engineer-in-
Charge shall be final and binding. 

41.A.9 The Contractor shall indemnify and keep indemnified the 
Employer against all losses and claims for injuries or damage to 
any person or any property whatsoever which may arise out of or 
in consequence of the construction and maintenance of the works, 
and shall also indemnify against all claims, demands, proceedings, 
damages, costs, charges and expenses whatsoever in respect of or 
in relation thereto; provided always that nothing herein contained 
shall be deemed to render the Contractor liable for or in respect of 
or to indemnify the Employer against any Compensation or 
damage caused by the Excepted Risks and Force Majeure 
conditions. 

41.A.10 Before commencing execution of the work, the Contractor shall, 
without in any way limiting his obligations and responsibilities 
under this condition, insure against any damage, loss or injury 
which may occur to any property, (excluding that of the Employer 
but including the Employer's building rented by the Contractor 
wholly or in part and any part of which is used by him for storing 
combustible materials), or to any person (including any employee 
of the Employer) by or arising out of carrying out the Contract. 

41.A.11 The Contractor shall at all times indemnify the Employer against all 
claims, damages or compensation under the Provisions of Payment 
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of Wages Act, 1936, Minimum Wages Act, 1948, Employer's 
Liability Act, 1938, the Workman's compensation Act, 1947, 
Industrial Disputes Act, 1947, and Maternity Benefit Act, 1961 or 
any modifications thereof or any other Law relating thereof and 
rules made there under from time to time or as consequence of any 
accident or injury to any workman or other persons in or about the 
Works, whether in the employment of the Contractor not save and 
except where such accident or injury has resulted from any act of 
the Employer, its agents, or servants, and also against all costs, 
charges and expenses of any suit, action or proceedings arising out 
of such accident or injury and against all sum or sums which may 
with the consent, of the Contractor be paid to compromise or 
compound any such claim. Without limiting his obligations and 
liabilities as above provided, the Contractor shall insure against all 
claims, damages or compensation payable under the Workmen's 
Compensation Act 1923 or any modification thereof or any other 
law relating thereto.  

41.A.12 The aforesaid insurance policy/policies shall provide that they 
shall not be cancelled till the Engineer-in-Charge has agreed to their 
cancellation.  

41.A.13 The Contractor shall prove to the Engineer-in-Charge from time to 
time that he has taken out all the insurance policies referred to 
above and has paid the necessary premiums for keeping the 
policies alive till the project is taken over in accordance with 
the definition of Taking Over, as defined in this document 
elsewhere. 

41.A.14 The Contractor shall ensure that similar insurance policies are 
taken out by his sub-contractors  (if any) and the Contractor shall 
be responsible for any claims or losses to the Employer resulting 
from their failure to obtain adequate insurance protection in respect 
thereof. The Contractor shall produce or cause to be produced by 
his sub-contractors (if any) as the case may be, the relevant policy 
or policies and premium receipts as and when required by the 
Engineer-in- Charge.  

41.A.15 If the Contractor and/or his sub-contractors (if any) shall fail to effect 
and keep in force the insurance referred to above or any other 
insurance which he/they may be required to effect under the terms of 
the Contract then and in any such case the Employer may, without 
being bound to, effect and keep in force any such insurance and pay 
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such premium or premiums, as may be necessary for that purpose and 
from time to time deduct the amount so paid by the Employer from 
any moneys due or which may become due to the Contractor or 
recover the same as a debt due from the Contractor. 

42.0       FACILITIES TO OTHER CONTRACTORS 

42.1 The Contractor shall, in accordance with the requirements of 
the Engineer-in-Charge afford all reasonable facilities to 
other Contractors engaged concurrently on separate Contracts 
in connection with the works and for departmental labour 
and labour of any other agency or authorised authority or 
statutory body which may be employed at the Site for 
execution of any work not included in the Contract or of any 
Contract which the Employer may enter into in connection 
with or ancillary to the works. 

43.0  NOTICES TO LOCAL BODIES 

43.1 Contractor shall comply with and give all notices required 
under any Governmental authority, instrument, rule or order 
made under any Act of Parliament, State laws or any 
regulation or bye-laws of any local authority relating to the 
works. He shall before making any variation from the 
Contract drawings necessitated by such compliance give to 
the Engineer-in-Charge a written notice giving reasons for the 
proposed variation and obtain the Engineer-in-Charge’s 
instructions thereon before undertaking any such variations 
under instructions from any authority other than Engineer-in-
Charge. 

43.2  The Contractor shall pay and indemnify the Employer against 
any liability in respect of any fees or charges payable under 
any Act of Parliament, State laws or any Government 
instrument, rule or other and any regulations or bye-laws of 
any local authority in respect of the works. 

44.0  SUB-LETTING OF WORK  

44.1  Contractor shall not further sub-contract any portion of the 
Contract without the prior written approval of the Accepting 
Authority. Employment of the piece rate workers on piece 
rate works shall not be deemed to be sub-contracting 
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provided that complete responsibility under the Labour 
Regulation Act/Labour Laws in force shall solely rest on 
Contractor / agency who employs further sub-contractor and 
that too with prior approval of Engineer-in-Charge. 

45.0 INSTRUCTIONS AND NOTICES 

45.1 Subject to as otherwise provided in this Contract, all notices 
to be given on behalf of the Employer and all other actions to 
be taken on its behalf may be given or taken by the Engineer-
in-Charge or any officer for the time being entrusted with the 
functions, duties and powers of the Engineer-in-Charge. 

45.2 All instructions, notices and communications, etc. under the 
Contract shall be given in writing and if sent by registered 
post to the last known place of abode or business of the 
Contractor shall be deemed to have been served on the date 
when in the ordinary course of post these would have been 
delivered to him. It is a condition of this Contract that the 
Employer shall not be responsible for postal delays/defaults 
in delivery. 

45.3 The Contractor or his Agent shall be in attendance at the 
site(s) during all working hours and shall superintend the 
execution of the works with such additional assistance in 
each trade as the Engineer-in-Charge may consider necessary. 
Orders/ instructions given to the Contractor’s agent shall be 
considered to have the same force as if they had been given to 
the Contractor himself. 

45.4  The Engineer-in-Charge shall communicate or confirm the 
instructions to the Contractor in respect of the execution of 
work in “Works Site Order Book” maintained in the office of 
the Engineer-in-Charge and the Contractor or his authorised 
representative shall confirm receipt of such instructions by 
signing the relevant entries in this Book. If required by the 
Contractor he shall be furnished a certified true copy or a 
photostat copy of such instruction(s). 

46.0   FORECLOSURE OF CONTRACT IN FULL OR IN PART 
DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF 
WORK 
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46.1 If at any time after acceptance of the Tender and execution of 
the agreement, the Employer shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and 
hence not require the whole or any part of the works to be 
carried out, the Engineer-in-Charge shall give notice in 
writing to that effect to the Contractor and the Contractor 
shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage 
which he might have derived from the execution of the works 
in full but which he did not derive in consequence of the 
foreclosure of the whole or part of the works. 

46.2 The Contractor shall be paid at Contract rates full amount for 
works executed at site and, in addition, a reasonable amount 
as certified by the Engineer-in-Charge for the items 
hereunder mentioned which could not be utilised on the work 
to the full extent because of the foreclosure: 

 a) Any expenditure incurred on preliminary site work, e.g. 
temporary access roads, temporary labour huts, staff 
quarters and site offices; storage accommodation and 
water storage tanks. 

 b) i) The Employer shall have the option to take over 
Contractor’s materials or any part thereof either 
brought to Site or of which the Contractor is legally 
bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) 
provided, however, the Employer shall be bound to 
take over the materials or such portions thereof as 
the Contractor does not desire to retain. For 
materials taken over or to be taken over by the 
Employer, cost of such materials shall, however, 
take into account purchase price, cost of 
transportation and deterioration or damage which 
may have been caused to materials whilst in the 
custody of the Contractor and provided that the 
rates and price at which the supplies have been 
made by suppliers are not higher than and are 
reasonable in the range of market rates. 

  ii) For Contractor’s materials not retained by the 
Employer reasonable cost of transporting such 
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materials from Site to Contractor’s permanent stores 
or to his other works, whichever is less, shall be 
payable by the Employer. If materials are not 
transported to either of the said places, no cost of 
transportation shall be payable. 

 c)  Reasonable compensation for transport of T&P from site 
to Contractor’s permanent stores or to his other works. 

 d)  The sum payable to the Contractor towards such 
compensation or remedies available (arising out of 
foreclosure of Contract in full or in part due to 
abandonment or reduction in scope of Works) shall 
however not exceed those claimable and payable to their 
sub-contractors under respective Sub-Contracts. 

46.3      Any amount due to the Contractor under this Agreement may 
be adjusted against any amount or any other dues which may 
at any time, thereafter become due to the Contractor under 
this Agreement. 

46.4  The Contractor shall, if required by the Engineer-in-Charge, 
furnish to him the books of account, wage books, time sheets 
and other relevant documents as may be necessary to enable 
him to certify the reasonable amount payable under this 
condition. 

47.0      TERMINATION OF CONTRACT ON DEATH 

 If the Contractor is an individual or a proprietary concern 
and the individual or the proprietor dies and if the 
Contractor is a partnership concern and one of the partners 
dies then unless the Accepting Authority is satisfied that the 
legal representatives of the individual Contractor or of the 
proprietor of the proprietary  concern and in the case of 
partnership, the surviving partners, are capable of carrying 
out and completing Contract, the Accepting Authority shall 
have Powers to cancel the Contract in respect of its 
incompleted part without the Employer being in any way 
liable to payment of any compensation to the estate of the 
deceased Contractor and/or to the surviving partners of the 
Contractor’s  firm on account of the cancellation of the 
Contract. The decision of the Accepting Authority to the 
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effect the legal representatives of deceased Contractor or the 
surviving partners of the Contractor’s firm cannot carryout 
and complete the Contract shall be final and binding on the 
parties. In the event of such cancellation, the Employer shall 
not hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractor’s firm liable for any 
damages for not completing the Contract. 

48.0  LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 
AND RECTIFICATION THEREOF  

48.1 If the Contractor or his workman or employees shall damage 
or destroy any part of the building in which they may be 
working or any building, road, fence, etc. contiguous to the 
premises on which the work or any part of it is being 
executed, or if any damage shall happen to the work while in 
progress the Contractors shall upon receipt of a notice in 
writing in that behalf make the same good at his own 
expense. If it shall  appear to the Engineer-in-Charge or his 
representative prior to the expiration of the Defects Liability 
period, that any works has been executed with unsound, 
imperfect or unskilled workmanship or that any materials or 
articles, provided by the Contractor for execution of the work 
are unsound or of a quality inferior to that contracted for, or 
otherwise not in accordance with the Contract, or that any 
defect, shrinkage or other faults have appeared or have been 
detected in the work arising out of defective or improper 
materials or workmanship, the Contractor shall, upon receipt 
of a notice in writing in that behalf from the Engineer-in-
Charge, forthwith rectify or remove and re-construct the 
work so specified in whole or in part,  as the case may require 
or as the case may be, and/ or remove the materials or 
articles so specified and provide other proper and suitable 
materials or articles at his own expense, notwithstanding that 
the same may have been inadvertently passed, certified and 
paid for and in the event of his failing to do so within the 
period to be specified by the Engineer-in-Charge in his notice 
aforesaid, the Engineer-in-Charge may rectify or remove and 
re-execute the work and/or remove and replace with others 
the materials or articles complained of, as the case may be, by 
other means at the risk and expense of the Contractor. 
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48.2  In case of repairs and maintenance works, splashes and 
droppings from white-washing printing, etc., shall be 
removed and surfaces cleaned simultaneously with 
completion of these items of work in individual rooms, 
quarters or premises, etc., where the work is done, without  
waiting for completion of all other items of work in the 
Contract. In case the Contractor fails to comply with the 
requirements of this condition, the Engineer-in-Charge shall 
have the right to get the work done by other means at the cost 
of the Contractor. Before taking such action, however, the 
Engineer-in-Charge shall give three days notice in writing to 
the Contractor. 

49.0  URGENT WORKS 

 If any urgent work (in respect whereof the decision of the 
Engineer-in-Charge shall be final and binding) becomes 
necessary and the Contractor is unable or unwilling at once to 
carry it out, the Engineer-in-Charge may by his own or other 
work people carry it out as he may consider necessary. If the 
Urgent work shall be such as the Contractor is liable under 
the Contract to carry out at his expenses all expenses incurred 
on it by the Employer shall be recoverable from the 
Contractor and be adjusted or set off against any sum payable 
to him.  

50.0      SPECIFICATIONS  

50.1  The materials and workmanship shall conform with the 
provisions laid down in the specifications issued to the 
Bidder by the Employer.  

51.0  WATER, ELECTRICITY & LAND 

 Water, Electricity & land for Contractor’s site office, store, workshop 
etc., as per the requirement shall be arranged by the Contractor at 
their own cost. EMPLOYER will not entertain any claim whatsoever in 
this regard.  

52.0 EMPLOYER’S LIEN ON EQUIPMENT  

 The Employer shall have lien on all equipment including 
those of the Contractor brought to the site for the purpose of 



 

Section IV – General Conditions of Contract Page - 80  
 

erection, testing and commissioning of the equipment to be 
supplied and erected under the contract. The Employer shall 
continue to hold the lien on all such equipment throughout 
the period of contract. No material brought to the site shall 
removed from the site by the Contractor and/or his sub-
Contractors without the prior written approval of  the 
Engineer-in-Charge. 

53.0 VALUATION AND PAYMENT 

53.1       Records and Measurement 

 The Engineer-in-Charge shall except as otherwise stated 
ascertain and determine by measurement the value in 
accordance with the Contract work done. 

53.2  All item having a financial value shall be entered in 
Measurement Book, level book etc. prescribed by the 
Employer so that a complete record is obtained of all work 
performed under the Contract. 

53.3  Measurement shall be taken jointly by the Engineer-in-Charge 
or his authorised representative and by the Contractor or his 
authorised representative and signed by both parties in token 
of their correctness and acceptance. 

53.4  Before taking measurements of any work the Engineer-in-
Charge or the person deputed by him for the purpose shall 
give a reasonable notice to the Contractor. If the Contractor 
fails to attend or send an authorised representative for 
measurement after such a notice or fails to countersign or to 
record his objection within a week from the date of 
measurement, then in any such event measurements taken by 
the Engineer-in-Charge or by the person deputed by him shall 
be taken to be correct measurements of the work. 

53.5  The Contractor shall, without extra charge, provide necessary 
assistance, labour and other things necessary for 
measurements. 

53.6  Measurements shall be signed and dated by both parties on 
the site on completion of measurement. If the Contractor 
objects to any measurements recorded on behalf of the 
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Employer a note to that effect shall be made in the 
Measurement Book against the item objected to and such note 
shall be signed and dated by both parties engaged in taking 
the measurement.  The decision of the Accepting Authority on 
any such dispute or difference or interpretation shall be final 
and binding on both the parties and shall be beyond the scope 
of the settlement of disputes by Arbitration in respect of all 
Contract items, substituted items, extra items and deviations. 

 

54.0 METHODS OF MEASUREMENT  

54.1  Except where any general or detailed description of the work 
is shown, Bill of Quantities shall be deemed to have been 
prepared and measurements shall be taken in accordance 
with the procedure set forth in the Schedule of Rates/ 
Specification notwithstanding any provision in the relevant 
Standard Method of Measurement or any general or local 
custom. In the case of items which are not covered by the 
Schedule of Rates/Specification, measurements shall be taken 
in accordance with the relevant Standard Method of 
Measurement issued by the Bureau of Indian Standards. 

55.0   TERMS OF PAYMENT  

55.1 The Contract Price shall be paid as specified in the corresponding 
Appendix - 1 (Terms and Procedures of Payment) to the Contract 
Agreement. The procedures to be followed in making application for 
and processing payments shall be those outlined in the same 
Appendix. 

 
55.2 All payments under the Contract shall be made in Indian Rupees. 

56.0  CONTRACT PRICE ADJUSTMENT 

56.1 Bids shall confirm to the price adjustment provisions as detailed in 
appendix-2, Section-VI, Conditions of Contract. A bid submitted on a 
fixed price basis will not be rejected but the price adjustment will be 
treated as zero. 
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57.0     SETTLEMENT OF DISPUTES 

57.1     Any dispute(s) or difference(s) arising out of or in connection 
with the contract shall, to the extent possible, be settled 
amicably between the parties. 

57.2  If any dispute or difference of any kind whatsoever shall 
arise between the Employer and the contractor, arising out of 
the Contract for the performance of the Works whether 
during the progress of the Works or after its completion or 
whether before or after the termination, abandonment or 
breach of the Contract, it shall, in the first place, be referred 
to and settled by the Engineer-in-Charge, who within a 
period of thirty (30) days after being requested by either 
party to do so, shall give written notice of his decision to the 
Employer and the Contractor. 

57.3  Save as hereinafter provided, such decision in respect of 
every matter so referred shall be final and binding upon the 
parties until the completion of the Works and shall forthwith 
be given effect to by the Contractor who shall proceed with 
the Works with all due diligence, whether he or the Employer 
requires arbitration as hereinafter provided or not. 

57.4  If after the Engineer-in-Charge has given written notice of his 
decision to the parties, no claim to arbitration has been 
communicated to him by either party within thirty (30) days 
from the receipt of such notice, the said decision shall become 
final and binding on the parties. 

57.5  In the event of the Engineer-in-Charge failing to notify his 
decision as aforesaid within thirty (30) days after being 
requested as aforesaid, or in the event of either the Employer 
or the Contractor being dissatisfied with any such decision, 
or within thirty (30) days after the expiry of the first 
mentioned period of thirty (30) days, as the case may be, 
either party may require that the matters in dispute be 
referred to arbitration as hereinafter provided. 

58.0 OVERPAYMENTS AND UNDER PAYMENTS 

58.1     Wherever any claim for the payment of a sum of money to the 
Employer arises out of or under this Contract against the 
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Contractor, same may be deducted by Employer from any 
sum then due or which at any time thereafter may become 
due to the Contractor under this contract and failing that 
under any other Contract with the Employer or from any 
other sum due to the Contractor from the Employer which 
may be available with the Employer or from his Contract 
Performance Guarantee or he shall pay the claim on demand. 

58.2   The Employer reserves the right to carry out post payment 
audit and technical examination of the final bill including all 
supporting vouchers, abstracts, etc. the Employer further 
reserve the right to enforce recovery of any overpayment 
when detected, not withstanding the fact that  the amount of 
the final bill may be included by one of the parties as an item 
of dispute before an arbitrator appointed under Condition 
60.0 of this Contract and notwithstanding the fact that the 
amount of the final bill figures in the arbitration award. 

58.3      If as a result of such audit and technical examination any 
overpayment is discovered in respect of any work done by 
the Contractor or alleged to have been done by him under the 
Contract, it shall be recovered by the Employer from the 
Contractor by any or all of the methods prescribed above, if 
any underpayment is discovered, the amount shall be duly 
paid to the Contractor by the Employer. 

58.4  Provided that the aforesaid right of the Employer to adjust 
overpayments against amounts due to the Contractor under 
any other Contract with the Employer shall not extend 
beyond the period of two years from the date of payment of 
the final bill or in case the final bill is MINUS bill, from the 
date the amount payable by the Contractor under the MINUS 
final bill is communicated to the Contractor. 

58.5  Any amount due to the Contractor under this Contract as 
underpayment may be adjusted against any amount against 
this Contract or any other dues which may at any time, 
thereafter become due before payment is made to the 
Contractor, from him to the Employer on any other Contract 
or account whatsoever. 

 



 

Section IV – General Conditions of Contract Page - 84  
 

59.0  ARBITRATION 

            Except where otherwise provided in the contract all questions 
and disputes relating to the meaning of the specifications, 
design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on 
the work or as to any other question, claim, right, matter or 
thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute 
the same whether arising during the progress of the work or 
after the completion or abandonment thereof shall be referred 
to the sole arbitration of the person in the capacity of General 
Manager of the Power Grid Corporation of India Limited, and 
if  the General Manager is unavailable or unwilling to act, to 
the sole arbitration of some other person appointed by the 
Chairman and Managing Director, POWERGRID, willing to 
act as such arbitrator.  There will be no objection if the 
arbitrator so appointed is an employee of the Power Grid 
Corporation of India Limited, and that he had to deal with 
the matters to which the Contract relates and that in the 
course of his duties as such he has expressed views on all or 
any of the matters in dispute or difference.  The arbitrator to 
whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reason as 
aforesaid at the time of such transfer, vacation of office or 
inability to act, Chairman and Managing Director,  Power 
Grid Corporation of India Limited shall appoint another 
person to act as arbitrator in accordance with the terms and 
conditions of the Contract.  It is also a term of this contract 
that no person other than a person appointed by CMD, 
POWERGRID  as aforesaid should act as arbitrator and if for 
any reason that is not possible the matter is not to be referred 
to arbitration at all. 

            The above shall except otherwise stipulated apply to 
Contracts whose value does not exceed Rs. Fifty lakhs.  For 
Contract Value exceeding Rs. Fifty lakhs, in the event of any 
differences/disputes which cannot be resolved amicably, 
aggrieved party as Claimant shall serve a notice of his/ their 
disagreement /dispute having arisen on the opposite party 
(Respondent) calling upon later to nominate his/their 
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nominee as arbitrator within three months of the date of such 
notice and that in the event of failure in nominating 
arbitrator by the Respondent within three months of the 
notice by the claimant, the arbitrator nominated by the 
Claimant shall become the Sole Arbitrator. 

            Where, however, if both the party nominates one arbitrator 
each i.e. Contractor nominates one person to act as arbitrator 
and POWERGRID nominate one arbitrator.  As required 
under Indian Arbitration and Conciliation Act, 1996 both the 
arbitrators shall appoint umpire, before entering into the 
reference of disagreement/dispute before the two arbitrators 
enter into the reference. 

            Subject as aforesaid the provisions of the Indian Arbitration 
and Conciliation Act, 1996 or any statutory modifications or 
re-enactment thereof and the rules made thereunder and for 
the time being in force shall apply to the arbitration 
proceeding under this clause.  It is a term of the Contract that 
the party invoking the arbitration shall specify the dispute/ 
disputes to be referred to arbitration under this clause 
together with the amount/ amounts claimed in respect of 
each such dispute. 

            The arbitrator(s) may from time to time with consent of 
parties enlarge the time, for making and publishing the 
award. 

            The work under the Contract shall, if reasonably possible, 
continue during the arbitration proceedings and no payments 
due or payable to the Contractor shall be withheld on account 
of such proceedings. 

            The arbitrator /Arbitrators shall be deemed to have entered 
on the reference on the date he/they issue notice to both the 
parties fixing the date of hearing and holding the arbitration 
proceedings referred to him/them. 

             The venue of arbitration shall be such place as may be fixed 
by the arbitrators in his/their sole discretion. 

            The award of the arbitrators/umpire as the case may be shall 
be reasoned, final, conclusive and binding on all parties to 
his Contract. 
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            The cost of arbitration shall be borne by the parties to the 
dispute; as may be decided by the arbitrator(s). 

             In the event of dispute or differences arising between one 
public sector enterprise and a Govt. department or between 
two public sector enterprises the above stipulations shall not 
apply, the provisions of BPE office memorandum 
No.BPE/GL-001-76/MAN/2(110-75-BPE(gmi-10 DATED 1ST 
Jan, 1976 or its amendments for arbitration shall be 
applicable. 

60.0  LAWS & JURISDICTION OF CONTRACT 

60.1  This contract shall be governed by the Indian Laws for the 
time being in force. 

60.2  The laws applicable to the contract shall be the laws in force 
in India. The courts of Delhi shall have exclusive jurisdiction 
in all matters arising out of this contract, including execution 
of arbitration awards under clause 59.0 contained herein. 

 
61.0 Limitation of Liability 
 
61.1 Except in cases of gross negligence or willful misconduct, 
 

(a) the Contractor and the Employer shall not be liable to the other 
party for any indirect or consequential loss or damage, loss of use, 
loss of production, or loss of profits or interest costs, provided 
that this exclusion shall not apply to any obligation of the 
Contractor to pay liquidated damages to the Employer and 

 
(b) the aggregate liability of the Contractor to the Employer, whether 

under the Contract, in tort or otherwise, shall not exceed the total 
Contract Price, provided that this limitation shall not apply to the 
cost of repairing or replacing defective equipment, or to any 
obligation of the Contractor to indemnify the Employer with 
respect to patent infringement. 

 
 

End of Section – General Conditions of Contract 



 

   

    SCHEDULE-A 

REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

Clause No. of GCC 

1.0 (a) Accepting Authority C.M.D., POWERGRID or his 
authorized executive, New 
Delhi. 

1.0 (t) Market Rate percentage addition to cover 
over heads and profit addition to cover over 

15 per cent 

15(iii) Schedule of Rates applicable CPWD-DSR latest for civil 
works 

15 (vi)A Deviation Limit for Items of Works other 
than those below ground surface  

 

15vi) Aa Permissible deviation limit for any contract 
item, sub-stituted item in excess of the 
original value of item. 

25% for individual item. 
However, limit of deviation 
for overall Contract value 
shall be 25%. 

15 (vi) Ab Permissible deviation limit for items of 
works not already included in the Contract. 

25 per cent 

15 (vi) B Deviation Limit for item of Work below 
ground surface 

 

15 (vi) Ba Permissible deviation limit for an individual 
trade item. 

(+/-)100 per cent 

16.0 Suspension of work.  

16.0 (b) (ii) Percentage payable to cover Contractor’s 
indirect expenses for suspension exceeding 
thirty days and not exceeding 3 months 

4 per cent 

16 (c) Percentage payable to cover Contractor’s 
indirect expenses for suspension exceeding 3 
months 

5 per cent 

18 Authority competent to decide if “any other 
cause” of delay is beyond Contractor’s 
control 

Engineer-in-Charge 

22.4 Distribution return of number and 
description by trades of workmen employed 
on works to be submitted to Engineer-in-
Charge 

Fortnightly 

59.0 Authority for appointing arbitrator Chairman & Managing 
Director, POWERGRID 

 



SECTION – V

SPECIAL CONDITIONS OF CONTRACT (SCC)



SPECIAL CONDITIONS OF CONTRACT (SCC)

The following bid specific data shall amend and/or supplement the provisions in the General
Conditions of Contract (GCC)

Sl.
No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

1. GCC 1.0(n) Supplementing Sub-Clause GCC 1.1(n)

The Employer is: 

Power Grid Corporation of India Limited,
North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya)
     
Mobile: +91 7002775114/ +91 9436335254
Email Address:  mishraniraj@powergrid.in       

                               nm.safiulla@powergrid.in 

2. GCC 1.0(v) Supplementing Sub-Clause GCC 1.1(v)

The Owner is:

Power Grid Corporation of India Limited,
North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya)
     
Mobile: +91 7002775114/ +91 9436335254
Email Address:  mishraniraj@powergrid.in       

                               nm.safiulla@powergrid.in 

For the purpose of execution of the contract, the contractual activities shall
be performed by the Employer “for and on behalf of the Owner” except in
cases where the Owner itself is statutorily required to do so.
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Sl.
No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

3. GCC 1.0 (dd) Supplementing Sub-Clause GCC 1.0(cc)

Time for Completion:
Sl.
No.

Activities Duration  in
months from the
effective  date  of
Contract

1. PACKAGE-F  ::  Demolition  &  Re-
construction  of  Residential  buildings  at
Dimapur substations in NER under O&M
Add Cap 2019-24.
Spec.  No.:  NESH/CSM/PRANIT/G1/1500-
1314/NIT

24(Twenty Four
Months)

4. GCC 2.1 Addition of following new Sub-Clauses after GCC 2.1

GCC 2.1.1 The Contracts to be entered into with the successful Bidder
shall be a single contract covering all the Services related to
Civil & Electrical works (Supply of Services Contract).

GCC 2.1.2 The  Contract  will  be  signed  in  two  originals  and  the
Contractor shall be provided with one signed original and
the rest will be retained by the Employer.

GCC 2.1.3 The Contractor shall provide free of cost to the Employer
all the engineering data, drawing and descriptive materials
submitted with the bid, in at least two (2) copies to form a
part  of  the  Contract  immediately  after  Notification  of
Award.

5. GCC  3.2 Add following new clause at GCC 3.2

The  work  shall  be  strictly  carried  out  as  per  POWERGRID’s  Technical
Specifications  for  the  subject  package  &  as  per  terms  &  conditions
mentioned  in  the  bidding  documents  inter-alia  including  construction
drawings provided by POWERGRID, if any, to the successful Bidder.

The Contractor at his cost shall arrange, secure and maintain all insurance
as may be pertinent to the works and obligatory in terms of law against all
perils and the responsibility to maintain adequate insurance coverage at all
time during the period of contract shall be of the Contractor alone. The
Contractor’s  failure  in  this  regard  shall  not  relieve  him  of  any  of  his
contractual responsibilities and obligations. 

The perils  required to be covered under the insurance shall  include all
risks,  but  not  limited  to  fire  and  allied  risks,  miscellaneous  accidents,
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Sl.
No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

workmen compensation risks, loss or damage in transit,  theft,  pilferage,
riot  and  strikes  and  malicious  damages,  civil  commotions,  weather
conditions, accidents of all kinds et. The Contractor shall be responsible for
the  safety  and  security  of  employees  of  the  Contractor  and  his  sub-
contractors  throughout  execution of  the  works.  All  costs  on account  of
insurance liabilities  covered under the Contract  will  be on Contractor’s
account and will be included in the Contract Price. 

Materials and components not specifically stated in the various documents
forming part of the Contract but which are necessary for completion of
works shall be deemed to be included in the scope. All such materials and
components shall  be arranged and transported by the Contractor at  his
cost and expense. 

6. GCC  4.1 Replace the existing provision with the following:

Time for  Completion is  the essence of  Contract. The Contractor  shall
commence work on the Facilities from the Effective Date of Contract and
without  prejudice  to  GCC Sub-Clause  38.1  hereof,  the  Contractor  shall
thereafter proceed with the Facilities in accordance with the time schedule
specified  in  the  corresponding  Appendix  –  4  (Time  Schedule)  to  the
Contract Agreement.

7. GCC  6.0 Replace the existing provision with the following:

6.1  The prices that are quoted and indicated in the BPS shall include inter
alia, all costs such as cost of necessary materials, their transportation to
site, cost towards tools, equipment and machineries including cost of
personnel that may be required for successful completion of the work
as  per  the  Technical  Specifications,  Vol-II  including  cost  of  site
arrangement,  overheads,  insurance,  whatsoever,  as stipulated in the
bidding documents for the total scope of work.

Further  the  price  for  supply  of  services  are  excluding GST,  if  any,
payable.  The  GST  will  be  reimbursable  (along  with  subsequent
variation if any), by the Employer on the supply of services made by
the  Contractor  but  limited  to  the  tax  liability  on  the  transaction
between the Employer and the Contractor.

6.2  Employer would not bear any liability on account of any other taxes,
duties, levies applicable locally.

6.3 Employer shall, deduct taxes at source as per the applicable laws/rules,
if  any,  and  issue  Tax  Deduction  at  Source  (TDS)  Certificate  to  the
Contractor.
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Sl.
No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

       The recovery of TDS under GST/Income Tax Act and any other acts as
per  Govt.  regulation  related  to  this  work  shall  be  done  by  the
Employer  on  behalf  of  ‘Owner‘.  TDS so  deducted by  Employer  on
behalf  of  the  ‘Owner‘  shall  be  deposited  with  the  relevant  tax
authorities and TDS certificates shall be issued on behalf of the Owner
using PAN, TIN, TAN of Owner. Relevant challans and copies of the
TDS  certificates  shall  be  forwarded  to  ‘Owner  for  filing  necessary
returns. In case, wherever E-filing system is applicable, the relevant
information would be given to the Owner for issuing TDS certificate,
filing returns, etc.

6.4   Reimbursement of GST by the Employer shall be at the rate applicable
on  the  SAC  of  the  services  supplied  by  the  Contractor  to  the
Employer.  The  reimbursement  of  GST  except  GST  on  advance
payment shall be against Invoice/Debit Note containing particulars
specified under the GST Act and related Rules, Notifications, etc. as
notified  by  the  Government  in  this  regard.  In  the  event  that  the
Contractor  fails  to  provide  the  invoice  in  the  form  and  manner
prescribed under the GST Act and Rules, the Employer shall not be
liable to make any payment against such invoice. Reimbursement of
GST payment against Advance payment shall be against a proforma
invoice. Further, the Contractor shall, within 7 days from the date of
receipt  of  Advance,  furnish  an  Advance  Receipt  Voucher  to  the
Employer, as prescribed under the GST Law.

If there is difference in SAC classification and corresponding rate of
GST of an item as confirmed/deemed confirmed by the bidder in its
bid and SAC and corresponding rate of GST as interpreted under any
interpretation/ judgment/ Notification/ Circular  issued under the
GST law before or after the award of contract, GST reimbursable to
the bidder/Contractor shall be lower of the GST applicable at the rate
as  confirmed/deemed  confirmed  in  the  bid  or  actual  GST
paid/payable by the bidder for that item.

6.5   The Contractor shall comply with all tax laws in force in India. The
Contractor  shall  indemnify and hold harmless the  Employer from
and against any and all  liabilities,  interest,  damages,  claims, fines,
penalties and expenses of whatever nature arising or resulting from
the violation  of  such tax  laws by  the  Contractor  or  its  personnel,
including the Subcontractors and their personnel.

6.6   Owner’s GSTIN number in each state/UT is published on the Owner’s
company  website  https://www.powergrid.in.  While  raising
invoice/proforma invoice,  the  Contractor  shall  invoice  the  Owner
using the GSTIN of Owner in the state/UT in which the service or
part thereof is to be rendered.
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Sl.
No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

6.7    Notwithstanding anything above or elsewhere in the Contract, in the
event that the input tax credit of the GST charged by the Contractor
is  denied  by  the  tax  authorities  to  the  Employer  for  reasons
associated  with  non-compliance/  incorrect  compliance  by  the
Contractor, the Employer shall  be entitled to recover such amount
from  the  Contractor  by  way  of  adjustment  from  any  of  the
subsequent invoices submitted by the Contractor to the Employer. In
addition to the amount of GST, the Employer shall also be entitled to
recover interest and penalty, in case any interest and/or penalty are
imposed by the tax authorities on the Employer for incorrect/wrong
availment  of  Input  Tax  Credit.   The  Employer  shall  determine
whether  the  denial  of  credit  is  linked  to  the  non-compliance/
incorrect compliance of the Contractor and the said determination
shall be binding on the Contractor.

8. GCC 8.2.1 Deleted

9. GCC 8.2.2 Deleted

10. GCC 8.3.1 Replace first para of sub-clause GCC 8.3.1 with the following:-

As  a  security  towards  satisfactory  performance  of  the  Contract,  the
successful  Bidder,  to  whom the  work  is  awarded,  shall  be  required to
furnish a Performance Guarantee for the due performance of the Contract
in the amount equivalent to  Ten Percent (10%) of  the Contract Price in
favour of the Owner within 28 days from the date of Notification of award
and  it  shall  guarantee  the  faithful  performance  of  the  contract  in
accordance with the terms and conditions specified in the documents. The
guarantee shall  be  valid upto (90)  days  after  the end of  defect  liability
period. The guarantee amount shall be encashed by the Owner/Employer
without any condition whatsoever, in the event of defects or deficiencies
which come up during the validity of the guarantee period.

11. GCC 8.3.1 Supplementing Sub-Clause GCC 8.3.1

8.3.1.1 If  the  Contractor  delays  submission  of  the  performance
security(ies)  vis-à-vis  the  period  specified  in  Clause  GCC  8.3.1,  then
without  prejudice  to  any  other  rights  or  remedies  available  with  the
Employer, following shall also be applicable:

a) The Defect Liability Period pursuant to Clause GCC 40 for the Facilities
or  any  relevant  part  thereof  covered  under  the  said  performance
security  shall  stand  extended  and  the  Contractor  shall  accordingly
extend the validity of the Contract Performance Security to be furnished
as per  Clause  GCC 8.3.1  by the  period of  delay as  per  Clause  GCC
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No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

8.3.1.1 (c), over and above the period required as per the Contract.

b) Alternatively,  if  the  Contractor  fails  to  extend  the  validity  of  the
performance security  pursuant  to Clause GCC 8.3.1.1  (a),  an  amount
@prevailing SBI Card Rate applicable for Inland Bank Guarantee +2%
per annum on the performance security amount corresponding to the
Facilities  or  any  relevant  part  thereof  covered  under  the  said
performance security, for the period of delay as per Clause GCC 8.3.1.1
(c) shall be paid by the Contractor to the Employer.  The Employer may,
without prejudice to any other method of recovery, deduct the amount
worked out as above from any monies due or to become due to the
Contractor under the Contract. 

c) The period of  delay for the above purpose shall  be the time elapsed
between the due date for submission of performance security as per the
Contract and the date of performance security.

d) In case the Contractor fails to submit the performance security within 90
days of the Notification of Award, the Employer, without prejudice to
any other rights or remedies it may possess under the Contract, may
consider the bid submitted by the Contractor in future packages as non-
responsive  in  line  with ITB 13.6  and/or  may terminate  the  Contract
forthwith pursuant to GCC Clause 17.

8.3.1.2 The above extension of Defect Liability Period or deduction shall
not  relieve  the  Contractor  from  any  of  his  obligations  and
liabilities under the Contract. 

8.3.1.3 The Employer shall be sole judge in above regard.

8.3.1.4   Apart from the performance security (ies) to be furnished as per
Clause  GCC 8.3.1  above,  additional  performance securities,  as
specified  in  the  Bidding  Documents,  shall  be  arranged  and
furnished by the Contractor at any time after the Notification of
Award.  The submission of  these performance securities  to  the
Employer shall, however, be one of the conditions precedent for
release of payment (other than Initial/Mobilization advance) due
against such equipment/ works for which the said performance
security is required to be submitted.

12. GCC 8.3.2 Replace the existing provision with the following: 

The performance security shall, at the contractor’s option, be in the form of
a  crossed  bank  draft/pay  order  /banker  certified  cheque  in  favour  of
Employer  as  stipulated  in  SCC  or  in  the  Form  of  unconditional  Bank
Guarantee  attached  hereto  in  the  Section  VI  -  Sample  Forms  and
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No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

Procedures. 

Alternatively,  if  performance  security  is  to  be  submitted  in  favor  of
POWERGRID,  the  same  can  be  submitted  as  online  payment  through
POWERGRID ONLINE PAYMENT UTILITY- https://epay.powergrid.in,
a  link  of  which  is  provided  on  the  POWERGRID  website
www.powergridindia.com.  While  making  online  payment  towards
performance security, the bidder shall choose Segment as “Suppliers” and
fill in details as follows:

Payment Category Performance Security 
Sub-category Performance Security Payment–CC@
Name of Depositor Name  of  the  Contractor/Collaborator/Tower

manufacturer/Licensor etc.
Vendor  Code,  if
applicable 

POWERGRID  vendor  code  of  the  Contractor
Collaborator/Tower  manufacturer/Licensor  etc.,
if existing 

Payment Remarks Performance  Security  for  …………..  [enter  the
name of  the  contract  and last  four digits  of  the  CA
number]

The copy of ‘Online Payment Acknowledgement – Suppliers’  generated
subsequent  to  the  payment  shall  be  submitted  by  the  Contractor.  The
online payment facility shall be for payment in Indian Rupees only.

13. GCC 8.3.6 Add new sub Clause GCC 8.3.6

During  execution  of  contract  the  Contractor,  after  submission  of
Performance Security in form of a crossed bank draft/pay order /banker
certified  cheque/  online  payment  through  POWERGRID  ONLINE
PAYMENT UTILITY, may opt to furnish the Performance Security in form
of  bank guarantee  for  the  same amount  and as  per  same terms of  the
Contract.  On  acceptance  by  the  Employer  of  Performance  Security
submitted in the form of Bank Guarantee following receipt of confirmation
from the issuing Bank, the said amount shall be refunded.

14. GCC 8.4 Replace the existing provision with the following: 

Issuing Banks 

The  Bank  Guarantee  for  Advance  Payment  Security  and  Performance
Security are to be provided by the Contractor,  which should be issued
either:

(a) by a Public Sector Bank located in India, or

Section – V: Special Conditions of Contract                    Page 7



Sl.
No.

GCC Clause
Ref. No.
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(b)  a  scheduled  Indian  Bank  having  paid  up  capital  (net  of  any
accumulated losses) of Rs. 1,000 Million or above (the latest annual
report  of  the Bank should support  compliance of  capital  adequacy
ratio requirement) or 

(c)  by a foreign bank or a subsidiary of a foreign bank, acceptable to the
Employer, with overall international corporate rating or rating of long
term debt not less than A- (A minus) or equivalent by a reputed rating
agency. Further, the Bank Guarantee should be confirmed by either (i)
its corresponding bank located in India; or (ii) a Public Sector Bank
located in India; or (iii) a scheduled commercial private bank located
in India as per para (b) above.

The contractor has the option to submit BG (towards Advance Payment
Security and Performance Security) using SFMS Platform.

The Account details of POWERGRID for the purpose of Bank Guarantee
(towards  Advance  Payment  Security  and  Performance  Security)  to  be
issued using SFMS Platform are as given below:

  Name of the Bank and Address IFSC Code POWERGRID
Current A/c No.

State Bank of India, 4th & 5th 
Floor, Parsvnath Capital Tower, 
Bhai Veer Singh Marg, Gole 
Market, New Delhi - 110001 

SBIN0017313 10813608670

ICICI Bank, Unit No. 01,  
Solitaire Plaza, DLF Phase III, 
M.G. Road, Gurugram

ICIC0002451 000705002702

Note: Any one of the above account details can be used for the issuance of Bank
Guarantee using SFMS Platform. 

In  case  of  Bank  Guarantee  (towards  Advance  Payment  Security  and
Performance Security) verification through SFMS facility of ICICI Bank, the
applicant has to provide a unique identifier of POWERGRID to the issuing
bank. This unique identifier needs to be incorporated by the issuing bank
in Field 7037of the IFIN 760 COV/ IFIN 767 COV while transmitting these
messages to the Beneficiary Bank through SFMS. The unique identifier of
POWERGRID is PGCIL50948846.

In addition to the above, the Bank Guarantee (towards  Advance Payment
Security and Performance Security)   should be submitted in the Physical
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form as specified in GCC Clause 8.

15. GCC 9.0 At  all  places  in  the  Clause,  replace  the  word  “Employer”  with
“Employer/Owner”.

16. GCC 11.1 Supplementing Sub-Clause GCC 11.1
 
The various field and laboratory tests involved as per the Quality Plan/
Technical Specifications/ directions of Engineer-in-charge are to be carried
out by the successful Bidder (contractor) at his own cost and no additional
payment shall be considered on this account. The Bidders should take into
account his aspect while submitting their offers.

17. GCC 13.0 Supplementing Clause GCC 13.0

Further  to  above,  the  concerned  POWERGRID’s  site  executive  shall
enter into a location-wise programme in advance on a periodic basis,
preferably, every week/ fortnight with the Contractor after the consent
of Site In-charge and the deployment of gangs shall  be made by the
contractor according to the agreed programme.  

Notwithstanding  above,  in  case,  the  Contractor  is  unable  to  provide
sufficient  materials,  services  or  labor  to  execute  and  complete  the
Facilities  at  rates  of  progress  that  give  reasonable  assurance  to  the
Employer  that  the  Contractor  can  attain  Completion  of  the  Facilities
within the scheduled Time for Completion or any extension provided
thereof  as  per  the  Contract,  then  the  Employer  may  facilitate  the
Contractor in the manner detailed at GCC Clause 17B (Facilitation) to
expedite timely completion of the Contract. 

18. GCC 15.1 Replace GCC Clause 15.1 with the following:
 
The  Engineer-in-Charge  shall  have  powers  (i)  to  make  alteration  in,
omission from, additions to, or substitutions in the original specifications,
drawings, designs and instructions that may appear to him to be necessary
or advisable during the progress of the work, and (ii) to omit a part of the
works in case of non-availability of a portion of the site or for any other
reasons,  and  the  Contractor  shall  be  bound to  carry  out  the  Works  in
accordance with any instructions given to him in writing by the Engineer-
in-Charge and such alterations, omission, additions or substitutions shall
form a part of the contract and any altered, additional or substituted work
which the Contractor may be directed to do in the manner above specified
as part of the Works, shall be carried out by the Contractor on the same
conditions in all  respects  including price on which he agreed to do the
main work. Any alterations, omissions, additions or substitutions which
radically change the original nature of the Contract shall be ordered by the

Section – V: Special Conditions of Contract                    Page 9



Sl.
No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

Engineer-in-Charge as a deviation and in the event of any deviation being
ordered which in the opinion of the Contractor changes the original nature
of the Contract, he shall nevertheless carry it out and the disagreement, if
any, so to the nature of work and the rate to be paid therefore shall be
resolved in accordance with GCC Clause 59 ‘Arbitration’/GCC Clause 62
‘Conciliation’ .

19. GCC 17.2.1 Replace GCC Clause 17.2.1 (c) with the following: 

if the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this Sub-Clause:

“Corrupt Practice” means offering, giving, receiving, or soliciting anything
of value to influence the action of Employer official(s) in the procurement
process.

“Fraudulent  Practice‟” means  any  act  including  suppression/
misrepresentation  of  facts,  submissions  of  forged/  false  documents,
making false declarations etc.  that  knowingly or recklessly misleads,  or
attempts to mislead,  a party to  obtain a financial  gain or  benefit,  or to
avoid an obligation, or to influence procurement process to the detriment
of interest of the Employer, including collusive practices among bidders
(prior to or after bid submission) to establish bid prices at artificial, non-
competitive levels and to deprive Employer of the benefits of competitive
prices.

“collusive  practice”  shall  also  include  an  arrangement  between  two  or
more parties designed to achieve an illegitimate purpose to the detriment
of interest of Employer.

“coercive practice” is impairing or harming, or threatening to impair or
harm,  directly  or  indirectly,  any  party  or  the  property  of  the  party  to
influence improperly the actions of a party;

“Obstructive practice” means
(aa) deliberately destroying, falsifying, altering or concealing of evidence
material to the investigation or making false statements to investigators in
order  to  materially  impede  investigation  into  allegations  of  a  corrupt,
fraudulent, coercive, or collusive practice; and/ or threatening, harassing
or intimidating any party to prevent it from disclosing its knowledge of
matters relevant to the investigation or from pursuing the investigation,
or
(bb)  acts  intended to  materially  impede  the  exercise  of  the  contractual
rights or audit or access to information.

Section – V: Special Conditions of Contract                    Page 10



Sl.
No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

In  persuasions  of  its  policy,  the  Employer  will  sanction  a  firm  or
individual, including declaring ineligible, either indefinitely or for a stated
period of time, to be awarded a contract if it at any time determines that
the firm has, directly or through an agent, engaged in corrupt, fraudulent,
collusive,  coercive  or  obstructive  practices  in  competing  for,  or  in
executing, a contract.

20. GCC 17.2.2 Replace the existing Clause GCC 17.2.2 with the following: 

If the Contractor

(a) has abandoned or repudiated the Contract

(b)  has without valid reason failed to commence work on the Facilities
promptly  or  has  suspended  (other  than  pursuant  to  GCC  Sub-Clause
16.1(b)) the progress of Contract performance for more than twenty-eight
(28)  days  after  receiving  a  written  instruction  from  the  Employer  to
proceed 

(c)  persistently  fails  to  execute  the  Contract  in  accordance  with  the
Contract  or  persistently  neglects  to  carry  out  its  obligations  under  the
Contract without just cause

(d) refuses or is unable to provide sufficient materials, services or labor to
execute and complete the Facilities in the manner specified in the program
furnished under GCC Clause 13.0 at rates of progress that give reasonable
assurance to the Employer that the Contractor can attain Completion of the
Facilities by the Time for Completion as extended,

then  the  Employer  may,  without  prejudice  to  any  other  rights  it  may
possess  under  the  Contract,  give  a  notice  to  the  Contractor  stating  the
nature of the default and requiring the Contractor to remedy the same. If
the Contractor fails to remedy or to take steps to remedy the same within
fourteen (14) days of its receipt of such notice,  then the Employer may
have  the  option  to  partially  offload  the  Contract  in  line  with  GCC
Clause  17A  or terminate  the  Contract  forthwith  by  giving  a  notice  of
termination to the Contractor that refers to this GCC Sub-Clause 17.2.

21. GCC 17A Add New Clause GCC 17A:

GCC 17A: Partial Offloading

GCC 17A.1  Pursuant  to  GCC sub-Clause  17.2.2,  Employer  reserves  the
right to offload a part of the Facilities under the Contract where a separate
time for Completion of such part is specified in the Contract.
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GCC 17A.2  The partial offloading under the Contract shall be treated as
termination  for  the  corresponding  offloaded  part  of  the  Facilities.  The
modality to be adopted for such termination of Part Contract including
recovery  mechanism etc.  shall  be  suitably tied  up with  the  Contractor.
Where no consensus could be arrived between Employer and Contractor
in this regard, a suitable notice on the methodology to be adopted shall be
issued and action be initiated based on the response received from the
contractor. If no response is received, Employer shall notify the contractor
on the methodology being adopted.

GCC 17A.3  In case of partial offloading under the Contract, in case, the
contractor has opted for taking interest bearing advances, the contractor
shall refund the outstanding advance against the offloaded portion and the
same  would  be  adjusted.  In  case  the  contractor  requests  that  the
outstanding advance against the offloaded portion cannot be refunded due
to their financial constraints, the additional advance would be considered
as special advance and the rate of recovery of advance shall be enhanced in
the  live  portion  of  the  Contract  so  as  to  adjust  the  amount  as  per
contractual provisions before attempting for recovery through other tools
as available. 

[In  cases  where  Interest  free  advance  is  released  with  a  time  bound
recovery, the same shall  be adjusted as per the instalments/duration of
recovery defined in the contract. (Applicable for cases where Interest Free
Advance is extended to the Contractor)].

GCC  17A.4  The  Performance  Security  corresponding  to  offloaded  part
shall not be reduced till procurement and execution of offloaded part is
concluded  and  the  risk  and  cost  component  of  the  offloaded  part  is
adjusted.

GCC 17A.5  For  the  offloaded  part  of  the  Contract,  the  Employer  may
complete  the  Facilities  itself  or  by  employing  any  third  party.  The
Employer may, to the exclusion of any right of the Contractor over the
same,  take  over  and use  with  the  payment  of  a  fair  rental  rate  to  the
Contractor, with all the maintenance costs to the account of the Employer
and with an indemnification by the Employer for all  liability including
damage or injury to persons arising out of  the Employer’s use of such
equipment, any Contractor’s Equipment owned by the Contractor and on
the Site in connection with the Facilities pursuant to the offloaded part for
such reasonable period as the Employer considers expedient for the supply
and installation of the Facilities under the offloaded part.

Upon completion of the Facilities for offloaded part or at such earlier date
as the Employer thinks appropriate, the Employer shall give notice to the
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Contractor  that  such  Contractor’s  Equipment  will  be  returned  to  the
Contractor  at  or  near  the  Site  and  shall  return  such  Contractor’s
Equipment  to  the  Contractor  in  accordance  with  such  notice.  The
Contractor shall thereafter without delay and at its cost remove or arrange
removal of the same from the Site.

GCC  17A.6  Subject  to  GCC  Sub-Clause  17A.7,  the  Contractor  shall  be
entitled to be paid the Contract Price attributable to the Facilities executed
under  the  offloaded  part  of  the  Contract  as  of  the  date  of
offloading/termination, the value of any unused or partially used Plant
and Equipment on the Site related to the offloaded part, and any other
sums determined pursuant to GCC Clause 17A.2. Any sums due to the
Employer from the Contractor pertaining to the offloaded part, accruing
prior to the date of offloading/termination, shall  be deducted from the
amount  to  be  paid  to  the  Contractor  under  this  offloaded  part  of  the
Contract.

GCC 17A.7  If the Employer completes the Facilities under the offloaded
part,  the  cost  of  completing  such  Facilities  by  the  Employer  shall  be
determined.

If the sum that the Contractor is entitled to be paid, pursuant to GCC Sub-
Clause  17A.6,  plus  the  reasonable  costs  incurred  by  the  Employer  in
completing the Facilities under the offloaded part,  exceeds the Contract
Price for the Facilities under the offloaded part,  the Contractor shall  be
liable for such excess.

If such excess is greater than the sums due to the Contractor under GCC
Sub-Clause 17A.6, the Contractor shall pay the balance to the Employer
failing which Performance Security be encashed and necessary recovery be
done, and if such excess is less than the sums due to the Contractor under
GCC  Sub-Clause  17A.6,  the  Employer  shall  pay  the  balance  to  the
Contractor. 

The  Employer  and  the  Contractor  shall  agree,  in  writing,  on  the
computation described above and the manner in which any sums shall be
paid.

GCC 17A.8  In this GCC Clause 17A, the expression “Facilities executed”
shall  include  all  work  executed,  Installation  Services  provided,  and  all
Plant and Equipment acquired (or subject to a legally binding obligation to
purchase)  by  the  Contractor  and  used  or  intended  to  be  used  for  the
purpose of the Facilities under the offloaded Part, up to and including the
date of offloading/termination of the Part.

GCC 17A.9 Subsequent to off-loading, change percentage pursuant to GCC
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Clause  15  shall  be  based on revised scope of  work and corresponding
Contract Price. Offloaded part shall not be considered for the percentage of
Change Proposal.

22. GCC 17B Add New Clause GCC 17B:

GCC 17B: Facilitation

GCC 17B.1 Pursuant to GCC Clause 13, in case, the Contractor is unable to
provide sufficient materials, services or labor to execute and complete the
Facilities  at  rates  of  progress  that  give  reasonable  assurance  to  the
Employer that the Contractor can attain Completion of the Facilities within
the scheduled Time for Completion or any extension provided thereof as
per the Contract, then the Employer may, without prejudice to any other
rights it may possess under the Contract, facilitate the Contractor for such
minor supply items or services, as it deems appropriate, to expedite timely
completion of the Contract.  Such facilitation extended shall  however be
under  the  overall  obligation  of  the  Contractor  and  the  same  shall  be
without  prejudice  to  the  warranty(ies)  and  guarantee(s)  under  the
Contract.

GCC 17B.2 The facilitation, as above, by Employer shall be applicable for
smaller part of the Contract not exceeding 10% of the Contract Price. In
case of facilitation beyond 10% of the Contract Price,  the same shall  be
considered as Partial Offloading to the extent that such facilitation is to be
considered as Termination of Contract due to Contractor’s default for the
purpose  of  event-based  Performance  assessment  of  the  Contractor  in
Employer’s future Contracts.

For the said purpose, the Contract Price means the Contract Price of the
Facilities notwithstanding the Construction of the Contract.

GCC  17B.3  Any  expenditure  incurred  by  POWERGRID  towards  such
supplies or services shall be treated as an interest-bearing advance, interest
rate of which shall be at the rate equal to twice the one year MCLR rate
[One year Tenor rate p.a.] published by State Bank of India prevailing as
on the date of intimation for Facilitation as per GCC Clause 17B.4.  The
advance i.e. expenditure incurred by POWERGRID towards facilitating the
Contractor  shall  be  adjusted  with  utilization  of  supplies  or  services
extended during Facilitation at the time of corresponding bill payment for
such supplies or services to the Contractor & the interest shall be recovered
accordingly. However, the contractor may opt for earlier adjustment with
other  bills  (before  utilization)  also  &  the  interest  shall  be  accordingly
recovered till adjustment.

GCC 17B.4 The said facilitation can be extended with or without the prior
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consent  of  the  Contractor  in  the  interest  of  the  Contract  completion.
However, the contractor shall be intimated at least 15 days in advance for
exercising the above option.

23. GCC 20.6 Replace the existing provision with the following: 

As brought in clause 6.0 and subject to as hereinafter provided all charges
on account of GST on materials obtained for the works from any source
shall  be borne by the Contractor. The liability of the Employer shall  be
limited to reimbursement of GST on the supply of services made by the
Contractor. The Input Tax Credit (ITC) available, if any, under GST as per
the  relevant  Government  laws wherever  applicable  has,  however,  been
taken into account by the Contractor.

24. GCC 22.3.1 Supplementing Sub-Clause GCC 22.3.1

Notwithstanding the above, the Contractor shall furnish to the Employer
the details/documents evidencing the Contractor’s compliance to the laws
applicable to establishments engaged in building and other construction
works, as may be sought by the Employer.  In particular the Contractor
shall  submit  quarterly  certificate  regarding  compliance  in  respect  of
provisions of Employees’ Provident Fund and Misc. Provisions Act 1952 to
the  Employer.  For  this  purpose,  the  Contractor  as  well  as  its  Sub-
Contractor(s)  should have  Provident  Fund Code Number  and  all  the
workers deployed by the Contractor or Sub-Contractor must be enrolled
as members of Provident Fund having an Universal Account Number
(UAN).

25. GCC 22.6 Supplementing Sub-Clause GCC 22.6

The Contractor shall provide and employ on the Site in the installation of
the Facilities such formally certified skilled labor as is necessary for the
proper and timely execution of the Contract.  Labor having “Recognition
of Prior Learning” (RPL) Certification (under Pradhan Mantri Kaushal
Vikas Yojana (PMKVY)) may be employed by the Contractor. Further, in
case of deployment of semi-skilled and un-skilled labor, the Contractor
shall ensure that all such workers would be skilled through Recognition
of  Prior  Learning  (RPL)  within  two  months  from  the  date  of
commencement of work. All the costs to the above effect shall be borne
by the Contractor.

The Contractor is encouraged to use local labor preferably from weaker
sections of society particularly SC & ST persons, that has the necessary
skills.

26. GCC 22.9 (a) Replace the existing provision with the following:
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Employee’s Compensation Act 1923: The Act provides for compensation
in  case  of  injury  by  accident  arising  out  of  and  during  the  course  of
employment.

27. GCC 22.9.1.1 Addition of following new Sub-Clauses after GCC 22.9.1

GCC 22.9.1.1 

(i) The  Contractor  shall  (a)  establish  an  operational  system  of
managing environmental impacts, (b) carry out all the monitoring
and mitigation measures set forth in the environment management
plan attached to the Special Conditions of Contract as Appendix-I,
and (c) allocate the budget required to ensure that such measures
are  carried  out.  The  Contractor  shall  submit  to  the  Employer
(quarterly)  semi-annual)  reports  on  the  carrying  out  of  such
measures. 

(ii) The  Contractor  shall  adequately  record  the  conditions  of
roads, agricultural land and other infrastructure prior to transport
of  material  and  construction  commencement,  and  shall  fully
reinstate pathways, other local infrastructure and agricultural land
to  atleast  their  pre-project  condition  upon  construction
completion. 

(iii) The  Contractor  shall  undertake  detailed  survey  of  the
affected persons during transmission line  alignment  finalization
under the Project, where applicable. and 

The Contractor shall  conduct health and safety programme for workers
employed under the Contract and shall include information on the risk of
sexually transmitted diseases, including HIV/AIDS in such programs.

28. GCC 23.3 (xi) Replace the existing provision with the following:

The  Contractor  shall  provide  suitable  safety  equipment  of  prescribed
standard to all employees and workmen according to the need, as may be
directed by the Engineer-in-Charge who will also have right to examine
these  safety  equipment  to  determine  their  suitability,  reliability,
acceptability and adaptability. The Contractor shall also provide Reflective
Jackets  to  all  workmen working on the  site  including different  colored
such Jackets to the persons working at height.

29. GCC  23.3
(xix)

Replace the existing provision with the following:

The Contractor shall deploy Safety Officer(s)/Safety Supervisor(s) /Safety
Steward(s) in line with requirements as specified in the Safety Plan.
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The qualifications and experience, roles and responsibilities of the Safety
Officer(s)/Safety Supervisor(s) /Safety Steward(s) shall be as prescribed in
the Safety Plan.

In case, the Contractor fails to deploy Qualified Safety Officer(s)/Safety
Supervisor(s) /Safety Steward(s) under each Contract, as specified in the
Safety Plan, then the Contractor shall be responsible for payment of a sum
of Rs. 15,00,000/- per quarter or part thereof, on a pro-rata basis, till the
Safety Officer(s)/ Safety Supervisor(s) /Safety Steward(s)) is deployed, to
be  deposited  with  the  Employer,  which  will  be  retained  in  the  Safety
Corpus  Fund  pursuant  to  GCC  Sub-Clause  23.5.8.  Further,  the  Project
Manager shall have the right at his sole discretion to stop the work in line
with  GCC  Sub-Clause  23.5.2  till  the  Safety  Officer(s)/  Safety
Supervisor(s) /Safety Steward(s) is deployed by the Contractor.

The name and address of such Safety Officers Safety Supervisor(s) /Safety
Steward(s)  of  the  Contractor  will  be  promptly  informed  in  writing  to
Project  Manager or  his  authorised representative with a  copy to  Safety
Officer-In charge before he starts work or immediately after any change of
the incumbent is made during currency of the Contract.

30. GCC 23.5.1 Replace the existing provision with the following:

In  case  any  accident  occurs  during  the  construction/ erection  or  other
associated  activities  undertaken  by  the  Contractor  thereby causing  any
minor  or  major  or  fatal  injury  to  his  employees  due  to  any  reason,
whatsoever,  it  shall  be the responsibility of the Contractor to promptly
inform but no later than 4 hrs. of the occurrence of the same, to the Project
Manager in prescribed form and also to all the authorities envisaged under
the applicable laws.

Notwithstanding  above,  in  case  of  any  fatal  accident,  the  Board  of
Directors of Contractor shall review the incidence and a copy of Board’s
resolution  signed  by  the  Director/Company  Secretary  of  the  firm
alongwith action plan for avoidance of such incidences in future shall be
furnished promptly but no later than 60 days, to the Employer. Besides
above, the CEO of the Contractor shall  meet and apprise POWERGRID
APEX SAFTEY BOARD alongwith the Board’s resolution of the cause of
the  fatal  accident  occurred  and  their  future  action  plan/safety
preparedness to prevent recurrence of such accidents in future within 60
days  of  the  occurrence  of  the  fatal  accident. In  case  of  failure  of  the
Contractor  to  complete  the  above  actions  within  60  days,  an  extended
period of 4 weeks is permitted to the Contractor to complete the same,
along with a penalty of 0.05% of Contract Price as awarded, per week of
delay  or  part  thereof  limited  to  Rs.  2.5  lakh per  week,  which  shall  be
deposited in the Safety Corpus Fund. In case of failure of the Contractor to
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complete  the  above  actions  within  the  extended  period  of  4  weeks  as
above,  the  bids  submitted  by  the  Contractor  shall  be  treated  as  non-
responsive till completion of the same.

In case of a fatal accident in a contract awarded to Joint Venture of 2 or
more firms, partner(s) of the JV who was responsible for the execution of
the said works as per their scope under the Contract, shall submit its Board
Resolution  and  apprise  the  POWERGRID  APEX  SAFETY  BOARD  as
brought out above.

In case of a fatal accident in a contract awarded to and being executed by
an  Associate  of  Contractor,  the  Associate  who  is  executing  the
erection/services contract corresponding to the scope of work in which
accident has occurred, shall submit its Board Resolution and apprise the
POWERGRID APEX SAFETY BOARD as brought out above.

31. GCC 23.5.5 Replace the existing provision with the following:

If  the  Contractor  fails  in  providing  safe  working  environment  as  per
Employer Safety Rules or continues the work even after being instructed to
stop work by the Project Manager as provided in GCC Sub-Clause 32.5.2
above, the Contractor shall promptly pay to Employer, on demand by the
Employer, a recovery at the rate of Rs. 10,000/- per day or part thereof to
be deposited in Safety Corpus Fund pursuant to GCC Sub-Clause 23.5.8,
till  the  instructions  are  complied  with  and  so  certified  by  the  Project
Manager. However, in case of accident taking place causing injury to any
individual, the provisions contained in GCC Sub-Clause 23.5.6 shall also
apply in addition to recovery mentioned in this Clause

32. GCC 23.5.6 Replace the existing provision with the following:

In case of an accident at Site or adjacent thereto, the Contractor shall be
responsible for payment of a sum as indicated below to be deposited with
the Employer, which will be passed on by the Employer to such person or
next to kith and kin of the deceased:

a Fatal injury or accident causing
death

Rs. 15,00,000/- per person

b Major  injuries  or  accident
causing  25%  or  more
permanent disablement

Rs. 5,00,000/- per person

Permanent  disablement  shall  have  same  meaning  as  indicated  in
Employee’s Compensation  Act.  The  amount  to  be  deposited  with
Employer  and  passed  on  to  the  person  mentioned  above  shall  be  in
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addition to the compensation payable under the relevant provisions of the
Employee’s Compensation Act and rules framed there under or any other
applicable laws as applicable from time to time. In case the Contractor does
not deposit  the above mentioned amount with Employer,  such amount
shall be recovered by Employer from any monies due or becoming due to
the Contractor under the contract or any other on-going contract.

Notwithstanding above,  while  executing the Contract(s),  in case of  any
permanent  disablement  in  hands/legs  due  to  any  accident(s),  the
Contractor  shall  arrange  to  provide  modern  electronic  artificial  Limb
(Hands/Legs) to the victims of the accident either through any NGO or
directly and also provide necessary training to the victims to use the same. 

The cost/expenditure,  if  any,  shall  be  borne by the  Contractor  and the
details of the same shall be provided to POWERGRID for information. The
above shall be in addition to the compensation payable to the victim as
applicable.

In  case  of  first  fatal  accident,  a  warning letter  shall  be  issued to  the
Contractor. In case of any subsequent fatal accident, the Contractor shall
withdraw  its  Representative  (Project  Manager)  immediately  and  shall
appoint  its  Representative  (Project  Manager)  afresh  pursuant  to  GCC
Clause 13.2. The Contractor’s Representative (Project Manager) removed
hereinabove,  thereafter  shall  not  be  permitted  to  work  in  any  of
projects/works of the Employer.

33. GCC 23.5.7 Add new clause after GCC 23.5.6

GCC 23.5.7  

Notwithstanding  above,  the  Contractor  shall  also  be  responsible  for
payment of sum as indicated below additionally which shall be deposited
in Safety Corpus Fund pursuant to GCC Sub-Clause 23.5.8:

a. Upon  1st  Fatal
Accident 

1%  of  the  Contract  price  as  awarded,
limited to Rs. 50,00,000/-

b. Upon  2nd  Fatal
Accident 

1.5%  of  the  Contract  price  as  awarded,
limited to Rs. 75,00,000/-

c. Upon  3rd  Fatal
Accident 

2%  of  the  Contract  price  as  awarded,
limited to Rs. 1,00,00,000/-

d. Re-occurrence of Fatal
Accident  even  after
3rd Fatal Accident 

2%  of  the  Contract  price  as  awarded,
limited  to  Rs.  1,00,00,000/-  per  fatal
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accident

For the purpose of calculation of the aforesaid amounts, ‘Contract price, as
awarded’, shall  mean the total Contract Price for both Supply of Goods
and  Services  for  the  works/facilities  as  per  the  originally  awarded
Contract/Notification/  Letter  of  Award  (where  contract  has  not  been
signed) exclusive of any taxes & duties additionally payable/reimbursable
by  POWERGRID  or  any  change/adjustment  due  to  Price  Variation  or
subsequent amendments to the Contract or Notification/Letter of Award
(where contract has not been signed).

In case of a fatal accident in a contract awarded to Joint Venture of 2 or
more firms, for the purpose of recoveries as per GCC Sub-Clause 23.5.6
and GCC Sub-Clause 23.5.7 above, the monies shall be recovered from the
monies payable under the Contract to the JV in proportion to the price
component of the scope of work of the respective partner.  However, in
case of shortfall in the recoveries of the due amount from any partner, the
amount of such shortfall shall be recovered from the other partners(s) of
JV.

In case of a fatal accident in a contract awarded to and being executed by
an Associate of Contractor, for the purpose of recoveries as per GCC Sub-
Clause  23.5.6  and  GCC  Sub-Clause  23.5.7  above,  the  monies  shall  be
recovered from the monies payable to the Contractor and the Associate
under their respective contract(s)  in proportion to the Contract  Price of
respective portion of scope, as awarded. However, if  such monies to be
recovered under any of the Contracts (say Services Contract),  cannot be
recovered  from  the  concerned  contractor  (say  Associate),  it  shall  be
suitably recovered from the other contracts (say CIF and Ex-works Supply
contract).

GST, if  any, applicable on recoveries as mentioned at GCC Sub-Clause
23.5,  shall  be  payable  by  the  Contractor  in  addition  to  the  amount  of
recoveries mentioned therein.

34. GCC 23.5.8 Add new clause after GCC 23.5.7

GCC 23.5.8   

The  amount  paid/  recovered  from  the  Contractor  on  account  of  non-
compliance to Safety measures shall  be deposited in the ‘Safety Corpus
Fund’, if not specified otherwise, established by the Employer. The  ‘Safety
Corpus  Fund’  shall  be  used  for  augmentation  of  Safety  measures  in
construction works, capacity building of workers, development of working
conditions of workers like providing tents/ mobile toilets/ caravans, safety
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tools  &  plants  etc.  and  undertaking  such  other  activities  which  will
facilitate in reducing the accidents. However, the Contractor shall have no
claim in this regard and the Employer shall be sole judge in this regard.

35. GCC 23.5.9 Renumber GCC clause 23.5.7 as 23.5.9.

36. GCC 23.7 Replace 1st para of GCC 23.7 as follows:

The Contractor shall also submit ‘Safety Plan’ as per proforma specified in
Section  –  Sample  Forms  and  Procedures  of  the  Bidding  Documents
alongwith all the requisite documents mentioned therein and as per check-
list contained therein to the Engineer In-Charge for its approval within 30
days of Notification of award

37. GCC 23.8 Add new Clause GCC 23.8

Non-reporting of any accident to the Employer in any ongoing contract
with  the  Employer  or  any  suppression  of  facts/related  information  in
regard to accident shall lead to determination of bid of such Contractors as
non-responsive  for  all  packages  whose  date  of  bid  opening,  originally
scheduled and/or actual falls within a period of one year reckoned from
the  date  on  which  the  Employer  determines  Non-reporting  of  the
accident/Suppression of facts/related information in regard to accident by
the Contractor.

38. GCC 31.2 Add following new clause at GCC 31.2

PROGRESS REPORT

During execution of  the Contract,  the Contractor  shall  furnish monthly
Progress Report to POWERGRID in a format as specified by the Owner or
the  Engineer-in-Charge  indicating  the  progress  achieved  during  the
month, and total progress upto the month against the scheduled, reasons
for delay, if any, and anticipated completion dates in respect of activities
covered in the programme/schedules referred to above, if called for by the
Owner or the Engineer-in-Charge resources data in a specified format and
within  a  time  schedule.  The  Contractor  shall  also  furnish  any  other
information  that  is  necessary  to  ascertain progress,  if  called  for  by the
Engineer-in-Charge.

39. GCC 31.3 Add following new clause at GCC 31.3

CO-OPERATION WITH OTHER AGENCIES
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The Contractor shall attend at his cost all the meeting with the Engineer-in-
Charge and other Sub-Contractors for the Contract. The Contractor shall
attend such meetings as  and when required and fully  co-operate,  with
such persons and agencies involved.

40. GCC 32.4 Add following new clause at GCC 32.4

The work will also be subjected to the inspection by the Chief Technical
Examiner of the Chief Vigilance Commissioner (CVC) and the Contractor
shall make necessary arrangements whenever required for this inspection
without any additional cost to the Owner.

41. GCC 38.0 Replace the existing provision with the following:

If  the  Contractor  fails  to  complete  the  work  including  successful  trial
operation, where applicable and clear the site on or before the Contract or
extended date of completion, he shall, without prejudice to any other right
or  remedy  of  the  Employer  on  account  of  such  breach,  pay  to  the
Employer  as  liquidated  damages,  not  as  penalty,  a  sum  equivalent  to
0.05% (zero point zero five percent) of the Contract Price plus GST payable
thereon for the whole of the facilities, (or a part for which a separate time
for completion is agreed),  for  each day which shall  elapse between the
relevant  Time  for  Completion  and  the  date  stated  in  Taking  Over
Certificate of the whole of the Works (or a part for which a separate time
for  completion  is  agreed)  subject  to  the  limit  of  five  percent  (5%)  of
Contract Price plus GST payable thereon for the whole of the facilities, (or
a part for which a separate time for completion is agreed). 

The  parties  agree  that  the  sum  specified  above  is  not  a  penalty  but  a
genuine pre-estimate of the loss/damage which will  be suffered by the
Employer for default on the part of the Contractor and said amount will be
payable without proof of actual loss or damage caused by such default.

The Employer may, without prejudice to any other method of recovery,
deduct the amount of such damages from any monies due or to become
due to the Contractor. The payment or deduction of such damages shall
not relieve the Contractor from his obligation to complete the Works, or
from any other of his obligations and liabilities under the Contract.

No bonus will  be  given for  earlier  Completion of  the Facilities  or  part
thereof.

42. GCC 40.1 Replace the first para of existing provision with the following:

The Defect Liability Period shall be twelve (12) months reckoned from
the date of Completion of works under the contract.
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43. GCC 41 Supplementing GCC 41 with the following:

Vide Notification dated 8th May 2017 and its revision dated 29 th May 2019
by Ministry  of  Steel  has  published “Policy  for  providing  preference  to
Domestically  Manufactured  Iron  &  Steel  Products  in  Government
Procurement” (hereinafter DMI&SP policy). 

The Contractor shall  comply with the guidelines specified in the policy
including subsequent amendments/ modifications, if any. Further, in case
of iron and steel products (whose HS codes are falling in Appendix-A of the
DMI&SP policy as revised from time to time) included in the BoQ/ scope of
the  package,  the  Contractor  shall  be  required to  provide the  following
requisite Certificate(s)/ Affidavit(s) in line with aforesaid policy:

(i) Authorization Certificate issued by Domestic Manufacturer for selling
Domestically Manufactured Iron & Steel Products (if applicable):

In case the Iron & Steel Products as specified in the aforementioned
Policy  used  for  manufacturing  /  supply  of  Goods  as  under  the
package  are  sourced  from  domestic  manufacturers  other  than  the
contractor,  the  contractor  shall  furnish  Authorization  certificate
issued  by  domestic  manufacturer  for  selling  Domestically
Manufactured Iron & Steel Products.

Such  certificate(s)  shall  be  submitted  by  the  contractor  to  the
respective executing Region of  POWERGRID,  before  supply of  the
said iron and steel products required under the contract, which shall
be  a  condition  precedent  to  release  of  associated  progressive
payment.

(ii)  Affidavit  of  Self  certification regarding Domestic  Value Addition in
Iron & Steel Products:

The  contractor  shall  submit  the  Affidavit  of  self-certification,  in
original, to POWERGRID declaring that the Iron & Steel Products as
specified  in  the  aforementioned  Policy  used  for  manufacturing  /
supply of Goods under the package are domestically manufactured in
terms of the domestic value addition prescribed in the policy, on a
non-judicial stamp paper of Rs. 100/-.

In case the Iron & Steel Products are sourced by the contractor, then
the Affidavit  of  self-certification  shall  be  issued  by  the  contractor.
Further,  in  case  the  Iron  & Steel  Products  are  to  be  sourced from
Domestic manufacturer(s) other than the contractor, the Affidavit of
self-certification shall be issued by the said Domestic Manufacturer(s).
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Such  Affidavit(s)  shall  be  submitted  by  the  contractor  to  the
respective executing Region of  POWERGRID,  before  supply of  the
said iron and steel products required under the contract, which shall
be  a  condition  precedent  to  release  of  associated  progressive
payment.

(iii) A value- addition certificate on half-yearly basis (Sep 30 and Mar 31),
duly  certified  by  the  Statutory  Auditors  of  the  Domestic
Manufacturer, that the claims of value-addition made for the product
during the preceding 6 months are in accordance with the Policy. 

Such certificate  shall  be filed within 60  days of  commencement  of
each half  year,  to the respective executing Region of POWERGRID
and shall continue to be filed till the completion of supply of the said
products.

Further,  if  the  Domestic  manufacturer  from  whom  the  Contractor  had
proposed to source the Iron & Steel products is changed during execution
of the Contract, the Contractor shall furnish (i) authorization certificate, if
applicable,  (ii)  affidavit  of  self-certification  and  (iii)  value-  addition
certificate from the new Domestic manufacturer.

In  addition,  DMI&SP  policy  shall  also  be  applicable  on  inclusion  of
new/substituted items during post award stage which are covered under
specified HS codes as per Appendix-A of the DMI&SP policy as revised
from time to time.

Violation  to  minimum  prescribed  domestic  value  addition  or
misrepresentation of facts by the bidder/contractor in this regard shall be
dealt in line with provisions of the Integrity Pact.

44. GCC 44.1 Supplementing GCC 44.1 as follows: 

Further,  the  Contractor  shall  not  subcontract  any  work  to  a
subcontractor/sub vendor from such countries which shares a land border
with India unless such subcontractor/sub vendor fulfills all requirement in
regard to ‘Bidder from a country which shares a land border with India’ as
per ITB clause 2.1.

45. GCC 44.2 Add following new clause at GCC 44.2

The  Contractor  shall  furnish  the  details  of  items,  components,  raw
materials, services etc. procured from MSEs and consumed for completion
of scope of works under the contract. The details shall be furnished as per
the  format  enclosed  at  Section  VI,  Forms,  Volume-I  of  the  bidding
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documents at the time of raising bills  for payment against  the supplies
made/works done.

46. GCC 48.3 Add following new clause at GCC 48.3

Risk and Cost

During the period of construction and also during defect liability period, if
the contractor fails to rectify any defect pointed out to him, the same shall
be  got  done  by  POWERGRID  at  the  risk  and  cost  of  contractor  and
recovered from the Contract Performance Guarantee or any other amount
payable to the Contractor.

47. GCC 53.6 Replace the existing provision with the following:

Measurements shall  be signed and dated by both parties on the site on
completion of measurement. If the Contractor objects to any measurements
recorded on behalf of the Employer a note to that effect shall be made in
the Measurement Book against the item objected to and such note shall be
signed and dated by both parties engaged in taking the measurement. The
decision of the Accepting Authority on any such dispute or difference or
interpretation shall be final and binding on both the parties and shall be
beyond the scope of the settlement of disputes by Arbitration/Conciliation
in  respect  of  all  Contract  items,  substituted  items,  extra  items  and
deviations.

48. GCC 57.3 Replace the existing provision with the following:

Save as hereinafter provided, such decision in respect of every matter so
referred shall be final and binding upon the parties until the completion of
the Works and shall forthwith be given effect to by the Contractor who
shall  proceed with the Works with all  due diligence, whether he or the
Employer  requires  Arbitration/Conciliation as  hereinafter  provided  or
not.

49. GCC 57.4 Replace the existing provision with the following:

If after the Engineer-in-Charge has given written notice of his decision to
the parties, no claim to  Arbitration/Conciliation has been communicated
to him by either  party within thirty (30)  days from the receipt  of  such
notice, the said decision shall become final and binding on the parties.

50. GCC 57.5 Replace the existing provision with the following:

In  the  event  of  the  Engineer-in-Charge  failing  to  notify  his  decision  as
aforesaid within thirty (30) days after being requested as aforesaid, or in
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the event of either the Employer or the Contractor being dissatisfied with
any such decision, or within thirty (30) days after the expiry of the first
mentioned period of thirty (30) days, as the case may be, either party may
require that the matters in dispute be referred to Arbitration/Conciliation
as hereinafter provided.

51. GCC 57.6 Insert new sub clause GCC 57.6 as per following:

All disputes or differences in respect of which the decision, if any, of the
Project Manager and/or the Head of the Implementing Authority has not
become  final  or  binding  as  aforesaid  shall  be  settled  by
arbitration/conciliation in the manner provided herein below.

52. GCC 58.2 Replace the existing provision with the following:

The  Employer  reserves  the  right  to  carry  out  post  payment  audit  and
technical examination of the final bill including all supporting vouchers,
abstracts, etc. the Employer further reserve the right to enforce recovery of
any  overpayment  when  detected,  not  withstanding  the  fact  that  the
amount of the final bill may be included by one of the parties as an item of
dispute  before  an  arbitrator  appointed  under  Condition  60.0  of  this
Contract  and notwithstanding the  fact  that  the  amount  of  the final  bill
figures in the arbitration award.

53. GCC 59 Replace the existing provision with the following:

59.1 The arbitration shall  be  conducted by a  sole  arbitrator  in  case  the
amount  of  claim  is  less  than  Rs.  25  Crore  and  by  three  member
arbitral tribunal in case the amount of claim is greater than Rs. 25
Crore.  

Sole Arbitration 

The  sole  Arbitrator  shall  be  chosen  from  a  panel  of  empanelled
Arbitrators maintained by POWERGRID. The same shall comprise of
retired  Judges  and  retired  Senior  executives  of  PSUs  other  than
POWERGRID.  Further,  the   choice  of  sole  Arbitrator  shall  be
governed by the amount of claim in the following manner:

       
Sl
no:

Claim amount  Work Experience/
Qualifications  

1 < Rs. 10 Crore Sole  arbitrator-Retired  Senior
Executives  of  PSUs  other  than
POWERGRID/Retired  Distt  Judges/
High Court Judges. 

2 Rs.10 Crore- Rs.25 Sole  arbitrator-  Retired  High

Section – V: Special Conditions of Contract                    Page 26



Sl.
No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

Crore Court/Supreme Court  Judges

(a) In case of invocation of arbitration by POWERGRID, POWERGRID
shall, within 30 days, send a list of names of 3 arbitrators from its
list/database  of  Arbitrators  and  the  contractor  shall  within  the
period of  further  30  days  select  any one person to  act  as  “Sole
Arbitrator”, which will be confirmed by POWERGRID and matter
will be referred to such appointed Arbitrator for further arbitration
proceedings.

(b) In  case  of  invocation  of  arbitration  by  the  Contractor,  the
Contractor  shall  request  POWERGRID  for  its  database  of
Arbitrators/  chose  from  the  list  of  Arbitrators  available  on
POWERGRID’s website, and the contractor shall, within 30 days,
select any one Arbitrator from the above to act as “Sole Arbitrator”,
which  will  be  confirmed  by  POWERGRID  within  30  days  and
matter  will  be  referred  to  such  appointed Arbitrator  for  further
arbitration proceedings.

If the parties fail to appoint sole arbitrator within sixty (60) days after
receipt  of  a  notice  from  the  other  party  invoking  Arbitration,  the
appointment  of  sole  arbitrator  shall  be  done  by  Courts  as  per  the
provisions  of  Indian  Arbitration  and  Conciliation  Act,  1996  or  any
statutory modification thereof.

Three member arbitral tribunal

The arbitration shall be conducted by three arbitrators, who are retired
High Court/Supreme Court Judges, one each to be nominated by the
Contractor and the Employer and the third to be appointed by both
the arbitrators in accordance with the Indian Arbitration & conciliation
Act.  If either of the parties fails to appoint its arbitrator within sixty
(60) days after receipt of a notice from the other party invoking the
Arbitration clause, the arbitrator appointed by the party invoking the
arbitration  clause  shall  become  the  sole  arbitrator  to  conduct  the
arbitration. In case of failure of the two arbitrators appointed by the
parties to reach upon a consensus regarding appointment of presiding
Arbitrator,  within a period of 30 days from the appointment of the
arbitrator  appointed  subsequently,  the  presiding  arbitrator  shall  be
appointed by Courts as per the provisions of Arbitration & conciliation
Act.

59.2 The cost of arbitral proceedings inter-alia including the Arbitrators’
fee, logistics and any other charges shall  be equally shared by both
parties. 
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In case of Sole Arbitrator, the fees to be paid to the sole Arbitrator shall
be as per the terms of empanelment in POWERGRID whereas in case
of the three member tribunal, the Arbitrator’s fees shall be as agreed
upon by the Arbitrators in line with the Arbitration & Conciliation Act.
However, the expenses incurred by each party in connection with the
preparation, presentation, etc. of its proceedings shall be borne by each
party itself.

59.3 The language of the arbitration proceedings and that of the documents
and  communications  between  the  parties  shall  be  English.  The
arbitration shall be conducted in accordance with the provisions of
the Indian Arbitration and Conciliation Act,  1996 or  any statutory
modification thereof.  The venue of arbitration shall be New Delhi.   

59.4 The decision of the sole arbitrator/ the majority of the arbitrators, as
the case may be, shall be final and binding upon the parties. In the
event of any of the  sole arbitrator/ any of the aforesaid arbitrators
dying, neglecting, resigning or being unable to act for any reason, it
will  be lawful for the  parties to nominate another sole arbitrator/
another arbitrator in place of the outgoing arbitrator.  

59.5   Notwithstanding the above, in case the contractor is a Central Public
Sector Enterprise (CPSE)/Government Organization or Department
then the  dispute/ difference (other than those related to taxation
matters) between the Employer and the Contractor shall be settled
through  Administrative  Mechanism  for  Resolution  of  CPSEs
Disputes  (AMRCD)  as  mentioned  in  DPE  OM  No.  4(1)/2013-
DPE(GM)/FTS-1835 dated 22.05.2018  and DPE OM No. DPE-GM-
05/0003/2019-FTS-10937  dated  20.02.2020.  The  decision  through
AMRCD will be final and binding on all the concerned.

59.6 During settlement of disputes and arbitration proceedings, both parties
shall  be  obliged to  carry  out  their  respective  obligations  under  the
contract.

54. GCC 62 Insert new GCC 62: Conciliation as per following:

62    Conciliation

62.1 The mechanism of Dispute resolution through Conciliation shall be
available in cases where the amount involved in the dispute exceeds
INR 1 Cr. 

62.2 The settlement of Disputes through conciliation mechanism shall be
done by the Conciliation Committee of Independent Experts (CCIE)
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constituted by Ministry of Power, Govt. of India as per the procedure
outlined in its OM dated 29.12.2021 as detailed herein below and its
subsequent amendments/modifications (if any). 

62.2.1 Each member of CCIE would be paid a sum of Rs. 50,000/- as sitting
fee per sitting. In addition, Rs. 5,000/- per sitting will be paid for
local transport charges for each day of proceeding. The conciliation
proceedings shall be completed in each case through 5 sittings in a
period of not more than three months from the date the reference
made to the CCIE. In exceptional cases, if any dispute so merits, the
time  period  may  be  extended  at  the  discretion  of  Conciliation
Committee (with reasons to be recorded in writing), for a further
period of three months. In case, a particular dispute requires more
than 5 sittings, the same may be held at the discretion of the CCIE
but  with  a  cap on  payment  of  fee  for  5  sittings  only.  The local
transport charges shall, however, be paid as provided for each day
of sitting beyond the 5 sittings.

62.2.2  The CCIE shall hold day to day sitting at the Headquarter of the
Employer  or  New  Delhi  and  may  hold  as  many  sittings  every
month as it deems appropriate keeping in view the volume of work.

62.2.3 All expenditure incurred on the conciliation proceedings including
payment of fees to the Conciliators, office space, logistic, secretarial
assistance and other incidental expenses etc. shall be borne by the
Employer  initially.  Thereafter  it  shall  be  shared equally  by  both
parties on completion of the conciliation process.

62.3 The procedure of CCIE shall  not be treated as alternate arbitration
proceedings  where  both  parties  come  with  Statement  of
claims/defence, arguments/counter arguments, rejoinders, written
submissions etc., aided by their respective lawyers. The forum of
CCIE  is  a  conciliation  forum,  where  mutual  give  and  take
constitutes  the  essence,  rather  than  strict  legal  positions  of  the
parties. Hence, the parties are expected to be brief and to the point
before  the  committee  with  regard to  their  respective  stance  and
view the exercise in the spirit of conciliation / settlement.

62.4  The Standard Operating  Procedure  for  the  conciliation  mechanism
shall be as follows:

i) On  receipt  of  a  reference  from  the  Contractor  for  conciliation  of
dispute, the concerned Executive Director (Region) of the Employer
shall send a communication within 7 working days thereby inviting
the Contractor to depute a team of their representatives to interact
with the Employer to crystallize the issues and prepare the agenda
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containing the gist on each dispute. 

ii) Once a conciliation request has been raised by the contractor, within
30 days the same shall  be referred to the CCIE in the event of the
matter remaining unresolved internally. 

iii) The Employer will also be free to suggest the option of resolution of
disputes by conciliation in case a dispute has arisen. The contractor
may select any one of the CCIEs as constituted by MOP after leaving
out those CCIEs which are unavailable due to work load or any other
reason as maintained by Central Electricity Authority (CEA). 

iv) The  Conciliation  process  shall  be  conducted  under  Part  III  of  the
Arbitration and Conciliation Act, 1996.

v) The Conciliation Committee would either be able to resolve and settle
the dispute(s) between the parties, or the process may fail. 

vi) In the event of the conciliation proceedings being successful, the parties
to the dispute would sign the written settlement agreement and the
conciliators would authenticate the same. Such settlement agreement
would then be binding on the parties in terms of Section 73 of the
Arbitration and Conciliation Act, 1996.

vii) After successful conclusion of Conciliation, proceedings, the Parties to
the conciliation process, have to undertake and complete all necessary
actions for implementation of the terms of settlement within a period
of 30 days from execution of settlement agreement, unless a different
timeline  not  exceeding  60  days  is  agreed  upon  in  settlement
agreement.  All  pending  claims  of  parties,  in  connection  with  the
dispute, before any other legal forum are to be withdrawn within the
said 30 days in pursuance of the settlement agreement.

viii) In  case  of  failure  of  the  conciliation  process  at  the  level  of  the
Conciliation Committee, the parties may withdraw from conciliation
process and take recourse to the laid down legal process of Courts.
However, the option of Arbitration would not be available once the
conciliation mechanism has been exercised.

62.5   In cases of disputes pending before the Arbitration Tribunals or the
Courts, both of the parties (i.e. Employer and Contractor) need to
agree  to  explore  the  possibilities  of  conciliation  through  the
Conciliation  Committee  of  Independent  Experts.  In  case  of  such
agreement,  an  appropriate  reference  shall  be  made  to  the
Conciliation Committee, upon which the Committee shall proceed
to  examine  such  reference(s).  The  option  of  resolution  through
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conciliation through CCIE would be open only in the event of the
parties withdrawing from arbitration proceedings and undertaking
to forego their rights to proceed for further arbitration in the subject
matter. However, other legal remedies would be open to the parties
in the event of the conciliation proceedings not being successful.

62.6   During  settlement  of  disputes  and  conciliation  proceedings,  both
parties  shall  be  obliged  to  carry  out  their  respective  obligations
under the Contract.

55. GCC 63.0 Add following new clause at GCC 63.0

APPROVAL OF STATUTARY/GOVT.  BODIES

The Contractor shall wherever required, obtain approval of the Statutory/
Govt./Local  bodies  for  and  on  behalf  of  the  Owner,  during  the
construction and after completion of the project. However, the owner may
also help the contractor to the extent of writing letters to the local bodies
for  expediting  approval,  if  required.  The  fee/charges  levied  by  the
Statutory/Govt./Local  bodies  shall  be  reimbursed  to  the  contractor  on
production of documentary proof. 

56. GCC 64.0 Add following new clause at GCC 64.0:

Codes and Standards

Wherever references are made in the Contract to codes and standards in
accordance with which the Contract shall be executed, the edition or the
revised version of such codes and standards current at the date twenty-
eight (28) days prior to date of bid submission shall apply unless otherwise
specified.  During  Contract  execution,  any  changes  in  such  codes  and
standards shall be applied after approval by the Employer. 

57. GCC 65.0 Add New Clause GCC 65.0:

Contractor’s Claims

If  the  Contractor  considers  himself  to  be  entitled  to  any  additional
payment, under any Clause of these Conditions or otherwise in connection
with  the  Contract,  the  Contractor  shall  submit  a  notice  to  the  Project
Manager, describing the event or circumstance giving rise to the claim. The
notice shall be given as soon as practicable, and not later than 28 days after
the Contractor became aware, or should have become aware, of the event
or circumstance, unless otherwise specified. 

If the Contractor fails to give notice of a claim within such period of 28
days, the Contractor shall not be entitled to additional payment, and the
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Employer  shall  be  discharged  from  all  liability  in  connection  with  the
claim. Otherwise, the following provisions of this Sub-Clause shall apply.

The Contractor shall also submit any other notices which are required by
the Contract, and supporting particulars for the claim, all as relevant to
such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary
to  substantiate  any  claim,  either  on  the  Site  or  at  another  location
acceptable  to  the  Project  Manager.  Without  admitting  the  Employer’s
liability, the Project Manager may, after receiving any notice under this
Sub-Clause, monitor the record-keeping and/or instruct the Contractor to
keep  further  contemporary  records.  The  Contractor  shall  permit  the
Project  Manager  to  inspect  all  these  records,  and  shall  (if  instructed)
submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become
aware) of the event or circumstance giving rise to the claim, or within such
other period as may be proposed by the Contractor and approved by the
Project Manager, the Contractor shall send to the Project Manager a fully
detailed claim which includes full supporting particulars of the basis of
the  claim  and  of  the  additional  payment  claimed.  If  the  event  or
circumstance giving rise to the claim has a continuing effect:

(a) this fully detailed claim shall be considered as interim;

(b) the  Contractor  shall  send  further  interim  claims  at  monthly
intervals, giving the accumulated delay and/or amount claimed,
and  such  further  particulars  as  the  Project  Manager  may
reasonably require; and

(c) the Contractor shall send a final claim within 28 days after the end
of the effects resulting from the event or circumstance, or within
such  other  period  as  may  be  proposed  by  the  Contractor  and
approved by the Project Manager.

The Project Manager may agree with the Contractor or estimate: different
additional payment (if any) to which the Contractor is entitled under the
Contract.

The payments in respect of such claims shall be settled once in a quarter,
unless otherwise specified.

58. GCC 66.0 Add following new clause at GCC 66.0

PRE-DEFINED EVENTS
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No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

62.  POWERGRID  has  a  Policy  on  Assessment  of  performance  of
bidders  before  recommending a  bidder for  award of  Contract.  For  this
purpose,  performance of a bidder based on events  (pre-defined events)
encountered during execution of contract(s) (Own as well as Consultancy)
awarded  by  POWERGRID  (including  SPVs  under  TBCB)  shall  also  be
considered.  In  case  of  triggering  of  these  events,  the  bids  from  such
bidders shall be considered non-responsive/not eligible for a period of one
year reckoned from the date of issuance of letter to such effect. As per this
Policy, pre-defined events are as below: 

1. Termination# of Contract due to Contractor’s default
2. Encashment of CPG due to non-performance
3. Repeated failure of major Equipment while in service
4. Substantial portion of works (more than 50% of the Contract*) is sub-

contracted, under an existing Contract.
5. More than 25% of the Contract price (awarded value), in aggregate, is

paid  to  sub-contractors/suppliers  as  Direct  payment,  under  an
existing Contract, due to financial position of Contractor.

6. Firm  has  been  referred to  NCLT under  Insolvency  &  Bankruptcy
Code  (IRP  has  been  appointed  or  Liquidation  proceedings  have  been
initiated under IBC)

#  Partial  offloading  under  a  Contract  and/or  Facilitation  beyond  10%  of  the
Contract Price shall also be treated as Termination. 

*For the purpose of working out 50% of the Contract, following shall be taken
into account:

(a) Scope of the contract which is permissible to be sub-contracted as per bidding
documents, shall be excluded. 

(b) Scope of the Contract which primarily relates to the Qualification Requirement
(QR) of the bidder. 

The Employer shall be the sole judge in this regard and the Employer’s
interpretation on the aforesaid event(s) shall be final and binding.

In accordance with above policy of POWERGRID, in case of triggering of
any of the above events under this Contract, the bid of the Contractor in
future tenders shall be dealt in line with the above policy or its subsequent
amendments, if any.

59. GCC  Clause
No.  59.0  in
Schedule-A 

Deleted

60. General Addition/ Deletion / Substitutions to the different section of the Bidding
Documents
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No.

GCC Clause
Ref. No.

Amendment/Supplement to GCC

- The words ‘Bid’ or ‘Offer’ shall have the same meaning as the word
‘Tender’.  These words have been used interchangeably and shall
carry the same meaning.  

- The words ‘Bidding Documents’ or ‘NIT Documents’ shall have the
same meaning as the words ‘Tender Documents’. These words /
expressions  have  been  used interchangeably  and shall  carry  the
same meaning.

- The word ‘Notice Inviting Tender’ shall have the same meaning as
the  word  ‘Invitation  for  Bids’.  These  works  have  been  used
interchangeably and shall carry the same meaning.

61. Appendix-I to
SCC

Enclosed herewith

----- End of Section- SCC ----
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TABLE: ENVIRONMENTAL MANAGEMENT PLAN 

 
Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Pre-construction  
Location of 
transmission 
towers and 
transmission line 
alignment and 
design  

Exposure to 
safety related 
risks 

Setback of dwellings to 
overhead line route 
designed in accordance 
with permitted level of 
power frequency and 
the regulation of 
supervision at sites. 

Tower location and 
line alignment 
selection with 
respect to nearest 
dwellings 

Setback 
distances to 
nearest houses 
- once 

POWERGRID Part of tower 
siting survey 
and detailed 
alignment 
survey and 
design 

Transmission 
Line Tower 
Packages 

Equipment 
specifications and 
design parameters 

Release of 
chemicals and 
gases in 
receptors (air, 
water, land) 

PCBs not used in 
substation 
transformers or other 
project facilities or 
equipment. 

Transformer design Exclusion of 
PCBs in 
transformers 
stated in 
tender 
specification - 
once 

POWERGRID Part of tender 
specifications 
for the 
equipment 

Substation 
Equipment 
/Packages* 

Processes, equipment 
and systems not to use 
chlorofluorocarbons 
(CFCs), including 
halon, and their use, if 
any, in existing 
processes and systems 

Process, equipment 
and system design 

Exclusion of 
CFCs stated in 
tender 
specification – 
once 
 
 

POWERGRID Part of tender 
specifications 
for the 
equipment 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

should be phased out 
and to be disposed of 
in a manner consistent 
with the requirements 
of the Government  

Phase out 
schedule to be 
prepared in 
case still in use 
– once 

Part of 
equipment and 
process design 

 

Transmission line 
design 

Exposure to 
electromagnetic 
interference 

Transmission line 
design to comply with 
the limits of 
electromagnetic 
interference from 
overhead power lines 

Electromagnetic 
field strength for 
proposed  line 
design 

Line design 
compliance 
with relevant 
standards - 
once 

POWERGRID Part of detailed 
alignment 
survey and 
design 

Transmission 
Line Tower 
Packages 

Location of 
transmission 
towers and 
transmission line 
alignment and 
design 
 

Impact on water 
bodies and land 

Consideration of tower 
location at where they 
could be located to 
avoid water bodies or 
agricultural land. 

Tower location and 
line alignment 
selection (distance 
to water and/or 
agricultural land) 

Consultation 
with local 
authorities 
and land 
owners - once 

POWERGRID Part of tower 
siting survey 
and detailed 
alignment 
survey and 
design 

Transmission 
Line Tower 
Packages 

Social inequities Careful route selection 
to avoid existing 
settlements 

Tower location and 
line alignment 
selection (distance 
to nearest dwellings 
or social 
institutions) 

Consultation 
with local 
authorities 
and land 
owners - once 

POWERGRID Part of detailed 
tower siting and 
alignment 
survey and 
design 

Minimise need to 
acquire agricultural 
land 
 

Tower location and 
line alignment 
selection (distance 
to agricultural land) 

Consultation 
with local 
authorities 
and land 
owners - once 

POWERGRID Part of detailed 
tower siting and 
alignment 
survey and 
design 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Encroachment into 
precious ecological 
areas  

Loss of precious 
ecological 
values/ damage 
to precious 
species 

Avoid encroachment 
by careful site and 
alignment selection 

 

Tower location and 
line alignment 
selection (distance 
to nearest 
designated 
ecological 
protection area) 

Consultation 
with local 
authorities - 
once 

POWERGRID Part of detailed 
siting and 
alignment 
survey /design 

Transmission 
Line Tower 
Packages 

Minimise the need by 
using existing towers 
and RoW wherever 
possible 

 

Tower location and 
line alignment 
selection 

Consultation 
with local 
authorities 
and design 
engineers - 
once 

POWERGRID Part of detailed 
siting and 
alignment 
survey/design 

Transmission line 
through forestland 

Deforestation 
and loss of 
biodiversity 

Avoid encroachment 
by careful site and 
alignment selection 

Tower location and 
line alignment 
selection (distance 
to nearest protected 
or reserved forest) 

Consultation 
with local 
authorities - 
once 

POWERGRID Part of detailed 
siting and 
alignment 
survey/design 

Transmission 
Line Tower 
Packages 

Minimise the need by 
using existing towers, 
tall towers and RoW, 
wherever possible 

Consultation 
with local 
authorities 
and design 
engineers - 
once 

Obtain statutory 
clearances from the 
Government 

Statutory approvals 
from Government 

Compliance 
with 
regulations – 
once for each 
subproject 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Encroachment into 
farmland 

Loss of 
agricultural 
productivity 

Use existing tower 
footings/towers 
wherever possible 
 

Tower location and 
line alignment 
selection 

Consultation 
with local 
authorities 
and design 
engineers - 
once 

POWERGRID Part of detailed 
alignment 
survey and 
design 

Transmission 
Line Tower 
Packages 

 Avoid siting new 
towers on farmland 
wherever feasible 

Tower location and 
line alignment 
selection 

Consultation 
with local 
authorities 
and design 
engineers - 
once 

Part of detailed 
siting and 
alignment 
survey /design 

 Farmers compensated 
for any permanent loss 
of productive land 

Design of 
Implementation of 
Crop Compensation 
(based on affected 
area)  

Consultation 
with affected 
parties – once 
in a quarter 

Prior to 
construction 
phase 

Farmers/landowners 
compensated for 
significant trees that 
need to be trimmed/ 
removed along RoW. 

 Design of              
Implementation of 
Tree compensation 
(estimated area to 
be 
trimmed/removed) 

Consultation 
with affected 
parties – once 
in a quarter 

Prior to 
construction 
phase 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Statutory approvals 
for tree trimming 
/removal 

Compliance 
with 
regulations – 
once for each 
subproject 
 
 

Part of detailed 
siting and 
alignment 
survey /design 

 

Noise related Nuisance to 
neighbouring 
properties 

Substations sited and 
designed to ensure 
noise will not be a 
nuisance. 

Noise levels Noise levels to 
be specified in 
tender 
documents - 
once 

POWERGRID Part of detailed 
equipment 
design 

Substation 
Packages 

Interference with 
drainage 
patterns/Irrigation 
channels 

Flooding 
hazards/loss of 
agricultural 
production 

Appropriate siting of 
towers to avoid 
channel interference 

Tower location and 
line alignment 
selection (distance 
to nearest flood 
zone) 

Consultation 
with local 
authorities 
and design 
engineers - 
once 

POWERGRID Part of detailed 
alignment 
survey and 
design 

Transmission 
Line Tower 
Packages 

Escape of 
polluting materials 

Environmental 
pollution  

Transformers designed 
with oil spill 
containment systems, 
and purpose-built oil, 
lubricant and fuel 
storage system, 
complete with spill 
cleanup equipment.  

Equipment 
specifications with 
respect to potential 
pollutants 

Tender 
document to 
mention 
specifications - 
once 

POWERGRID Part of detailed 
equipment 
design 
/drawings 

Transformer 
specifications 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Substations to include 
drainage and sewage 
disposal systems to 
avoid offsite land and 
water pollution. 

Substation sewage 
design 

Tender 
document to 
mention 
detailed 
specifications - 
once 

POWERGRID Part of detailed 
substation 
layout and 
design 
/drawings 

Substation 
packages (civil) 

Equipment 
submerged under 
flood 

Contamination 
of receptors 
(land, water) 

Substations 
constructed above the 
high flood level (HFL) 
by raising the 
foundation pad. 

Substation design to 
account for HFL 
(elevation with 
respect to HFL 
elevation) 

Base height as 
per flood 
design - once 

POWERGRID Part of detailed 
substation 
layout and 
design 
/drawings 

Substation 
packages (civil) 

Explosions/Fire Hazards to life  Design of substations 
to include modern fire 
control 
systems/firewalls. 

Substation design 
compliance with 
fire prevention and 
control codes 

Tender 
document to 
mention 
detailed 
specifications - 
once 

POWERGRID Part of detailed 
substation 
layout and 
design 
/drawings 

Substation 
packages 

Provision of fire 
fighting equipment to 
be located close to 
transformers. 

Construction  
Equipment layout 
and installation 

Noise and 
vibrations 

Construction 
techniques and 
machinery selection 
seeking to minimize 
ground disturbance. 

Construction 
techniques and 
machinery 

Construction 
techniques 
and 
machinery 
creating 
minimal 
ground 
disturbance - 
once at the 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All packages 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

start of each 
construction 
phase 

Physical 
construction  

Disturbed 
farming activity 

Construction activities 
on cropping land 
timed to avoid 
disturbance of field 
crops (within one 
month of harvest 
wherever possible). 

Timing of start of 
construction 

Crop 
disturbance –
Post harvest as 
soon as 
possible but 
before next 
crop - once per 
site 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All packages 

Mechanized 
construction 

Noise, vibration 
and operator 
safety, efficient 
operation 

Construction 
equipment to be well 
maintained. 

Construction 
equipment – 
estimated noise 
emissions 

Complaints 
received by 
local 
authorities - 
every 2 weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All packages 

Noise, vibration, 
equipment wear 
and tear 

Turning off plant not 
in use. 

Construction 
equipment – 
estimated noise 
emissions and 
operating schedules 

Complaints 
received by 
local 
authorities - 
every 2 weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

Construction of 
roads for 
accessibility 

Increase in 
airborne dust 
particles  

Existing roads and 
tracks used for 
construction and 
maintenance access to 
the line wherever 
possible. 

Access roads, routes 
(length and width 
of new access roads 
to be constructed) 

Use of 
established 
roads 
wherever 
possible - 
every 2 weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

Transmission 
Line Tower 
Packages 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Increased land 
requirement for 
temporary 
accessibility 

New access ways 
restricted to a single 
carriageway width 
within the RoW. 

Access width 
(meters) 

Access 
restricted to 
single 
carriageway 
width within 
RoW - every 2 
weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

  

Temporary 
blockage of 
utilities 

Overflows, 
reduced 
discharge 

Temporary placement 
of fill in drains/canals 
not permitted. 

Temporary fill 
placement (m3) 

Absence of fill 
in sensitive 
drainage areas 
- every 4 
weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 
 
 

Construction 
period 

All Packages 

Site clearance  Vegetation Marking of vegetation 
to be removed prior to 
clearance, and strict 
control on clearing 
activities to ensure 
minimal clearance. 

Vegetation marking 
and clearance 
control (area in m2) 

Clearance 
strictly limited 
to target 
vegetation - 
every 2 weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All Packages 

Trimming/cutting 
of trees within 
RoW 

Fire hazards Trees allowed growing 
up to a height within 
the RoW by 
maintaining adequate 
clearance between the 
top of tree and the 
conductor as per the 
regulations. 

Species-specific tree 
retention as 
approved by 
statutory authorities 
(average and 
maximum tree 
height at maturity, 
in meters) 

Presence of 
target species 
in RoW 
following 
vegetation 
clearance – 
once per site 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

Transmission 
Line Tower 
Packages 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Loss of 
vegetation and 
deforestation 

Trees that can survive 
pruning to comply 
should be pruned 
instead of cleared. 

Species-specific tree 
retention as 
approved by 
statutory authorities 

Presence of 
target species 
in RoW 
following 
vegetation 
clearance – 
once per site 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

Transmission 
Line Tower 
Packages 

Felled trees and other 
cleared or pruned 
vegetation to be 
disposed of as 
authorized by the 
statutory bodies. 

Disposal of cleared 
vegetation as 
approved by the 
statutory authorities 
(area cleared in m2) 

 
 

Use or 
intended use 
of vegetation 
as approved 
by the 
statutory 
authorities – 
once per site 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

Wood/vegetation 
harvesting  

Loss of 
vegetation and 
deforestation 

Construction workers 
prohibited from 
harvesting wood in the 
project area during 
their employment, 
(apart from locally 
employed staff 
continuing current 
legal activities). 

Illegal wood 
/vegetation 
harvesting (area in 
m2, number of 
incidents reported) 

Complaints by 
local people or 
other evidence 
of illegal 
harvesting - 
every 2 weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All Packages 

Surplus 
earthwork/soil 

Runoff to cause 
water pollution, 
solid waste 
disposal 

Soil excavated from 
tower footings 
disposed of by 
placement along 
roadsides, or at nearby 

Soil disposal 
locations and 
volume (m3) 

Acceptable 
soil disposal 
sites - every 2 
weeks 

POWER GRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

Transmission 
Line Tower 
Packages 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

house blocks if 
requested by 
landowners. 

Substation 
construction 

Loss of soil Fill for the substation 
foundations obtained 
by creating or 
improving local water 
supply ponds or 
drains, with the 
agreement of local 
communities. 

Borrow area siting 
(area of site in m2 
and estimated 
volume in m3) 

Acceptable 
borrow areas 
that provide a 
benefit - every 
2 weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

Substation 
Package (Civil) 

Substation 
construction 

Water pollution Construction activities 
involving significant 
ground disturbance 
(i.e. substation land 
forming) not 
undertaken during the 
monsoon season. 

Seasonal start and 
finish of major 
earthworks (pH, 
BOD/COD, 
Suspended solids, 
other ?) 

Timing of 
major 
disturbance 
activities - 
prior to start 
of 
construction 
activities 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

Substation 
Package (Civil) 

Site clearance  Vegetation Tree clearances for 
easement 
establishment to only 
involve cutting trees 
off at ground level or 
pruning as 
appropriate, with tree 
stumps and roots left 
in place and ground 
cover left undisturbed. 

Ground disturbance 
during vegetation 
clearance (area, m2) 

Amount of 
ground 
disturbance - 
every 2 weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

 Substation 
Package (Civil) 

Statutory approvals Statutory 
approvals for 
tree clearances 
– once for each 
site 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Tower 
construction – 
disposal of surplus 
earthwork/fill 

Waste disposal Excess fill from tower 
foundation excavation 
disposed of next to 
roads or around 
houses, in agreement 
with the local 
community or 
landowner.  

Location and 
amount (m3)of fill 
disposal 

Appropriate 
fill disposal 
locations - 
every 2 weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

Transmission 
Line Tower 
Packages 

Storage of 
chemicals and 
materials 

Contamination 
of receptors 
(land, water, air) 

Fuel and other 
hazardous materials 
securely stored above 
high flood level. 

Location of 
hazardous material 
storage; spill 
reports (type of 
material spilled, 
amount (kg or m3) 
and action taken to 
control and clean 
up spill) 

Fuel storage in 
appropriate 
locations and 
receptacles - 
every 2 weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All Packages 

Construction 
schedules 

Noise nuisance 
to neighbouring 
properties 

Construction activities 
only undertaken 
during the day and 
local communities 
informed of the 
construction schedule. 

Timing of 
construction (noise 
emissions, [dB(a)]) 

Daytime 
construction 
only - every 2 
weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All Packages 

Provision of 
facilities for 
construction 
workers 

Contamination 
of receptors 
(land, water, air) 

Construction 
workforce facilities to 
include proper 
sanitation, water 
supply and waste 
disposal facilities. 

Amenities for 
Workforce facilities 

Presence of 
proper 
sanitation, 
water supply 
and waste 
disposal 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All Packages 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

facilities - once 
each new 
facility 

Encroachment into 
farmland 

Loss of 
agricultural 
productivity 

Use existing access 
roads wherever 
possible 

Usage of existing 
utilities 

Complaints 
received by 
local people 
/authorities - 
every 2 weeks 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All Packages 

Ensure existing 
irrigation facilities are 
maintained in working 
condition 

Status of existing 
facilities 

Protect /preserve 
topsoil and reinstate 
after construction 
completed  

Status of facilities 
(earthwork in m3) 

Repair /reinstate 
damaged bunds etc 
after construction 
completed 

Status of facilities 
(earthwork in m3) 

Social inequities Compensation for 
temporary loss in 
agricultural 
production 

Implementation of 
Crop compensation 
(amount paid, 
dates, etc.) 

Consultation 
with affected 
parties – once 
in a quarter 

POWERGRID Prior to 
construction 

Uncontrolled 
erosion/silt runoff 

Soil loss, 
downstream 
siltation;  

Need for access tracks 
minimised, use of 
existing roads.  

Design basis and 
construction 
procedures 
(suspended solids 
in receiving waters; 

Incorporating 
good design 
and 
construction 
management 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All Packages 

Limit site clearing to 
work areas 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Regeneration of 
vegetation to stabilise 
works areas on 
completion (where 
applicable) 

area re-vegetated in 
m2; amount of 
bunds constructed 
[length in meter, 
area in m2, or 
volume in m3]) 

practices – 
once for each 
site 

Avoidance of 
excavation in wet 
season 
Water courses 
protected from 
siltation through use of 
bunds and sediment 
ponds 

 

Nuisance to 
nearby properties 

Losses to 
neighbouring 
land uses/ 
values 

Contract clauses 
specifying careful 
construction practices.  

Contract clauses  Incorporating 
good 
construction 
management 
practices – 
once for each 
site 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All Packages 

As much as possible 
existing access ways 
will be used. 

Design basis and 
layout 

Incorporating 
good design 
engineering 
practices – 
once for each 
site 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Productive land will be 
reinstated following 
completion of 
construction 

Reinstatement of 
land status (area 
affected, m2) 

Consultation 
with affected 
parties – twice 
– immediately 
after 
completion of 
construction 
and after the 
first harvest  

Social inequities Compensation will be 
paid for loss of 
production, if any. 

Implementation of 
Tree/Crop 
compensation 
(amount paid) 

Consultation 
with affected 
parties – once 
in a quarter 

POWERGRID Prior to 
construction 

Flooding hazards 
due to 
construction 
impediments of 
natural drainage 

Flooding and 
loss of soils, 
contamination 
of receptors 
(land, water) 

Avoid natural 
drainage pattern 
/facilities being 
disturbed /blocked 
/diverted by the on-
going construction 
activities 

Contract clauses 
(e.g., suspended 
solids and 
BOD/COD in 
receiving water) 

Incorporating 
good 
construction 
management 
practices – 
once for each 
site 
 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All packages 

Equipment 
submerged under 
flood 

Contamination 
of receptors 
(land, water) 

Equipment stored at 
secure place above the 
high flood level (HFL). 

Store room level to 
be above HFL 
(elevation 
difference in 
meters) 
 

Store room 
level as per 
flood design - 
once 

POWERGRID Construction 
period 

# All packages 

Inadequate siting 
of borrow areas 

Loss of land 
values  

Existing borrow sites 
will be used to source 

Contract clauses  Incorporating 
good 

POWERGRID 
(Contractor 

Construction 
period 

Substation 
Packages 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

(quarry areas) aggregates, therefore, 
no need to develop 
new sources of 
aggregates 

construction 
management 
practices – 
once for each 
site 

through 
contract 
provisions) 

Health and safety Injury and 
sickness of 
workers and 
members of the 
public 

Contract provisions 
specifying minimum 
requirements for 
construction camps 

Contract clauses 
(number of 
incidents and total 
lost-work days 
caused by injuries 
and sickness) 

Contract 
clauses 
compliance – 
once every 
quarter 

POWERGRID 
(Contractor 
through 
contract 
provisions) 

Construction 
period 

All Packages 

Contractor to prepare 
and implement a 
health and safety plan. 
Contractor to arrange 
for health and safety 
training sessions 

Inadequate 
construction stage 
monitoring 

Likely to 
maximise 
damages 

Training of 
POWERGRID 
environmental 
monitoring personnel 

Training schedules Number of 
programs 
attended by 
each person – 
once a year 

POWERGRID  Routinely 
throughout 
construction 
period 

All Packages 

Implementation of 
effective 
environmental 
monitoring and 
reporting system using 
checklist of all 
contractual 
environmental 
requirements 

Respective contract 
checklists and 
remedial actions 
taken thereof. 

Submission of 
duly 
completed 
checklists of 
all contracts 
for each site - 
once 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Appropriate contact 
clauses to ensure 
satisfactory 
implementation of 
contractual 
environmental 
mitigation measures. 

Compliance report 
related to 
environmental 
aspects for the 
contract 

Submission of 
duly 
completed 
compliance 
report for each 
contract - once 

Operation and Maintenance  
Location of 
transmission 
towers and 
transmission line 
alignment and 
design  

Exposure to 
safety related 
risks 

Setback of dwellings to 
overhead line route 
designed in accordance 
with permitted level of 
power frequency and 
the regulation of 
supervision at sites. 

Compliance with 
setback distances 
(“as-built” 
diagrams) 

Setback 
distances to 
nearest houses 
– once in 
quarter 

POWERGRID During 
operations 

Transmission 
Line Tower 
Packages 

Equipment 
submerged under 
flood 

Contamination 
of receptors 
(land, water) 

Equipment installed 
above the high flood 
level (HFL) by raising 
the foundation pad. 

Substation design to 
account for HFL 
(“as-built” 
diagrams) 

Base height as 
per flood 
design - once 

POWERGRID During 
operations 

All packages 

Oil spillage Contamination 
of land/nearby 
water bodies 

Substation 
transformers located 
within secure and 
impervious bunded 
areas with a storage 
capacity of at least 
100% of the capacity of 
oil in transformers and 
associated reserve 
tanks. 

Substation bunding  
(“as-built” 
diagrams) 

Bunding 
capacity and 
permeability - 
once 

POWERGRID During 
operations 

Substation 
Packages* 



Appendix-I to SCC 
Page 17 of 19 

 

 
 

Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Inadequate 
provision of 
staff/workers 
health and safety 
during operations  

Injury and 
sickness of staff 
/workers  

Careful design using 
appropriate 
technologies to 
minimise hazards 

Usage of 
appropriate 
technologies (lost 
work days due to 
illness and injuries) 

Preparedness 
level for using 
these 
technologies 
in crisis – once 
each year 

POWERGRID Design and 
operation 

All Packages 
 

Safety awareness 
raising for staff. 

Training/awareness 
programs and mock 
drills 

Number of 
programs and 
percent of staff 
/workers 
covered – once 
each year 

Preparation of fire 
emergency action plan 
and training given to 
staff on implementing 
emergency action plan 
Provide adequate 
sanitation and water 
supply facilities 

Provision of 
facilities 

Complaints 
received from 
staff /workers 
every 2 weeks 

Electric Shock 
Hazards 

Injury/mortality 
to staff and 
public 

Careful design using 
appropriate 
technologies to 
minimise hazards 

Usage of 
appropriate 
technologies 
(number of injury 
incidents, lost work 
days) 

Preparedness 
level for using 
these 
technologies 
in crisis – once 
a month 

POWERGRID Design and 
Operation 

All Packages 

Security fences around 
substations 

Maintenance of 
fences 

Report on 
maintenance – 
every 2 weeks Barriers to prevent 

climbing 
on/dismantling of 
transmission towers 

Maintenance of 
barriers 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

Appropriate warning 
signs on facilities 

Maintenance of 
warning signs 

Electricity safety 
awareness raising in 
project areas 

Training 
/awareness 
programs and mock 
drills for all 
concerned parties 

Number of 
programs and 
percent of 
total persons 
covered – once 
each year 

  

Equipment 
specifications and 
design parameters 

Release of 
chemicals and 
gases in 
receptors (air, 
water, land) 

Processes, equipment 
and systems using 
cholofluorocarbons 
(CFCs), including 
halon, should be 
phased out and to be 
disposed of in a 
manner consistent 
with the requirements 
of the Government.  
 

Process, equipment 
and system design 

Phase out 
schedule to be 
prepared in 
case still in use 
– once in a 
quarter 

POWERGRID Operations Substation 
Packages* 

Transmission line 
maintenance 

Exposure to 
electromagnetic 
interference 

Transmission line 
design to comply with 
the limits of 
electromagnetic 
interference from 
overhead power lines 

 Required ground 
clearance (meters)  

Ground 
clearance - 
once   

POWERGRID Operations Transmission 
Line Tower 
Packages 

Noise related Nuisance to 
neighbouring 
properties 

Substations sited and 
designed to ensure 
noise will not be a 
nuisance. 

Noise levels (dB(a)) Noise levels at 
boundary 
nearest to 
properties and 

POWERGRID Operations Substation 
Packages* 
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Project activity 
/stage 

Potential 
impact 

Proposed mitigation 
measure 

Parameter to be 
monitored 

Measurement 
and frequency 

Institutional 
responsibility 

Implementation 
schedule 

Applicability 

consultation 
with affected 
parties if any - 
once 

 
*Substation packages also include Transformer, Reactor, FSC / TCSC Packages 
 



SECTION – VI

SAMPLE FORMS AND PROCEDURES (FORMS)



SAMPLE FORMS AND PROCEDURES (FORMS)

Preamble

This Section (Section –VI) of the Bidding Documents [named as Sample Forms and Procedures
(FORMS)] provides proforma to be used by the bidders at the time of their bid preparation and
by the Contractor subsequent to the award of Contract.

The  Bidder  shall  complete,  sign  and  submit  with  its  bid  the  relevant  FORMS  to  be  used
unamended, in accordance with the requirements included in the Bidding Documents.

The Bidder shall provide the Bid Security, either in the form included hereafter or in another
form acceptable to the Employer, pursuant to the provisions in the instructions to Bidders.

The Form of Contract Agreement shall be used unamended, except for the need to complete
Article 1.1 (Contract Documents), as appropriate and as may be required to suit the specific
requirement of the Contract.  The form shall also include the Appendices listed, as required,
which should be completed according to the instructions for their completion provided at the
beginning of each Appendix.  The Price Schedule deemed to form part of the contract shall be
modified according to any corrections or modifications to the accepted bid resulting from price
corrections, pursuant to the provisions of the Instructions to Bidders.

The Performance Security(ies) and Bank Guarantee for Advance Payment forms should not be
completed by the bidders at the time of their bid preparation. Only the successful Bidder will be
required to provide the Performance Security(ies) and Bank Guarantee for Advance Payment,
according to one of the forms indicated herein or in another form acceptable to the Employer
and pursuant to the provisions of the General and Special Conditions of Contract, respectively. 

Depending on specific facts and circumstances related to the Bid, other specific agreement, if
any, and the contract, the text of the Forms herein may need to be modified to some extent. The
Employer reserves the right to make such modifications in conformity with such specific facts
and circumstances and rectify and consequent discrepancies, if any. However, modifications, if
any, to the text of the Forms that may be required in the opinion of the Bidder/Contractor shall
be effected only if the same is approved by the Employer. The Employer’s decision in this regard
shall be final and binding.
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1. BID FORMS AND PRICE SCHEDULES

1.1 Bid Form

Please see Volume – III.

1.2 Price Schedule

Please see Volume - III
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2. BID SECURITY FORM 

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper should be in the name of the
issuing  Bank. For  the  purpose  of  verification/confirmation  of  this  Bank  Guarantee  by  the
Employer/Purchaser*, the Bank shall indicate 2 official email ids of the authorized signatories
from Issuing Branch and also of the designated higher office (Corporate Office, Zonal Office
etc)in the covering letter of the Bank forwarding the Bank Guarantee.)

Bank Guarantee No.: ........................…
Date: ...................……...

To:
Contract and Material Department
Power Grid Corporation of India Limited,
North Eastern Region Transmission System,
Dongtieh, Lower Nongrah,
Lapalang, Shillong – 793 006 (Meghalaya)
     
WHEREAS M/s. …. (insert name of Bidder)…… having its Registered/Head Office at ….. (insert
address  of  the  Bidder) ………..  (hereinafter  called  "the  Bidder")  has  submitted  its  Bid  for  the
performance  of  the  Contract  for PACKAGE-F  ::  Demolition  &  Re-construction  of  Residential
buildings  at  Dimapur  substations  in  NER  under  O&M  Add  Cap  2019-24,  Specs:
NESH/CSM/PRANIT/G1/1500-1314/NIT (hereinafter called "the Bid")

KNOW ALL PERSONS by these present that WE …….. (insert name & address of the issuing bank)
……… having its Registered/Head Office at …..…….(insert address of registered office of the bank)
…….. (hereinafter called "the Bank"), are bound unto  M/s Power Grid Corporation of India
Limited (hereinafter  called  "the  Employer")  in  the  sum  of  ....................(insert  amount  of  Bid
Security in figures & words)..........................  ............................……………. for which payment well
and truly to be made to the said Employer, the Bank binds itself, its successors and assigns by
these presents. 

Sealed with the Common Seal of the said Bank this ............... day of ...............  20....

THE CONDITIONS  of this obligation are:

(1) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder in
the Bid Form; or

(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost of
withdrawal stated by him in the bid and/or accept the withdrawals/rectifications pursuant
to the declaration/confirmation made by him in Attachment – Declaration of the Bid; or

(3) If  the  Bidder  does  not  accept  the  corrections  to  arithmetical  errors  identified  during
preliminary evaluation of his bid pursuant to ITB Clause 27.2; or 
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(4) If, as per the requirement of Qualification Requirements the Bidder is required to  submit a
Deed of Joint Undertaking and he fails to submit the same, duly attested by Notary Public
of the place(s) of the respective executant(s) or registered with the Indian Embassy/High
Commission in that Country,  within ten days from the date of intimation of post – bid
discussion; or 

(5) in the case of a successful Bidder, if the Bidder fails within the specified time limit

(i) to sign the Contract Agreement, in accordance with ITB Clause 33, or

(ii) to furnish the required performance security, in  accordance with ITB Clause 34.
or

(6) In any other case specifically provided for in ITB.

WE undertake to pay to the Employer up to the above amount upon receipt of its first written
demand, without the Employer having to substantiate its demand, provided that in its demand
the Employer will note that the amount claimed by it is due to it, owing to the occurrence of any
of the above-named CONDITIONS or their combination, and specifying the occurred condition
or conditions.

This guarantee will remain in full force up to and including ……….. (insert date, which shall be
the date 30 days after the period of bid validity)…….., and any demand in respect thereof must
reach the Bank not later than the above date.

“Notwithstanding anything contained herein:

1. Our  liability  under  this  Bank  Guarantee  shall  not  exceed  _________  (value  in
figures)____________ [_____________________ (value in words)____________].

2.  This Bank Guarantee shall be valid upto ________(validity date)__________.

3. We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only
&  only  if  we  receive  a  written  claim  or  demand  on  or  before  ________  (validity  date)
__________.”

For and on behalf of the Bank

[Signature of the authorized signatory(ies)]

Signature_______________________

Name_______________________

Designation_______________________

POA Number_______________________

Contact Number(s): Tel.______________Mobile______________
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Fax Number_______________________

email ____________________________

Common Seal of the Bank______________________
Witness:

Signature_______________________

Name_______________________

Address______________________________

Contact Number(s): Tel.______________Mobile______________

email ____________________________

Note:

1. In case the bid is submitted by a Joint Venture, the bid security shall be in the name of the
Joint Venture and not in the name of the Lead Partner or any other Partner(s) of the Joint
Venture.

2. The Bank Guarantee should be in accordance with the proforma as provided. However, in
case  the  issuing  bank  insists  for  additional  paragraph  regarding  applicability  of  ICC
publication No. 758, the following may be added at the end of the proforma of the Bank
Guarantee [i.e., end paragraph of the Bank Guarantee preceding the signature(s) of the issuing
authority(ies) of the Bank Guarantee]:

“This Guarantee is subject to Uniform Rules for Demand Guarantee, ICC publication No. 758.”  

3.       At the time of issuance of the Bank Guarantee (including its extensions) through SFMS
facility, the issuing bank will input the IFSC code of Beneficiary Bank as mentioned at
ITB clause 16.3 in BDS in their Trade Finance Portal. 

Additional  paragraph  regarding  issuance  of  the  Bank  Guarantee  through  SFMS
Platform (if applicable), the following should be added at the end of the proforma of the
Bank Guarantee [i.e., end paragraph of the Bank Guarantee preceding the signature(s) of
the issuing authority(ies) of the Bank Guarantee]:

““This  Guarantee  has  been  issued  using  SFMS  Platform  and  the  requisite
communication in this regard has been forwarded to the Beneficiary Bank.”
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3a. FORM OF NOTIFICATION BY THE EMPLOYER TO THE BANK
(Applicable for Forfeiture of Bank Guarantee)

To: (insert Name and Address of the issuing Bank)

Ref..: Forfeiture of Bid Security Amount against Bank Guarantee No. …… …………… dated
………… for …………….., issued by you on behalf of M/s. ………(insert name of the Bidder)
………...

Dear Sirs,

Please refer to the subject Bank Guarantee executed by you in our favour for …………………….
as Bid Security for the bid submitted by M/s. ………(insert name of the Bidder) ………... against
….. (insert name of the Package) ………. ; Specification No. …………………….

As  per  the  terms  of  the  said  guarantee,  the  bank  has  guaranteed  and  undertaken  to  pay
immediately on demand by the Employer the amount of …………….. without any reservation,
protest, demur and recourse. Further, any demand made by the Employer shall be conclusive
and binding on the Bank irrespective of any dispute or difference raised by the Bidder.

In terms of the said guarantee, we hereby submit our claim/demand through this letter for
remittance  of  Bid  Security  amount  to  ….  (insert  name  of  the  Employer) ……..   owing to  the
occurrence of the condition referred to at Sl. No. …….. The Bank is requested to remit the full
guaranteed  sum  ……………………….  towards  proceeds  of  the  bid  security  in  the  form  of
Demand Draft in favour of ‘…. (insert name of the Employer) …….’, payable at ….(insert place of the
Employer)….’.  

Thanking you,

For..................(Name of the Employer)

(AUTHORISED SIGNATORY)

Copy to:
…..(Registered Office of the Bank)….
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3b. FORM OF NOTIFICATION BY THE EMPLOYER TO THE BANK

(Applicable for conditional claim pending extension of Bank Guarantee by the Bidder) 

To: (insert Name and Address of the issuing Bank)

Ref..: Conditional  Claim  against  Bank  Guarantee  No.  ……  ……………  dated  …………  for
…………….. valid up to …………… issued by you on behalf of M/s. ………(insert name of
the Bidder) ………...

Dear Sirs,

Please refer to the subject Bank Guarantee executed by you in our favour on behalf of M/s.
………(insert  name  of  the  Bidder) ………...,  who  have  submitted  this  Bank  Guarantee  to  us
towards  Bid  Security  against  …..  (insert  name  of  the  Package) ……….  ;  Specification  No.
…………………….

We,  ………. (insert  name  of  the  Employer) ………..  do  hereby  request  you  to  lodge  our
claim/demand against the subject Bank Guarantee for full guaranteed sum. Kindly note that
this claim/demand against the subject Bank Guarantee is without any further notice in case the
amendment to Bank Guarantee No. …………….. dated …………..  extending its validity upto
………………. is not got arranged by ………(insert name of the Bidder) ………... in our favour and
are not received by us upto …………... In such an event you are requested to remit the full
guaranteed amount in terms of the subject guarantee in its letter and spirit and proceeds of this
Bank Guarantee shall be forwarded to us in form of demand draft in favour of ‘…. (insert name of
the Employer) ……., payable at ….(insert place of the Employer)….’.

This is without prejudice to our right under this guarantee and under the law.

Thanking you,

For..................(Name of the Employer)

(AUTHORISED SIGNATORY)

Copy to:
(insert Name and Address of the Bidder)

- You are requested to do the needful so that the amendment to the subject Bank Guarantee
extending the validity up to ……………. is received by us by …………….
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4. FORM OF ‘NOTIFICATION OF AWARD OF CONTRACT’

Ref. No. :

Date :
............(insert Contractor's Name & Address)...........
...............................................................................
...............................................................................
...............................................................................
[in case of Joint Venture, the aforesaid details shall be of the Lead Partner and the following shall also be
included:
(Lead Partner of the Joint Venture of M/s. ……………… and M/s. …………………………..)]

Attn : Mr......................................

Sub. : Notification of Award for ………..  (insert name of the Package) ………. Specification No.:
………………….. Domestic Competitive Bidding. (Project Funding: Domestic). 

  
Dear Sir,
        
1.0 REFERENCE

This has reference to the following:

1.1 Our Invitation for Bids (IFB) dated ………...

1.2 Bidding  documents  for  the  subject  package  issued  to  you  vide  our  letter  Ref.  No.
……………….. dated ……….., comprising the following:

a) Conditions of Contract Volume-I
(Document Code No. ……………………)

b) Technical Specifications Volume-II
(Document Code No. ……………………) 

c) Bid Form, Price Schedules Volume-III
& Technical Data Sheets
(Document Code No. ……………………)

1.2.1 Amendment/Errata No. …… to Bidding Documents issued to you vide our letter no.
…………. dated ………….
(Applicable  only  if  any  Errata/Amendment  to  the  Bidding  Documents  has  been  issued
subsequently)

1.2.2 Clarifications  to  the  Bidding  Documents,  pursuant  to  pre-bid  conference  held  on
…………., issued to you vide our letters no. …………. dated ……….... (Use as applicable)
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(Applicable only if any clarification to the Bidding Documents has been issued subsequently)

(INCLUDE  AS  FURTHER  SUB-PARAGRAPHS  ANY  OTHER  CORRESPONDENCE
MADE TO THE BIDDER AFTER ISSUANCE OF BIDDING DOCUMENTS UP TO BID
OPENING)

1.3 First envelope of your Bid submitted/the Bid submitted by the Joint Venture (JV) of
M/s.  ………………………..  (Lead  Partner)  and  M/s.  ……………………………. (Other
Partner)  for  the  subject  package  under  Proposal  reference  no.  …………..  dated
…………………….. was opened on ………………. (Use as applicable)

1.4 Intimation for Opening of Second Envelope issued to you vide our letter no. ………….
dated ……………

1.5 Second  Envelope  of  your  Bid/the  Bid  by  the  Joint  Venture  (JV)  of  M/s.
……………………….. (Lead Partner) and M/s. ……………………………. (Other Partner)
under proposal reference no. ……………. dated ………… was opened on……………….
(Use as applicable)

1.6  Post bid discussions we had with you on various dates from ……………. to …………….
resulting into the Minutes of Meeting/ Record Notes of Post Bid Discussions enclosed as
APPENDIX (NOA)-1 with this Notification of Award.

2.0 AWARD OF CONTRACT AND ITS SCOPE

2.1   We  confirm  having  accepted  your  Bid/Bid  of  the  Joint  Venture  (JV)  of  M/s.
………………… (Lead Partner) and M/s. ……………… (Other Partner)  (Use as applicable)
(referred to at para 1.3 & 1.5 above) read in conjunction with all the specifications, terms
& conditions of the Bidding Documents (referred to at para 1.2, 1.2.1 & 1.2.2  [modify as
applicable] above) and specific confirmations recorded in the Record Notes of Post Bid
Discussions (referred to at para 1.6 above), and award on you/the JV(use as applicable)
the Contract for …… (insert name of Package alongwith name of the Project) …….. The scope
of  work  inter-alia  includes  ..........…….  (Indicate  brief  Scope  of  Work)  ........................,  as
detailed in the documents referred hereinabove.

The scope of work under this Notification of Award (NOA) shall also include all such
items which are not specifically mentioned in the Bidding Documents and/or your bid
but are necessary for the successful completion of your scope under the Contract for the
construction of  ……  (insert name of Package alongwith name of the Project) ……., unless
otherwise specifically excluded in the Bidding Documents or in this NOA.

2.1.1 You, the Lead Partner of the JV, along with M/s. ……………………., the Other Partner of
JV, shall be liable jointly and severally for the execution of the Contract in accordance
with terms and conditions of the Contract. As per the Power of Attorney furnished in
your favour by the Joint Venture, as enclosed with Bid Proposal of the JV, you shall act
as the Partner In-charge (Lead Partner) of the above Joint Venture for execution of the
Contract. (This provision shall be included only in case the Bidder is a Joint Venture) 
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3.0 CONTRACT PRICE

3.1 The  total  Contract  Price  for  the  entire  scope  of  work  under  this  Contract  shall  be
…………..  (Specify the currency and the amount in figures & words) …………. as per the
following break-up:

        
Sr.
No.

Price Component Amount

1. Total Price for entire scope of work 

Total Contract Price 

The above contract price is exclusive of GST which shall be payable/reimbursable by
POWERGRID in line with the provisions of the bidding documents.  

3.2 Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be
construed as a single source responsibility Contract and any breach in any part of the
Contract shall be treated as a breach of the entire Contract.

4.0    You/the JV(use as applicable)  are/is required to furnish at the earliest a Performance
Security(ies),  as per the Bidding Documents, for an amount of ……  (Specify the value)
………… i.e.  equal  to  10% (Ten Percent) of  the  Contract  Price,  and valid  upto  and
including ………………….. and any other securities as per the Bidding Documents.

(In case any other performance security is required to be furnished, the same is to be mentioned
here)

5.0 For release of advance payment (admissible as per the Bidding Documents) equal to …..
% of the Contract Price, you are, inter-alia, required to furnish a Bank Guarantee for
[{110% (One Hundred Ten Percent) of the amount of Advance} Plus {amount of GST
reimbursable on Advance as per the Proforma invoice}]. The validity of the Advance
Bank  Guarantee  shall  be  up  to  and  including  …………..  Further,  please  note  that
furnishing of the Contract Performance Security(ies) under the Contract shall be one of
the conditions precedent to release of advance under this Contract.

5.0  All the bank guarantees shall  be furnished from an eligible bank as described in the
Bidding Documents.

6.0  The schedule for Taking Over/Completion of Facilities by the Employer upon successful
completion of the …… (insert name of Package alongwith name of the Project) …. shall be …
(indicate the completion schedule) …. months from the date of issue of this Notification of
Award for all contractual purposes.

7.0  This Notification of Award constitutes formation of the Contract and comes into force
with effect from the date of issuance of this Notification of Award.
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8.0 You shall enter into a Contract Agreement with us within twenty-eight (28) days from
the date of this Notification of Award.

9.0 This Notification of Award is being issued to you in duplicate. We request you to return
its  duplicate  copy  duly  signed  and  stamped  on  each  page  including  the  enclosed
Appendix as a token of your acknowledgement.

Please take the necessary action to commence the work and confirm action.

        Yours faithfully,

For and on behalf of

.................(Name of the Employer)............

(Authorised Signatory)

Enclosures: 
APPENDIX (NOA) – 1 - Record Notes of Post - Bid Discussions held on various dates from

…………. to ………………….

Note:
(1) Instructions indicated in italics in this notification of award are to be taken care of by the

issuing  authority. The  Forms  may  be  modified appropriately  to  suit  the  specific
requirement of the Contract.
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5. FORM OF CONTRACT AGREEMENT

SUPPLY OF SERVICES CONTRACT AGREEMENT BETWEEN .................  (Name of  Employer)
............... AND M/s. ...................  (Name of Contractor)  .............../JOINT VENTURE (JV) OF M/s.
……..  (Name of Lead Partner)…. (THE LEAD PARTNER OF THE JV) AND M/s. …..(Name of
Other Partner)…… (THE PARTNER OF THE JV) [Use as applicable]

THIS  CONTRACT AGREEMENT No.  ………………… (also  referred to  as  ‘the  Contract’)  is
made on the ….. day of …………… 20…..       

BETWEEN

(1)  ......................  (Name of  Employer)....................  a  company incorporated under   the laws of
Companies Act 1956 and having its Registered Office at ………(registered address of the Employer)
…………………  and  its  Corporate  Office  at  …………(address  of  the  Employer)….…………
(hereinafter  called  "the  Employer"  and also  referred to  as  “…..(insert  abbreviated  name  of  the
Employer) ……..”)

and

(2)  M/s  ..............  (Name  of  Contractor) ...........,  a  company  incorporated  under  the  laws  of
Companies Act 1956 and having its Principal place of business at ………....(Address of Contractor)
...............................  and Registered Office  at  ………....(Registered  address  of  Contractor) ...............
(hereinafter  called "the Contractor"  and also referred to as  “…..(insert  abbreviated name of  the
Contractor) ……..”)

or

Joint Venture (JV) of M/s ................. (Name of Lead Partner) .................. (the Lead Partner of JV), a
company incorporated under the laws of Companies Act 1956 and having its Principal place of
business at ………....(Address of Lead Partner) ............................... and Registered Office at ………....
(Registered  address  of  Lead  Partner) ........................  and  M/s  .................  (Name  of  Other
Partner) .................. (the Partner of JV), a company incorporated under the laws of Companies
Act  1956  and  having  its  Principal  place  of  business  at  ………....(Address  of  Other  Partner)
...............................  and  Registered  Office  at  ………....(Registered  address  of  Other
Partner) ........................  (hereinafter  called  "the  Contractor"  and  also  referred  to  as  “Joint
Venture”/the ‘JV””)
(Applicable only in case of Joint Venture)

WHEREAS the Employer desires to engage the Contractor for providing all the services inter-
alia including …….................…..  (Indicate brief scope of work) ............................... for the complete
execution of the …… (insert name of Package alongwith name of the Project)……. as detailed in the
Contract Document ("the Facilities"), and the Contractor has agreed to such engagement upon
and subject to the terms and conditions hereinafter appearing. 

NOW IT IS HEREBY AGREED as follows:
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Article 1. Contract Documents

1.1 Contract Documents (Reference GCC Clause 2.2)

The following documents shall constitute the Contract between the Employer and the
Contractor, and each shall be read and construed as an integral part of the Contract:

VOLUME – A

1. This Contract Agreement and the Appendices thereto. 
2. Notification of Award Ref. No. …………..……………. dated ……………..

VOLUME – B

3. “Bidding Documents” comprising of the following:

(a) Volume –I of Bidding Documents (Document Code No.: ……………..), read
in conjunction with Amendments …. to …… to the Bidding Documents.

(b) Volume  –II  of  Bidding  Documents  (Document  Code  No.:  ………………)
comprising of Technical Specifications. 

VOLUME – C

4. Bid Submitted by the Contractor.

(Only  relevant  extracts  are  attached  herewith  for  easy  reference.  Should  the
circumstances  warrant,  the  original  Bid  along  with  the  enclosures  thereof,  shall  be
referred to.).

1.2 Order of Precedence (Reference GCC Clause 2) 

In the event of any ambiguity or conflict between the Contract Documents listed above,
the order of precedence shall be the order in which the Contract Documents are listed in
Article 1.1 (Contract Documents) above.

1.3 Definitions (Reference GCC Clause 1/SCC Clause 1)

1.3.1 Capitalized words and phrases used herein shall have the same meanings as are ascribed
to them in the General Conditions of Contract/Special Conditions of Contract.

Article 2.  Contract Price and Terms of Payment

2.1 Contract Price (Reference GCC Clause 5)

The Employer hereby agrees to pay to the Contractor the Contract Price in consideration
of the performance by the Contractor of its obligations hereunder. The Contract Price
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shall be the aggregate of  .……. (amount in words) ................. (...............(amount in figures)
….. ........), or such other sums as may be determined in accordance with the terms and
conditions of the Contract. The break-up of the Contract price is as under:

Sr.
No.

Price Component Amount

1. Total Price for entire scope of work 
Total for Contract Price

The above contract price is exclusive of GST which shall be payable/reimbursable by
POWERGRID in line with the provisions of the bidding documents.

The detailed break-up of Contract Price is given in the relevant Appendices hereto.

2.2 Terms of Payment (Reference GCC Clause 55)

The terms and procedures of payment according to which the Employer will reimburse
the Contractor are given in Appendix 1 (Terms and Procedures of Payment) hereto.

Article 3. Effective Date for Determining Time for Completion 

3.1 Effective Date (Reference GCC Clause 1)

The  Time  of  Completion  of  Facilities  shall  be  determined  from  the  date  of  the
Notification of Award i.e., from …………………

Article 4.  Appendices

The Appendices listed in the List of Appendices, as mentioned below, shall be deemed to
form an integral part of this Contract Agreement.

Reference in the Contract to any Appendix shall mean the Appendices attached hereto,
and the Contract shall be read and construed accordingly.

List of Appendices 

Appendix 1 Terms and Procedures of Payment
Appendix 2 Price Adjustment
Appendix 3 Insurance Requirements
Appendix 4 Time Schedule
Appendix 5 List of Approved Subcontractors
Appendix 6 Scope of Works and Supply by the Employer
Appendix 7 List of Document for Approval or Review
Appendix 8 Guarantees, Liquidated Damages for Non-Performance
Appendix 9 Contract Co-ordination Procedure 
Appendix 10^ Summary of Detailed Price Break-up
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Appendix 10A^ Detailed Price Break-up (Price Component) 
Appendix 11^ Integrity Pact
Appendix 12^ Safety Pact
[^ to be appended at the Stage of Contract Award.]

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be
duly executed by their duly authorized representatives the day and year first above written.

Signed by for and
on behalf of the Employer
........................................ 
Signature
..............................................
Title
in the presence of

Signed by for and 
on behalf of the Contractor
........................................ 
Signature
..............................................
Title
in the presence of

Section – VI: Samples Forms and Procedures                  Page 15



Appendix-1

TERMS AND PROCEDURES OF PAYMENT

In accordance with the provisions of GCC Clause 55 (Terms of Payment), the Employer shall
pay the Contractor in the following manner and at the following times, on the basis of the Price
Break-up given in the section on price schedules.  Payments will  be made in the currencies
quoted by the Bidder unless otherwise agreed between the parties. 

1. TERMS OF PAYMENT

In addition to the Conditions stipulated under GCC Clause 55, the following terms &
Conditions will apply.

1.1 Supply of Services Portion

1.1A It would be mandatory for contractor to fulfill the following conditions as per terms &
conditions of Contract:

a) Signing the Contract Agreement. 
b) Performance Securities in line with GCC Clause 8.3, and 
c) Detailed PERT Network/Bar chart and its approval by the Employer. 

1.1B Progressive Payment 

Interim bills shall be submitted by the Contractor on monthly basis. The Engineer-in-
Charge shall then arrange to have the bills verified by taking or causing to be taken,
wherever necessary, the requisite measurements of the work.

Payment on account for amount admissible shall  be made by the Engineer-in-Charge
certifying  the  sum to  which the  Contractor  is  considered entitled by  way of  interim
payment,  for  all  items  of  work  executed,  after  deducting  there  from  the
amounts/advances  already  paid,  and  such  other  amounts  as  may  be  deductable  or
recoverable  in  items  of  the  Contract  and  on  submission  of  the  details  of  items,
components,  raw materials,  services etc.  procured/availed from MSEs, if any, for the
preceding 6 months, in respect of all the contracts in the respective executing Region of
POWERGRID as  per  format  enclosed at  Section VI,  Forms,  Volume-I  of  the  bidding
documents and certification by Employer’s  representative and on submission of  GST
invoice.

Further,  one of  the conditions  for  release  of  first  progressive payment  /  subsequent
payment shall be submission of ‘Safety Plan’ alongwith all requisite  documents in line
with GCC clause on Safety Precaution and proforma provided in this Section – Sample
Forms and Procedure and approval of the same by the Engineer In-Charge.

In addition to the above, Progressive payment of Plinth area rate of Residential Buildings,
community center and security barrack shall be made as follows:

Sr. Stages of work % of
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No. payment
1 Civil work up to terrace floor including slab, brickwork, 

plastering
25%

2 Flooring, door & windows and internal plumbing & sanitary 
fittings

32%

3 Finishing work all completed 33%
4 Handing over of Building complete in all respect 10%

Total 100%

1.2     Advances 

A) Materials brought to site 

      75%  of  the  cost  (assessed  by  the  Engineer-in-Charge)  of  any  materials/
equipment  which  are  in  the  opinion  of  the  Engineer-in-Charge  reasonably
required in accordance with the Contract and have been brought to site for
incorporation in the works and are safeguarded against loss due to any cause
whatsoever to the satisfaction of the Engineer-in-Charge, but have not been so
incorporated.

The above provision for release of payment towards cost of equipment and
materials shall be applicable only when the contractor provides the insurance
cover for all the systems/ work under the contract and submits an indenture
bond as per the proforma provided in this Section VI -  Sample Forms and
Procedures and on submission on Proforma invoice.

The  Contractor,  shall,  within  7  days  from  the  date  of  receipt  of  Advance,
furnish an Advance Receipt Voucher to the Employer, as prescribed under the
GST Law.

The  advance  payment  as  above  shall  be  adjusted  as  and when materials/
equipment are utilised in the works.

 B)   Bill Advance

Payment of the Contractor's bills submitted complete with documents shall be
made by the Employer within 30 days from the date of submission of the bill
subject to the acceptance of the Engineer-in-Charge and in the event any likely
delay beyond 30 days 75% of amount would be released on submission on
Proforma invoice. Balance 25% with the subsequent months payment.  

The  Contractor  shall,  within  7  days  from  the  date  of  receipt  of  Advance,
furnish an Advance Receipt Voucher to the Employer, as prescribed under the
GST Law.

           Any interim certificate given relating to work done or materials delivered may
be modified or corrected by any subsequent interim certificate or by the final
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certificate.  Issuance of such certificates by Engineer-in-Charge shall however
not in any manner, relieve the Contractor of his responsibilities and obligations
under the contract.

           Pending consideration of extension of date of completion, interim payments
shall continue to be made as herein provided.

1.3 TIME LIMIT FOR PAYMENT OF FINAL BILL

1.3.1   The  final  bill  shall  be  submitted  by  Contractor  within  three  months  of  physical
completion  of  the  works.  No  further  claims  shall  be  made  by  the  Contractor  after
submission  of  the  final  bill  and  these  shall  be  deemed  to  have  been  waived  and
extinguished.  Payment of these items of the bill in respect of which there is no dispute
and of items of dispute, for quantities and at rates as approved by Engineer-in-Charge,
shall be made within the period of six months from the date of receipt of the bill by the
Engineer-in-Charge

1.3.2 After payment of the amount of the final bill payable as aforesaid has been made, the
Contractor  may,  if  he  so  desires,  reconsider  his  position  in  respect  of  the  disputed
portion of the final bill and if he fails to do so within 90 days, his disputed claim shall be
dealt with as provided in the Contract.

1.4 Payment towards Price adjustment 

Any variation in Contract price due to price adjustment provision of Appendix-2 shall be
effected  on  presentation  of  debit  note/credit  note,  as  prescribed  under  the  GST law
supported by  calculations  as  per  formulae specified therein along with documentary
evidence for different indices applicable for Price Adjustment.

1.4.1 Any increase in Contract price due to price adjustment provision shall  be payable as
follows:

90% (Ninety Percent) of the price adjustment amount for the respective billing period
shall be paid after certification by Employer’s representative for quantum of work done
in the said billing period and issuance of Debit Note, as prescribed under the GST law, by
the Contractor. 

Balance 10% (Ten Percent) of the price adjustment amount shall be paid alongwith the
final payment.

Any interest on GST payable due to increase in Contract price due to price adjustment
shall be to the Contractor’s account and Employer shall not reimburse any amount on
this account.

1.4.2 For any reduction in Contract Price due to price adjustment provisions the Contractor
shall  issue ‘Credit  note’,  as prescribed under the GST law.  Further,  the reduction in
Contract Price shall be effected by recovering 100% of the reduction amount along with
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applicable GST, if any charged earlier, from Contractor’s invoices falling immediately
due for payment or any other payments.

1.4.3 In case negative PV invoice is submitted by the contractor after the specified timeline as
per  the  contract,  interest  shall  be  charged  on  said  amount  less  provisional  amount
withheld on this account, if any, for the period elapsed beyond the specified timeline and
date of submission of PV bill by the contractor. Rate of Interest shall be equal to one year
MCLR rate [One Year Tenor rate p.a] published by State Bank of India as applicable on
the last date of specified timeline. Further, the amount of interest worked out on negative
PV shall be recovered from Contractor’s invoices falling immediately due for payment or
any other payments under the contract.

1.5 Payment towards Taxes and Duties

Taxes and duties  applicable  as  per  Indian Tax laws,  concerning Supply of  Services  in
respect of transaction between the Employer and the Contractor, shall be reimbursed by
the Employer as follows:

(a) In case of Installation, the remaining GST(GST charged on invoice less GST on advance)
shall  be  reimbursed along  with  Progressive  payment  on  completion  of  Erection
activity.

(b)  100%  GST  reimbursable  on  account  of  increase  in  Contract  price  due  to  price
adjustment shall be reimbursed along with the 90% payment of the Price adjustment
amount.

All GST payment shall be against GST invoices/debit notes raised by the Contractor as
specified under the GST Act and related Rules,  Notifications,  etc as notified by the
Government  in  this  regard.   In  the  event  that  the  Contractor  fails  to  provide  the
invoice/debit note in the form and manner prescribed under the GST Act and Rules,
the Employer shall not be liable to make any payment against such invoice/debit note.
Payment  towards  taxes  & duties  shall  be released by the  Employer  directly  to  the
Contractor.

2. PAYMENT PROCEDURES

2.1 Method of Payment

All invoices/claims shall be raised by the Contractors in the name of Owner acting
through POWERGRID.

All the payments to the Contractor shall be made by POWERGRID strictly out of the
funds received from the Government of India.

The Employer shall make payments promptly within thirty (30) days of submission of an
invoice/claim by the Contractor, complete in all respects and supported by the requisite
documents and fulfillment of stipulated conditions,  if  any.  All the payment shall  be
released to the Contractor directly. 
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All  payments  to  be made directly  to  the  Contractor  shall  be  made by the Employer
though electronic payment mechanism (e-payment) for which necessary details shall be
tied up during execution of the Contract. However, a request for payment to be released
through cheque shall be considered on case to case basis and merit of the same.

Note: Pro-rata shall refer to functionally complete part(s) of the facilities, for which unit rates
are identified in the contract.

2.1.1    POWERGRID is registered on TReDS (Trade Receivables Discounting System) platforms
namely i.e. RXIL (Receivable Exchange of India Limited), M1-xchange (Mynd Solutions
Private Limited) and Invoicemart (A.TReDS Limited) and the facility of the same may be
availed by Micro, Small and Medium Enterprises (MSMEs) for payment.

2.2 Bill Tracking System

Prior to submission of bills in physical form, the Contractor shall submit its bills using
POWERGRID’s Vendor Bill  Tracking System as per procedure detailed herein below.
Further, the Contractor may also track the status of its bills using POWERGRID’s ‘On-
line Vendor Bill Tracking System’. To use this system the Contractor is required to get
itself  registered  once  online  at  POWERGRID’s  ERP  Portal  with  the  link  URL
(https://etender.powergrid.in). Once registered, the Contractor   may track status of bills
submitted, passed and paid by POWERGRID’s Corporate Centre and Regional Office(s)
under this Contract and other Contracts awarded on it by POWERGRID by following the
method detailed herein below: 

a)  Once registered,  the  Contractor  can  log-in  to  POWERGRID’s  Vendor  Bill  Tracking
System (BTS) with Vendor Log-In ID and Password.

b) After login as at (a) above, Contractor is required to make the entry on POWERGRID’s
ERP Portal under the tab “Submit New Invoice” and shall fill all details along with the
MSE status. Upon submission, a 16 digit unique BTS number will be generated and the
Contractor will receive an automated e-mail forwarding the unique BTS number. 

c) The physical  bills  alongwith printed copy of  e-mail  received from BTS (unique BTS
number) shall be submitted by the Contractor.

d) On receipt of physical bill, concerned POWERGRID’s official shall online acknowledge
the  receipt  of  bill.  This  action  will  trigger  an  automated  mail  to  the  Contractor
intimating  that  the  physical  copy  of  the  bill  has  been  received  and  is  under
verification / processing. However, on receipt of incomplete bill and/or non-receipt of
physical bill by POWERGRID official, the incomplete bills/ digital entry in BTS ( as the
case may be) shall be returned to the Contractor by POWERGRID, which can be viewed
under the tab “Invoice Returned”.

e) The day the payment is made, a mail stating the “Bill number, net payment amount and
details  of  the  bank  from  where  the  payment  has  been  made”  will  be  sent  to  the
Contractor.  
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f) The status of Bill submitted by the Contractor can be checked through the BTS number
under tab “Invoice Submitted”.

**End of Appendix-1**
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Appendix – 2 

PRICE ADJUSTMENT

1.1 The  prices  for  execution  of  the  entire  works  covered  under  the  scope  of  this
Specification shall be quoted by the Bidder in the manner specified in the BPS. The
Erection price will be subject to price adjustment, only for items of work specifically
stated under clause 1.2 below, (for which the bidder shall quote a base price), based
on separate formulae as per price adjustment provisions given herein: 

1.1.1 All Prices for Indoor/Outdoor Lighting/Illumination Works etc. and other items not
specifically mentioned below shall remain FIRM and no price adjustment shall be
applicable for these components for the entire duration of the Contract.

1.2    Price Adjustment for Erection Price Component.

The  monthly  price  adjustment  for  erection  price  shall  be  worked  out  as  per  the
formulae given below:

1.2.1 For Erection price component  {including Civil  Works but excluding ‘Supply &
Placement of reinforcement steel’ and ‘Concreting’} 

ER1  = ER0 [0.20 + a x (A1/A0) + l x (L1/L0)] - ER0

Where,

ER1 = Price adjustment amount payable on erection price component excluding
supply & placement of steel and concreting.

ER0 = Value  of  erection  work  done  (excluding  supply  &  placement  of  steel  and
concreting) in billing period as established by Contract. 

A = Wholesale  Price  Index  Number  for  `HSD’  (Individual  Commodity)
(monthly)   (Base:  2011-12=100),  as  published  by  Office  of  Economic
Advisor, Ministry of Commerce & Industry(www.eaindustry.nic.in).

L = Indian field labour index – namely All-India Average Consumer Price Index
Numbers for Industrial Workers (monthly) (Base 2016=100), as published by
Labour  Bureau,  Shimla,  Government  of  India
(http://labourbureaunew.gov.in).

Where, 

a = Co-efficient of ‘HSD’, Value of which shall be between 0.20 & 0.24. 

l = Co-efficient of labour, Value of which shall be between 0.56 & 0.60.

and the sum of a & l shall be 0.80.
1.2.2 For Supply and placement of Reinforcement Steel: 
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ER1   =  ER0 [0.20 + a x (A1/A0) + l x (L1/L0) + b x (B1/B0)] – ER0

Where,

ER1 = Price  adjustment  amount  payable  on  price  components  of  Supply  and
Placement of Steel.

ER0 = Value of supply & placement of steel in billing period as established by
Contract.

A = Wholesale  Price  Index  Number  for  `HSD’  (Individual  Commodity)
(monthly)   (Base:  2011-12=100),  as  published  by  Office  of  Economic
Advisor, Ministry of Commerce & Industry(www.eaindustry.nic.in). 

B = Wholesale Price Index Number for   `Manufacture of Basic Metals’(Group
Item) (monthly)  (Base: 2011-12=100), as published by Office of Economic
Advisor, Ministry of Commerce & Industry(www.eaindustry.nic.in).

L = Indian field labour index – namely All-India Average Consumer Price Index
Numbers for Industrial Workers (monthly) (Base 2016=100), as published by
Labour  Bureau,  Shimla,  Government  of  India
(http://labourbureaunew.gov.in).

Where, 

a = Co-efficient of ‘HSD’, Value of which shall be between 0.09 & 0.11. 

b = Co-efficient  of  ‘Manufacture  of  Basic  Metals’,  Value  of  which  shall  be
between 0.63 & 0.67.

l = Co-efficient of labour, Value of which shall be between 0.04 & 0.06.

and the sum of a, b & l shall be 0.80.

1.2.3    For Concreting: 

ER1 =  ER0 [0.20 + a x (A1/A0) + l x (L1/L0) + b x (B1/B0) + c x (C1/C0)] – ER0

Where,
ER1  = Price adjustment amount payable on price components of concreting.

ER0  = Value of concreting in billing period as established by Contract. 

A         = Wholesale  Price  Index  Number  for  `HSD’(Individual  Commodity)
(monthly)   (Base:  2011-12=100),  as  published  by  Office  of  Economic
Advisor, Ministry of Commerce & Industry(www.eaindustry.nic.in).
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L = Indian field labour index – namely All-India Average Consumer Price Index
Numbers for Industrial Workers (monthly) (Base 2016=100), as published by
Labour  Bureau,  Shimla,  Government  of  India
(http://labourbureaunew.gov.in).

B          = Wholesale  Price  Index  Number  for  `Manufacture  of  cement,  lime  and
plaster’(Group Item) (monthly)  (Base: 2011-12=100), as published by Office
of  Economic  Advisor,  Ministry  of  Commerce  &  Industry
(www.eaindustry.nic.in)

C          = Wholesale  Price  Index  Number  for  `Cutting,  shaping  and  finishing  of
stone’(Group Item) (monthly) (Base: 2011-12=100), as published by Office
of  Economic  Advisor,  Ministry  of  Commerce  &
Industry(www.eaindustry.nic.in). 

Where, 

a = Co-efficient of ‘HSD’, Value of which shall be between 0.18 & 0.22. 

b = Co-efficient of ‘Manufacture of cement, lime and plaster’, Value of which
shall be between 0.25 & 0.35.

c = Co-efficient of ‘Cutting, shaping and finishing of stone’, Value of which
shall be between 0.18 & 0.22.

l = Co-efficient of labour, Value of which shall be between 0.09 & 0.11.

and the sum of a, b, c & l shall be 0.80.

1.3 In the above price adjustment formulae, subscript ‘0’ refers to indices as applicable on
30 days prior to date of bid opening (referred to as base date indices) and subscript ‘1’
will correspond to billing period.

1.4 The price adjustment amount calculated by the above formulae shall not be subject to
any ceiling, whatsoever.

2.0 The Bidders are required to estimate and indicate the values of different coefficients
for each of the items in the price variation formulae within the specified range such
that their summation is as specified in the Bidding Documents. Where no value or ‘-’
or  ‘shall  be  furnished later’  is  specified  against  the  coefficient,  the  same will  be
deemed to be zero and the fixed component would be suitably adjusted. If the values
of all coefficients in price variation formulae indicated by the Bidder are within the
specified  range  but  their  sum  exceeds  the  summation  specified  in  the  Bidding
Documents,  the values of  the coefficients shall  be pro-rata adjusted such that  the
summation remains as per the provisions of the Bidding Documents. If the values of
all  coefficients  indicated  by  the  Bidder  are  within  the  specified  range  but  their
summation is less than the value specified in the Bidding Documents, the values of
the coefficients as indicated by the Bidder shall be considered as such and the fixed
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component in the price variation formulae would be suitably adjusted. Further, if any
of values of the coefficients indicated by the Bidder is out of the range specified in the
Bidding Documents,  the lower of the values,  as indicated by the Bidder vis-à-vis
lower value of the range for that coefficient specified in the Bidding Documents, shall
be considered and the fixed component would be suitably adjusted.

3.0 The above price adjustment provision shall be invoked by either party subject to the
following further conditions:

a) For the purpose of price adjustment for Erection price, the billing period shall
mean the billing period as per contract time schedule i.e., the agreed Bar Chart or
actual  period,  whichever  is  earlier.  The  billing  period  for  various  erection
activities will be as per agreed erection Bar Chart indicating monthly schedule of
erection  activities  for  completion  of  works.  However,  when  the  Employer’s
specific approval for advancement of erection activities has been obtained in such
case  the said advanced date  shall  be  treated as  the  schedule date  of  erection
activities for the purpose of working out the price adjustment payable.

No  price  increase  shall  be  allowed  beyond the  original  erection  dates  unless
specifically stated in the Time Extension letter, if any, issued by the Employer.
The Employer will, however, be entitled   to   any   decrease in the Contract price
which may be caused due to lower price adjustment amount in case of erection of
work beyond the original erection dates. Therefore, in case of work beyond the
original erection dates, the liability of the Employer shall be limited to the lower
of the price adjustment amount which may be worked out either on scheduled
date or actual date of erection.

b) In  case  of  non-publication  of  applicable  indices  on  a  particular  date,  which
happens to be the applicable date for price adjustment purposes, the published
indices prevailing immediately prior to the particular date shall be applicable.

c) If the price adjustment amount works out to be positive, the same is payable to
the Contractor by the Employer and if it works out to be negative, the same is to
be recovered by the Employer from the Contractor.

d) The Contractor shall promptly submit the price adjustment invoices for the works
done, positively within three (3) months from the date of work done whether it is
positive or negative.

e) Bids  shall  confirm  to  the  price  adjustment  provisions  detailed  above.  A  bid
submitted on a fixed price basis will not be rejected but the price adjustment will
be treated as zero.

**End of Appendix-2**
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Appendix-3

INSURANCE REQUIREMENTS 

Insurance to be taken out by the Contractor

1.0 Contractor's Liability and Insurance   

1.1  From  commencement  to  completion  of  the  Works,  the  Contractor  shall  take  full
responsibility and shall take such care and precautions as would prevent loss or damage
and would minimise loss or damage to the maximum extent possible. The Contractor
shall be liable also for all damage or loss that may occur to the works or any part thereof
and  all  Employer's  T&P  (if  any) from  any  cause  whatsoever  save  and  except  the
Excepted Risk and shall  at  his  own cost  repair  and make good the  same so  that  at
completion, the Works and all Employer's T& P shall be in good order and conditions
and  in  conformity  in  every  respect  with  the  requirements  of  the  Contract  and
instructions of the Engineer-in-Charge.

1.2 The Contractor at his cost shall arrange, secure and maintain all insurance as may be
pertinent to the works and obligatory in terms of Law to protect his interest and interests
of  the  Employer  against  all  perils  detailed  herein.  The  form  and  the  limit  of  such
insurance  as  defined  herein  together  with  the  underwriter  in  each  case  shall  be
acceptable to the Employer. However, irrespective of such acceptance, the responsibility
to maintain adequate insurance coverage at all time during the period of Contract shall
be of Contractor alone. The Contractor’s failure in this regard shall not relieve him of
any of his contractual responsibilities and obligations. The insurance covers to be taken
by the Contractor shall be in the name of the Employer. Contractor shall, however, be
authorised to  deal  directly  with the Insurance  Company or  Companies  and shall  be
responsible in regard to maintenance of all insurance covers.  

1.3 The perils required to be covered under the insurance shall include, but not be limited to
fire  and allied risks,  miscellaneous accidents (erection risks)  workman compensation
risks, loss or damage in transit, theft, pilferage, riot and strikes and malicious damages,
civil  commotion,  weather  conditions,  accidents  of  all  kinds,  etc.  The  scope  of  such
insurance shall be adequate to cover the replacements/ reinstatement cost of the Work/
equipment/ materials  for  all  risks.  The insurance  policies  to  be  taken should be  on
replacement value basis and/or incorporating escalation clause. Notwithstanding the
extent of insurance cover and the amount of claim available from the underwriters, the
Contractor  shall be liable to make good the full replacement/ rectification value of all
work/  equipment  /  materials  and  to  ensure  their  availability  as  per  Project
requirements.  The  insurance  coverage  shall  also  include  but  not  be  limited  to  the
following:

a) Third party liability insurance with a minimum coverage of Rs.100,000/- (Rupees
one hundred thousand only) for each occurrence.

b) Employer’s  liability  and  worker’s  compensation  insurance  in  respect  of  the
Personnel  of  Contractor  in  accordance  with  the  relevant  provision  of  the

Section – VI: Samples Forms and Procedures                  Page 26



applicable law, as well as with respect to such Personnel, any such life, health,
accident, travel or other insurance as may be appropriate.

1.4 In the event of any loss or damage to the Works or any part thereof or to any T&P or to
any  material  or  articles  at  the  Site  from  any  of  the  Excepted  Risks  the  following
provisions shall have effect: 

a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge, remove
from the Site any debris and so much to the Works as shall have been damaged, taking
to Employer's store such Employer's T&P, articles and/or materials as may be directed.

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, proceed
with  the  erection  and  completion  of  the  Works  under  and  in  accordance  with  the
provisions and Conditions of the Contract; and 

c) These will be added to the Contract Sum, and the net amount due, ascertained in the
same manner as for deviations, or as assessed by Engineer-in-charge for payment, in
respect of the re-execution of the Works lost or damaged, the replacement of any T&P
and of any materials and articles lost or damaged but not incorporated in the Bill of
Quantities of the Contract on the day when the loss or damage occured and the removal
by the Contractor as provided above of Employer's T&P articles and/or materials to the
Employer's store and as well as for the debris and damaged Works referred to above
including therein and the compensation paid by him, under any law for the time being
in force,  to any workman employed by him for any injury caused to him or to the
workman's legal successors for loss of the workman's life, which are not covered for
compensation under Contract requirements of insurance.

1.5 Provided always that the Contractor shall not be entitled to payment under the above
provisions in respect of so much loss or damage as have been occasioned by any failure
on his part to perform his obligations under the Contract or not taking precautions to
prevent loss or damage or minimise the amount of such loss or damage. 

1.6 Without  limiting  the  obligations  and  responsibilities  under  this  Condition  the
Contractor  shall  insure  the  Works  (from  commencement  to  completion),  the
Employer's T&P hired by the Contractor and all materials at Site, to their full value,
against the risk of loss or damage from whatever cause arising other than the Force
Majeure  and  Excepted  Risks.  The  said  insurance  shall  be  in  the  joint  names  of
Employer and the Contractor and the Contractor shall deposit with the Engineer-in-
charge the said policy or policies. All money payable by the insurers under such policy
or policies shall be recovered by the Employer and shall be paid to the Contractor in
instalments by the Engineer-in-Charge for the purpose of rebuilding or replacement or
repair of the Works and/ or goods destroyed or damaged as the case may be. Provided
however if the amount payable by the insurers in respect of any claim under such a
policy is not in excess of the amount if  mentioned in Schedule-A the same may be
recovered by the Contractor directly from the insurers and shall be utilised by him for

Section – VI: Samples Forms and Procedures                  Page 27



the  purpose  of  rebuilding  or  replacement  or  repair  of  the  Works  and/or  goods
destroyed or damaged as the case may be. 

1.7 If the Contractor has a blanket insurance policy for all his works and the policy covers
all the items to be insured under this Condition, the said policy shall be assigned by the
Contractor in favour of the Employer;  provided however,  if any amount is payable
under the policy by the insurers in respect of Works other than the work under this
Contract the same may be recovered by the Contractor directly from the insurers.

1.8 Where the Employer, building or a part thereof is rented by the Contractor he shall
insure the entire building or any part thereof is used by him for the purpose of storing
or using materials of combustible nature, as to which the decision of the Engineer-in-
Charge shall be final and binding.

1.9 The Contractor shall indemnify and keep indemnified the Employer against all losses
and claims for injuries or damage to any person or any property whatsoever which
may arise out of or in consequence of the construction and maintenance of the works,
and shall  also  indemnify against  all  claims,  demands,  proceedings,  damages,  costs,
charges and expenses whatsoever in respect of or in relation thereto; provided always
that nothing herein contained shall be deemed to render the Contractor liable for or in
respect of or to indemnify the Employer against any Compensation or damage caused
by the Excepted Risks and Force Majeure conditions.

1.10 Before commencing execution of the work, the Contractor shall, without in any way
limiting his  obligations and responsibilities under this condition, insure against any
damage,  loss  or  injury  which  may  occur  to  any  property,  (excluding  that  of  the
Employer but including the Employer's building rented by the Contractor wholly or in
part and any part of which is used by him for storing combustible materials), or to any
person (including any employee of the Employer) by or arising out of carrying out the
Contract.

1.11 The Contractor shall at all times indemnify the Employer against all claims, damages or
compensation under the Provisions of Payment of Wages Act, 1936, Minimum Wages
Act,  1948,  Employer's  Liability  Act,  1938,  the  Workman's  compensation  Act,  1947,
Industrial  Disputes Act,  1947,  and Maternity Benefit  Act,  1961 or any modifications
thereof or any other Law relating thereof and rules made there under from time to time
or as consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor not save and except
where such accident or injury has resulted from any act of the Employer, its agents, or
servants,  and  also  against  all  costs,  charges  and  expenses  of  any  suit,  action  or
proceedings arising out of such accident or injury and against all sum or sums which
may with the consent, of the Contractor be paid to compromise or compound any such
claim. Without limiting his obligations and liabilities as above provided, the Contractor
shall insure against all claims, damages or compensation payable under the Workmen's
Compensation Act 1923 or any modification thereof or any other law relating thereto. 
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1.12 The aforesaid insurance policy/policies shall provide that they shall not be cancelled
till the Engineer-in-Charge has agreed to their cancellation. 

1.13 The Contractor shall prove to the Engineer-in-Charge from time to time that he has
taken  out  all  the  insurance  policies  referred  to  above  and  has  paid  the  necessary
premiums  for  keeping  the  policies  alive  till  the  project  is  taken  over  in
accordance with the definition of  Taking Over,  as defined in this  document
elsewhere. 

1.14 The Contractor shall ensure that similar insurance policies are taken out by his sub-
contractors  (if any) and the Contractor shall be responsible for any claims or losses to
the Employer resulting from their failure to obtain adequate insurance protection in
respect  thereof.  The Contractor  shall  produce or  cause  to  be  produced by  his  sub-
contractors (if any) as the case may be, the relevant policy or policies and premium
receipts as and when required by the Engineer-in- Charge. 

1.15 If the Contractor and/or his sub-contractors (if any) shall fail to effect and keep in force
the insurance referred to above or any other insurance which he/they may be required
to effect under the terms of the Contract then and in any such case the Employer may,
without being bound to,  effect and keep in force any such insurance and pay such
premium or premiums, as may be necessary for that purpose and from time to time
deduct  the  amount  so  paid by the Employer  from any moneys  due or  which may
become due to the Contractor or recover the same as a debt due from the Contractor.

**End of Appendix-3**

Section – VI: Samples Forms and Procedures                  Page 29



Appendix-4

TIME SCHEDULE

1. The Project Completion Schedule shall be as follows:

Activities Duration in months
from  the  effective
date of Contract

Taking Over by the Employer upon successful Completion
of:
Package-II for Construction of Control Centre Building for 
SLDC cum REMC Ladakh under Civil Works to establish 
SLDC cum REMC for UT of Ladakh, Spec No: CC/NT/W-
CIVIL/DOM/A10/24/05914

18
(Eighteen Months)

1.1 The activity(ies) under the Contractor’s programme for Project Completion shall be in the
form of a master network (MNW) and shall identify the various activities of the Facilities
or specific  part  thereof  (where specific  parts  are specified in SCC).  The network shall
conform to the above Project Completion Schedule.

This  master  network  will  be  discussed and agreed before  Award in  line  with  above,
engineering drawing and data submission schedule shall also be discussed and finalised
before Award. Liquidated damages for delay in successful Completion of the Facilities or
specific part thereof (where specific parts are specified in SCC) shall be applicable beyond
the date specified above.

1.2 The Employer reserves the right to request minor changes in the work schedule at the
time of Award of Contract to the successful Bidder.

1.3 The  successful  Bidder  shall  be  required  to  prepare  detailed  Network(s)  and  project
implementation plans & programmes and finalise the same with the Employer as per the
requirement specified in Technical Specifications, which shall form a part of the Contract.

1.4 Time for Completion is the essence of Contract.

**End of Appendix-4**
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Appendix-5

LIST OF APPROVED SUBCONTRACTORS

Prior to award of Contract, the following details shall be completed indicating those sub-
contractors proposed by the Bidder by Attachment to its  bid that are approved by the
Employer for engagement by the Contractor during the performance of the contract.

The following Subcontractors are approved for carrying out the item of the facilities indicated.
Where more than one Subcontractor is listed, the Contractor is free to choose between them, but
it  must  notify  the  Employer  of  its  choice  in  good  time  prior  to  appointing  any  selected
Subcontractor.   In  accordance  with  GCC  Sub-Clause  44.1,  the  Contractor  is  free  to  submit
proposals for Subcontractors for additional items from time to time.  No Subcontracts shall be
placed with any such Subcontractors for additional items until the Subcontractors have been
approved in writing by the Employer and their names have been added to this list of Approved
Subcontractors.

Item of Facilities Approved Subcontractors Nationality

Further, erection portion of the contract shall not be subcontracted without the prior approval
of the Employer. However, such approval shall not be necessary for engaging labour.

**End of Appendix-5**
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Appendix-6

SCOPE OF WORKS AND SUPPLY BY THE EMPLOYER

The  following  personnel,  facilities,  works  and  supplies  will  be  provided/supplied  by  the
Employer,  and  Employer  responsibilities  stated  in  technical  specifications  shall  apply  as
appropriate.

All personnel, facilities, works and supplies will be provided by the Employer in good time so
as  not  to  delay  the  performance  of  the  Contractor  in  accordance  with  the  approved  Time
Schedule and Program of Performance pursuant to GCC Clause 13.0.

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free of
charge to the Contractor.

Personnel                    Charge to Contractor – None

------------------------NIL----------------------------------------

Facilities                  Charge to Contractor - None except as noted

Electricity and Water               Charge to Contractor - as noted

Electricity and Water as per the requirement shall be arranged by the Contractor at its own cost.

Works               Charge to Contractor - None

------------------------NIL----------------------------------------

Supplies                                                                    Charge to Contractor – None 

------------------------NIL----------------------------------------

**End of Appendix-6**
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Appendix-7

LIST OF DOCUMENTS FOR APPROVAL OR REVIEW

The Contractor shall prepare, or cause its Subcontractor to prepare, and present to the Project
Manager  in  accordance  with  the  requirements  of  GCC  Clause  13.0  (Time  the  essence  of
Contract), the following documents for:

A. Approval

1.

2.

3.

B. Review

1.

2.

3.

Note:

Bidder shall furnish the exhaustive list, which shall be discussed and finalised for incorporation
into the Contract Agreement.

**End of Appendix-7**
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Appendix-8

GUARANTEES, LIQUIDATED DAMAGES FOR NON – PERFORMANCE

Not Applicable

**End of Appendix-8**
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6. PERFORMANCE SECURITY FORM 

(For the purpose of verification/confirmation of this Bank Guarantee by the Employer, the Bank
shall indicate 2 official email ids of the authorized signatories from Issuing Branch and also of
the designated higher office (Corporate Office,  Zonal Office etc)in the covering letter of the
Bank forwarding the Bank Guarantee.)

Bank Guarantee No. ……………………  Date...................

NOA/Contract No.....................................

…………..[Name of Contract]…………………….

To: [Name and address of the Employer]

Dear Ladies and/or Gentlemen,

We refer to the Contract ("the Contract") 

vide notification of award issued on ............ (insert date of the notification of award)….by M/s.
Power Grid Corporation of India Ltd., having its Registered Office at B-9, Qutab Institutional
Area, Katwaria Sarai, New Delhi – 110 016 (“the Employer”/”POWERGRID”) on behalf of
Power Development Department, UT of Ladakh (PDD LADAKH) (hereinafter referred to as
’Owner’) to M/s ................. (Name of Contractor) .................., 

(or)

signed on ..............(insert date of the Contract)…..... between M/s. Power Grid Corporation of
India Ltd., having its Registered Office at B-9, Qutab Institutional Area, Katwaria Sarai, New
Delhi  –  110  016  (“the  Employer”/”POWERGRID”)  on  behalf  of  Power  Development
Department,  UT  of  Ladakh  (PDD  LADAKH),  and  M/s  .................  (Name  of
Contractor) .................., 

having its Principal place of business at ………....(Address of Contractor)  ............................... and
Registered  Office  at  ………....(Registered  address  of
Contractor) ........................................................................................  ("the  Contractor")  concerning
…….................….. (Indicate brief scope of work) ............................... for the complete execution of the
……  (insert  name of  Package alongwith name of  the Project)……..  [Applicable  for Bank Guarantees
issued by Contractor/Associate for those Contracts awarded to them]

Or

We refer to the Contract signed on ..............(insert date of the Contract)…..... between M/s. Power
Grid Corporation of India Ltd., having its Registered Office at B-9, Qutab Institutional Area,
Katwaria Sarai, New Delhi – 110 016 (“the Employer”/”POWERGRID”) on behalf of  Power
Development  Department,  UT  of  Ladakh  (PDD  LADAKH) and  M/s  .................  (Name  of
Contractor) .................., having its Principal place of business at ………....(Address of Contractor)
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...............................  and  Registered  Office  at  ………....(Registered  address  of
Contractor) ........................................................................................ ("the Contractor") and the Contract
("the Contract")  signed on ..............(insert  date of  the Contract)….....  between  M/s. Power Grid
Corporation  of  India  Ltd.,  having  its  Registered  Office  at  B-9,  Qutab  Institutional  Area,
Katwaria  Sarai,  New Delhi  –  110  016 (“the Employer”/”POWERGRID”)  on behalf  of  …..
Name of OWNER……..  (hereinafter  referred to as  ’Owner’)  and  M/s .................  (Name of
Associate) ................  (or)  vide  notification  of  award  issued  on  ............  (insert  date  of  the
notification of award)….by M/s. Power Grid Corporation of India Ltd., having its Registered
Office  at  B-9,  Qutab  Institutional  Area,  Katwaria  Sarai,  New  Delhi  –  110  016  (“the
Employer”/”POWERGRID”) on behalf of ….. Name of OWNER……..  (hereinafter referred to
as  ’Owner’) to M/s ................. (Name of Contractor) .................., .., having its Principal place of
business at ………....(Address of Associate)  ...............................  and Registered Office at ………....
(Registered address of Associate) ........................................................................................,  the Associate
of the Contractor for executing the Facilities concerning …….................….. (Indicate brief scope of
work) ............................... for the complete execution of the …… (insert name of Package alongwith
name of the Project)……..  [Applicable for Bank Guarantees to be issued by Contractor against those
Contracts awarded to their Associate]

By this letter we, the undersigned, ………(insert name & address of the issuing bank) ………, a Bank
(which  expression shall include its successors, administrators, executors and assigns) organized
under the laws of .................................... and having its Registered/Head Office at …..…….(insert
address of registered office of the bank)…….....  do hereby irrevocably guarantee payment to  the
Owner / Employer up to ………………………….. i.e.,  10% (Ten Percent) of the Contract Price
until ninety (90) days beyond the Defect Liability Period i.e., upto and inclusive of …………….
(dd/mm/yy). 

We undertake to make payment under this Letter of Guarantee upon receipt by us of your first
written demand signed by the Employer’s duly authorized officer or the authorized officer of
Owner declaring  the  Contractor  to  be  in  default  under  the  Contract  and  without  cavil  or
argument any sum or sums within the above named limits, without your need to prove or show
grounds or  reasons for your demand and without the right of  the Contractor  to dispute or
question such demand.

Our liability under this Letter of Guarantee shall be to pay to the Owner / Employer whichever
is the lesser of the sum so requested or the amount then guaranteed hereunder in respect of any
demand duly made hereunder prior to expiry of the Letter of Guarantee, without being entitled
to inquire whether or not this payment is lawfully demanded.

This letter of Guarantee shall remain in full force and shall be valid from the date of issue until
ninety (90) days beyond the Defect Liability Period of the Facilities i.e. upto and inclusive of
……………. (dd/mm/yy) and shall be extended from time to time for such period (not exceeding
one  year),  as  may  be  desired  by  M/s.  ………………………  on  whose  behalf  this  Letter  of
Guarantee has been given.

Except for the documents herein specified, no other documents or other action shall be required,
notwithstanding any applicable law or regulation.
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Our liability under this Letter of Guarantee shall become null and void immediately upon its
expiry, whether it is returned or not, and no claim may be made hereunder after such expiry or
after the aggregate of  the sums paid by us to  the Owner /  Employer shall  equal  the sums
guaranteed hereunder, whichever is the earlier.

All notices to be given under shall be given by registered (airmail) posts to the addressee at the
address herein set out or as otherwise advised by and between the parties hereto.

We hereby agree that any part of the Contract may be amended, renewed, extended, modified,
compromised, released or discharged by mutual agreement between the Owner / Employer and
the  Contractor,  and  this  security  may  be  exchanged  or  surrendered  without  in  any  way
impairing or affecting our liabilities hereunder without notices to us and without the necessity
for any additional endorsement, consent or guarantee by us, provided, however, that the sum
guaranteed shall not be increased or decreased.

No action, event or condition which by any applicable law should operate to discharge us from
liability hereunder shall have any effect and we hereby waive any right we may have to apply
such law so that in all respects our liability hereunder shall be irrevocable and, except as stated
herein, unconditional in all respects.

“Notwithstanding anything contained herein:

1. Our  liability  under  this  Bank  Guarantee  shall  not  exceed  _________  (value  in
figures)____________ [_____________________ (value in words)____________].

2.  This Bank Guarantee shall be valid upto ________(validity date)__________.

3. We  are  liable  to  pay  the  guaranteed  amount  or  any  part  thereof  under  this  Bank
Guarantee only & only if we receive a written claim or demand on or before ________ (validity
date) __________.”

For and on behalf of the Bank

[Signature of the authorised signatory(ies)]

Signature_______________________

Name_______________________

Designation_______________________

POA Number_______________________

Contact Number(s): Tel.______________Mobile______________

Fax Number_______________________

email ____________________________
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Common Seal of the Bank______________________
Witness:

Signature_______________________

Name_______________________

Address______________________________

Contact Number(s): Tel.______________Mobile______________

email ____________________________

Note :

1. For  the  purpose  of  executing  the  Bank  Guarantee,  the  non-judicial  stamp papers  of
appropriate  value  shall  be  purchased  in  the  name  of  Bank  who  issues  the  ‘Bank
Guarantee’. 

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating
their POA nos. and should invariably be witnessed.

3. The Bank Guarantee should be in accordance with the proforma as provided. However,
in case the issuing bank insists for additional paragraph regarding applicability of ICC
publication No. 758, the following may be added at the end of the proforma of the Bank
Guarantee [i.e., end paragraph of the Bank Guarantee preceding the signature(s) of the issuing
authority(ies) of the Bank Guarantee]:

      “This Guarantee is subject to Uniform Rules for Demand Guarantee, ICC publication No. 758
except that article 15(a) is hereby excluded.”
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7. BANK GUARANTEE FORM FOR ADVANCE PAYMENT (Not Applicable)

(For the purpose of verification/confirmation of this Bank Guarantee by the Employer, the Bank
shall indicate 2 official email ids of the authorized signatories from Issuing Branch and also of
the designated higher office (Corporate Office,  Zonal Office etc)in the covering letter of the
Bank forwarding the Bank Guarantee.)

Bank Guarantee No. ……………………   Date...................

NOA/Contract No.....................................

…………..[Name of Contract]…………………….

To: [Name and address of the Employer]

Dear Ladies and/or Gentlemen,

We refer to the Contract ("the Contract") 

signed on ..............(insert  date  of  the  Contract)….....  between you and  M/s .................  (Name of
Contractor) ................ 
(or) 
vide notification of award issued on ............ (insert date of the notification of award)….by you  to
M/s ................. (Name of Contractor) .................., 

having its Principal place of business at ………....(Address of Contractor)  ............................... and
Registered  Office  at  ………....(Registered  address  of
Contractor) ........................................................................................  ("the  Contractor")  concerning
…….................….. (Indicate brief scope of work) ............................... for the complete execution of the
…… (insert name of Package alongwith name of the Project)…….. 

Whereas, in accordance with the terms of the said Contract, the Employer has agreed to pay or
cause to be paid to the Contractor an interest bearing Advance Payment against furnishing of an
irrevocable bank guarantee for an amount of ………………………..(Amount in figures and words)
……………which is equal to  [{110% (One Hundred Ten Percent) of the amount of Advance}
Plus {amount of GST reimbursable on Advance as per the Proforma invoice}].

By this letter we, the undersigned, ………(insert name & address of the issuing bank) ………, a Bank
(which  expression shall include its successors, administrators, executors and assigns) organized
under the laws of .................................... and having its Registered/Head Office at …..…….(insert
address of registered office of the bank)……..... do hereby irrevocably guarantee repayment of the
said amounts upon the first demand of the Employer without cavil or argument in the event
that  the  Contractor  fails  to  commence  or  fulfill  its  obligations  under  the  terms  of  the  said
Contract for reasons whatsoever . 

Provided  always  that  the  Bank's  obligation  shall  be  limited  to  an  amount  equal  to  the
outstanding balance of the advance payment and the accrued interest on the Advance Payment ,
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taking into account such amounts, which have been repaid by the Contractor from time to time
in accordance  with the terms of  payment  of  the said Contract  as  evidenced by appropriate
payment certificates.

This Guarantee shall remain in full force from the date upon which the said advance payment is
received by the Contractor upto ninety (90) days beyond the date on which the entire advance so
advanced alongwith the interest if  any due thereon has been fully adjusted in terms of  the
Contract i.e., upto of ninety (90) days beyond the date of Completion of the Facilities under the
Contract.  This  Guarantee  may be  extended  from time  to  time,  as  may  be  desired  by  M/s.
……………………….. on whose behalf this Guarantee has been issued.

Any claims to be made under this Guarantee must be received by the Bank during its period of
validity,  i.e.  upto  ninety  (90)  days  beyond  the  date  of  Completion  of  the  Facilities  by  the
Employer i.e. upto and inclusive of ……………. (dd/mm/yy).

“Notwithstanding anything contained herein:

1. Our  liability  under  this  Bank  Guarantee  shall  not  exceed  _________  (value  in
figures)____________ [_____________________ (value in words)____________].

2.  This Bank Guarantee shall be valid upto ________(validity date)__________.

3. We are liable to pay the guaranteed amount or any part thereof under this Bank
Guarantee only & only if  we receive a written claim or demand on or before
________ (validity date) __________.”

For and on behalf of the Bank

[Signature of the authorised signatory(ies)]

Signature_______________________

Name_______________________

Designation_______________________

POA Number_______________________

Contact Number(s): Tel.______________Mobile______________

Fax Number_______________________

email ____________________________

Common Seal of the Bank______________________
Witness:
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Signature_______________________

Name_______________________

Address______________________________

Contact Number(s): Tel.______________Mobile______________

email ____________________________

Note :

1. For  the  purpose  of  executing  the  Bank  Guarantee,  the  non-judicial  stamp papers  of
appropriate  value  shall  be  purchased  in  the  name  of  Bank  who  issues  the  ‘Bank
Guarantee’. 

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating
their POA nos. and should invariably be witnessed.

3. The Bank Guarantee should be in accordance with the proforma as provided. However,
in case the issuing bank insists for additional paragraph regarding applicability of ICC
publication No. 758, the following may be added at the end of the proforma of the Bank
Guarantee [i.e., end paragraph of the Bank Guarantee preceding the signature(s) of the issuing
authority(ies) of the Bank Guarantee]:

      “This Guarantee is subject to Uniform Rules for Demand Guarantee, ICC publication No. 758
except that article 15(a) is hereby excluded.”

4. At  the  time of  issuance of  the  Bank Guarantee (including its  extensions)  through
SFMS facility,  the  issuing  bank  will  input  the  IFSC code  of  Beneficiary  Bank as
mentioned at GCC clause 8.4 in SCC in their Trade Finance Portal. 

Additional  paragraph  regarding  issuance  of  the  Bank  Guarantee  through  SFMS
Platform (if applicable), the following should be added at the end of the proforma of
the  Bank  Guarantee  [i.e.,  end  paragraph  of  the  Bank  Guarantee  preceding  the
signature(s) of the issuing authority(ies) of the Bank Guarantee]:

““This  Guarantee  has  been  issued  using  SFMS  Platform  and  the  requisite
communication in this regard has been forwarded to the Beneficiary Bank.”
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8. FORM OF TAKING OVER CERTIFICATE

Date.................

Name of Contract.........................................

Contract No....................................

To :

(Name and address of the Contractor)

Dear Ladies and/or Gentlemen,

Pursuant to GCC 37 (Completion certificate) of the General Conditions of the Contract entered
into  between  yourselves  and  the  Employer  dated  …………………  relating  to
the  .............................. (insert brief description of the Facilities).....................................…………………..
we hereby notify you that the following part(s) of the Facilities was (were) complete on the date
specified below, and that, in accordance with the terms of the Contract, the Employer hereby
takes over the said part(s) of the Facilities, together with the responsibility for care and custody
and the risk of loss thereof on the date mentioned below :

1. Description of the Facilities or part thereof ............................................................ .
……..........................................................................................................

2. Date of Completion :........................................................

However, you are required to complete the outstanding items listed in the attachment hereto as
soon as practicable.

This letter does not relieve you of your obligation to complete the execution of the Facilities in
accordance with the Contract nor of your obligations during the Defects Liability Period.

Very truly yours,

Title
(Project Manager)

9. FORM OF EXTENSION OF BANK GUARANTEE
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Ref. No................................   Dated:.................

To: [Name and address of the Employer]

Dear Sirs,

Sub.: Extension of Bank Guarantee No. …… …………… dated ………… for …………….., issued
to you on behalf  of M/s. ………(insert  name of  the Contractor) …………...  in respect of
Contract No. ……………. dated …………….. for …….. (insert name of the Package alongwith
the Project name) ………. (hereinafter called original Bank Guarantee).

At the request of M/s.………… (insert name of the Contractor) …............, We ………(insert name &
address  of  the  issuing bank) ………, a  Bank organized under  the  laws of  ...........................  and
having its Registered/Head Office at …..…….(insert address of registered office of the bank)……......
………  do  hereby  extend  our  liability  under  the  above-mentioned  Guarantee  No.
……………….............  Dated  ...………...  for  a  further  period  of  ..............  Years/Months
from  ................  to  expire  on   ..................  Except  as   provided   above,  all  other  terms  and
conditions  of   the  original  Bank Guarantee  No.  ....…………….....  dated ...........  shall  remain
unaltered and binding.

Please treat this as an integral part of the original Guarantee to which it would be attached.

For and on behalf of the Bank

[Signature of the authorised signatory(ies)]

Signature_______________________

Name_______________________

Designation_______________________

POA Number_______________________

Contact Number(s): Tel.______________Mobile______________

Fax Number_______________________

email ____________________________

Common Seal of the Bank______________________

Witness:

Signature_______________________

Name_______________________
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Address______________________________

Contact Number(s): Tel.______________Mobile______________

email ____________________________

Note:
1. For  the  purpose  of  executing  the  Bank  Guarantee,  the non-judicial  stamp papers  of

appropriate  value  shall  be  purchased  in  the  name  of  Bank  who  issues  the  ‘Bank
Guarantee’. 

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating
their POA nos. and should invariably be witnessed.

10. FORM OF POWER OF ATTORNEY FOR JOINT VENTURE (Not Applicable)
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KNOW ALL MEN BY THESE PRESENTS THAT WE , the  Partners  whose  details  are  given
hereunder ................................................................................. have formed a Joint Venture under the
laws  of   ............................................  and  having  our  Registered  Office(s)/Head  Office(s)
at ............................................... (hereinafter called the 'Joint Venture' which expression shall unless
repugnant to the context or meaning thereof, include its successors, administrators and assigns)
acting through M/s .................................................................................  being the Partner in-charge
do  hereby  constitute,  nominate  and  appoint  M/s...................................................  a  Company
incorporated  under  the  laws  of  .............................……………………....  and  having  its
Registered/Head  Office  at  ...........................................  as  our  duly  constituted lawful  Attorney
(hereinafter called "Attorney" or "Authorised Representative" or "Partner In-charge") to exercise
all  or  any  of  the  powers  for  and  on  behalf  of  the  Joint  Venture  in  regard to  Specification
No............................  Package ............................  the bids for which have been invited by ………
(insert name of the Employer alongwith address) ………… (hereinafter called the 'Employer') to
undertake the following acts :

i)  To submit proposal and participate in the aforesaid Bid Specification of the Employer on
behalf of the "Joint Venture".

ii)  To negotiate  with the Employer the terms and conditions for  award of  the Contract
pursuant to the aforesaid Bid and to sign the Contract with the Employer for and on
behalf of the "Joint Venture".

iii) To do any other act or submit any document related to the above. 

iv) To receive, accept and execute the Contract for and on behalf of the "Joint Venture".

It  is  clearly  understood  that  the  Partner  In-charge  (Lead  Partner)  shall  ensure
performance of the Contract(s) and if one or more Partner fail to perform their respective
portions of the Contract(s), the same shall be deemed to be a default by all the Partners.

It is expressly understood that this Power of Attorney shall remain valid binding and
irrevocable till completion of the Defect Liability Period in terms of the  Contract.

The Joint Venture hereby agrees and undertakes to ratify and confirm all the whatsoever
the  said  Attorney/Authorised  Representatives/Partner  in-charge  quotes  in  the  bid,
negotiates and signs the Contract with the Employer and/or proposes to act on behalf of
the Joint Venture by virtue of this Power of Attorney and the same shall bind the Joint
Venture as if done by itself.

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have
executed these presents  on this   ...........   day of   …………...........  under the Common
Seal(s) of their Companies.

for and on behalf of the 
Partners of Joint Venture

.............................................
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.............................................

.............................................

The Common Seal of the above Partners of the Joint Venture:

The Common Seal has been affixed there unto in the presence of:

WITNESS

1.   Signature......................................................

Name ............................................…...........

Designation ...................................…..........

Occupation ......................................…........

2.   Signature.................................................….

Name ..................................................….....

Designation ........................................…....

Occupation ...............…..............................

Note:
1. For  the  purpose  of  executing  the  Agreement,  the  non-judicial  stamp  papers  of

appropriate value shall be purchased in the name of Joint Venture.
 
2. The Agreement shall be signed on all the pages by the authorised representatives of each

of the partners and should invariably be witnessed.
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11. FORM OF UNDERTAKING BY THE JOINT VENTURE PARTNERS (Not Applicable)

THIS JOINT DEED OF UNDERTAKING executed on this………. day of………..  Two Thousand
and………....... by …………………………………………….. a company incorporated

under   the laws of    ………………… and   having its  Registered Office  at  ........................
(hereinafter called the "Party No.1" which expression shall include its successors, executors and
permitted assigns) and M/s……………a company incorporated under  the  laws  of  ………..
…………… and having its  Registered Office  at  ………..………… (hereinafter  called  the
"Party  No.2"  which  expression  shall  include  its  successors,  executors  and  permitted

assigns ) and M/s.. .. .. .. . .. . . . . .. . .. .. .... .. a Company incorporated under the laws of
……………….. and having its Registered  Office  at  …………….  (hereinafter  called  the
"Party No.3" which expression shall include its successors, executors and permitted assigns) for
the purpose of making a bid and entering into a contract [hereinafter called the "Contract"  {in
case of award)] against the Specification No……..…………. for ……  (insert name of the package
alongwith  project  name) …………… of  ……..  (insert  names  of  the  Employer) ……………..,  a
Company  incorporated  under  the  Companies  Act  of 1956  having  its  registered  office  at
…………….(insert  registered  address  of  the  Employer)……………  (hereinafter  called  the
"Employer").

WHEREAS  the  Party  No.1,  Party  No.2  and  Party  No.3  have  entered  into  an  Agreement
dated................

AND WHEREAS the Employer invited bids as per the above mentioned Specification for ……
(insert name of the package alongwith project name), stipulated in the Bidding Documents. 

AND WHEREAS Clause 9.3, Section-ITB and BDS (documents establishing the Qualification of
Bidder) & Qualification Criteria in Annexure-A to BDS forming part of the Bidding Documents,
inter-alia stipulates that an Undertaking of two or more qualified firms as partners, meeting the
requirements of Qualification Criteria in Annexure-A to BDS, as applicable may bid, provided,
the Joint Venture fulfills all other requirements under Clause 9.3 (c) of ITB and Qualification
Criteria in Annexure-A to BDS and in such a case, the Bid Forms shall be signed by the Lead
Partner as per the POA conferred by the Joint Venture partners so as to legally bind all the
Partners of the Joint Venture, who will be jointly and severally liable to perform the Contract
and all obligations hereunder.

The  above  clause  further  states  that  this  Undertaking  shall  be  attached  to  the  bid  and the
Contract performance guarantee will be as per the format enclosed with the Bidding Documents
without any restrictions or liability for either party.

AND  WHEREAS  the  bid  is  being  submitted  to  the  Employer  vide  proposal
No…………………..dated …….....  by Party  No.1  based on this  Undertaking  between all  the
parties; under these presents and the bid in accordance with the requirements of Clause 9.3,
Section-ITB  and  BDS  (documents  establishing  the  Qualification  of  Bidder)  &  Qualification
Criteria in Annexure-A to BDS, has been signed by all the parties.

NOW THIS UNDERTAKING WITNESSETH AS UNDER:
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In  consideration  of  the  above  premises  and  agreements  all  the  parties  of  this  Deed  of
Undertaking do hereby declare and undertake:

1. In  requirement  of  the  award  of  the  Contract  by  the  Employer  to  the  Joint  Venture
Partners, we, the Parties do hereby undertake that  M/s……… the Party No.1, shall act
as Lead Partner and further declare and confirm that we the parties to the Joint Venture
shall jointly and severally be bound unto the Employer for the successful performance of
the Contract and shall be fully responsible for  --------------------- (  name of the Package),in
accordance with the Contract:

2. In case of any breach or default of the said Contract by any of the parties to the Joint
Venture,  the  party(s)  do hereby  undertake to  be  fully  responsible  for  the  successful
performance of  the  Contract  and to  carry out  all  the  obligations  and responsibilities
under the Contract in accordance with the requirements of the Contract.

3. Further, if the Employer suffers any loss or damage on account of any breach in the
Contract  or  any  shortfall  in  the  performance  of  the  equipment  in  meeting  the
performances guaranteed as per the specification in terms of the Contract, the Party(s) of
these presents undertake to promptly make good such loss or damages caused to the
Employer, on its demand without any demur. It shall not be necessary or obligatory for
the  Employer  to  proceed  against  Lead  Partner  to  these  presents  before  proceeding
against or dealing with the other Party(s), the Employer can proceed against any of the
parties  who  shall  be  jointly  and  severally  liable  for  the  performance  and  all  other
liabilities/obligations under the Contract to the Employer.

4. The financial liability of the Parties of this Deed of Undertaking to the Employer, with
respect to any of the claims rising out of the performance or non-performance of the
obligations set forth in this Deed of Undertaking, read in conjunction with the relevant
conditions of the Contract shall, however not be limited in any way so as to restrict or
limit the liabilities or obligations of any of the Parties of this Deed of Undertaking.

5. It is expressly understood and agreed between the Parties to this Undertaking that the
responsibilities and obligations of each of the Parties shall be as delineated in Appendix –
I (to be suitably appended by the Parties alongwith this Undertaking in its bid)  to this Deed of
Undertaking.  It  is  further  undertaken  by  the  parties  that  the  above  sharing  of
responsibilities and obligations shall not in any way be a limitation of joint and several
responsibilities of the Parties under the Contract.

6.  It is also understood that this Undertaking is provided for the purposes of undertaking
joint and several liabilities of the partners to the Joint Venture for submission of the bid
and performance of the Contract and that this Undertaking shall not be deemed to give
rise to any additional liabilities or obligations, in any manner or any law, on any of the
Parties to this Undertaking or on the Joint Venture, other than the express provisions of
the Contract. 

7.   This Undertaking shall be construed and interpreted in accordance with the provisions of
the Contract.
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8.    In case of an award of a Contract, we the parties to this Deed of Undertaking do hereby
agree  that  we  shall  be  jointly  and  severally  responsible  for  furnishing  a  Contract
performance security from a bank in favour of the Employer in the currency/currencies
of the Contract.

9.   It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an
integral part of the bid and shall continue to be enforceable till the Employer discharges
the  same or  upon the  completion of  the  Contract  in  accordance  with its  provisions,
whichever is  earlier.  It  shall  be effective from the date first  mentioned above for  all
purposes and intents.

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their authorised
representatives executed these presents and affixed Common Seals of their companies, on the
day, month and year first mentioned above.

Common Seal of ……………………….
has been affixed in my/ our 
presence pursuant to Board of 
Director’s Resolution dated …………….

Name ………………………..

Designation ………………….

Signature …………………….

WITNESS :

I. ………………………………

II. ………………………………

For Lead Partner (Party No.-1)
For and on behalf of M/s
………………….. 

(Signature of the authorized
representative)

Common Seal of ……………………….
has been affixed in my/ our 
presence pursuant to Board of 
Director’s Resolution dated …………….

Name ………………………..

Designation ………………….

Signature …………………….

WITNESS :

For Party No.-2
For  and  on  behalf  of
M/s…………………..

(Signature of the authorized
 representative)
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I. ………………………………

II. ………………………………

Common Seal of ……………………….
has been affixed in my/ our 
presence pursuant to Board of 
Director’s Resolution dated …………….

Name ………………………..

Designation ………………….

Signature …………………….

WITNESS :

I. ………………………………

II. ………………………………

For Party No.-3
For and on behalf of M/s.
………………….. 

(Signature of the authorized
representative)

Note:
1. For  the  purpose  of  executing  the  Joint  Deed of  Undertaking,  the  non-judicial  stamp

papers of appropriate value shall be purchased in the name of Joint Venture.
 
2. The Undertaking shall be signed on all the pages by the authorised representatives of

each of the partners and should invariably be witnessed.

Section – VI: Samples Forms and Procedures                  Page 50



12. FORMAT  FOR  EVIDENCE  OF  ACCESS  TO  OR  AVAILABILITY  OF
CREDIT/FACILITIES

BANK CERTIFICATE

This  is  to  certify  that  M/s.  ___________________  (insert  Name  &  Address  of  the  Contractor)
_________ who have submitted their bid to …………..(insert name of the Employer)………………
against their tender specification Vide ref. No. ……………………… for ………… (insert name of
the package alongwith the project name) ………….  is our customer for the past …………………
years.

Their financial transaction with our Bank have been satisfactory. They enjoy the following fund
based and non fund based limits including for guarantees, L/C and other credit facilities with
us against which the extent of utilization as on date is also indicated below:

Sl. 
No.

Type of Facility Sanctioned Limit as on Date Utilisation as on Date

This letter is issued at the request of M/s. ______________.

Signature ______________________

Name of Bank __________________

Name of Authorised
Signatory            _________________

Designation _____________________

Phone No. _______________________

Address _________________________

SEAL OF THE BANK
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FORM No. 13

FORM OF SAFETY PLAN TO BE SUBMITTED BY THE CONTRACTOR WITHIN THIRTY
DAYS OF AWARD OF CONTRACT 

[TO BE EXECUTED ON A NON JUDICIAL STAMP PAPER OF APPROPRIATE VALUE]

SAFETY PLAN

THIS  SAFETY  PLAN  is  made  this  ……….………......  day  of  ….…….....  20......  by  ………….
………………… a Company registered  under the  Companies Act, 1956 or 2013, as the case may
be/Partnership firm/proprietary concern having its Registered Office at ………….................[to be
modified  suitably  for  JV  Contractor]  (hereinafter  called  as  ‘Contractor'  which  expression  shall
include its successors and permitted assigns) for approval of ......(insert name of the Employer)........,
a company  incorporated  under the Companies Act, 1956  having  its Registered  Office  at ......
(insert registered address of the Employer)........  for its Contract for .……………….…...... ......(insert
package name, project name alongwith Specification number of the Contract).........

WHEREAS ......(abbreviated name of the Employer)........ has awarded to the Contractor the aforesaid
Contract vide    its    Notification of  Award/Contract No. ……..……….... dated ....…………..and
Amendment  No.  .....................  (applicable  when  amendments  have  been  issued)  (hereinafter
called the  "Contract")  in terms of  which the  Contractor  is  required to  submit  ‘Safety Plan’
alongwith  certain  documents  to  the  Engineer  In-Charge/Project  Manager  of  the  Employer
within Thirty (30) days of Notification of Award for its approval.

NOW THEREFORE, the Contractor undertakes to execute the Contract as per the safety plan as
follows:

1. THAT the Contractor shall  execute the works as per provisions of Bidding Documents
including those in regard to Safety Precautions / provisions as per statutory requirements.

2. THAT  the  Contractor  shall  execute  the  works  in  a  well  planned  manner  from  the
commencement of Contract as per agreed mile stones of work completion schedule so that
planning and execution of construction works goes smoothly and consistently through out
the contract duration without handling pressure in last quarter of the financial year/last
months of the Contract and the same shall be finalized in association with POWERGRID
Engineer In-charge/Project Manager from time to time as required.

3. THAT  the  Contractor  has  prepared  the  safe  work  procedure  for  each  activity  i.e.
foundation  works  including  civil  works,  erection,  stringing  (as  applicable),  testing  &
commissioning, disposal of materials at site / store etc. to be executed at site, which is
enclosed  at  Annexure  –  1A  (SP) for  acceptance  and  approval  of  Engineer
In-charge/Project Manager.   The Contractor shall  ensure that on approval of the same
from Engineer  In-charge/Project  Manager ,  the  approved copies  shall  be  circulated to
Employer’s personnel at site [Supervisor(s)/Executive(s)]  and Contractor’s personnel at
site  [Gang  leader,  supervisor(s)  /  stewards  etc.]  in  their  local  language  /  language
understood by gang. 
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THAT the Contractor has prepared minimum manpower deployment plan, activity wise
as stated above, which is enclosed at  Annexure – 1B (SP)  for approval of Engineer In-
charge/Project Manager of the Employer.  

4. THAT the Contractor shall ensure while executing works the work force is provided with
training by the construction Agencies as per applicable Laws in this regard. In addition at
least  10  day’s  Induction  training  shall  be  provided  by  the  Agency  to  the
erection/stringing/commissioning staff/gang with maintenance of documentation. Such
training shall not be necessary in case the work force has previously undergone training
under the same or other Construction agency working in POWERGRID for similar work.
For the above purpose, Recognition of Prior Learning (RPL) shall also be acceptable as per
the Government directives. Hired gang workers shall also follow safe working procedures
and safety norms as is being followed by company’s workmen. It should also be ensured
by  the  contractor  that  certified  fitters  who  are  climbing  towers  /  doing  stringing
operations can be easily identifiable with a system like issue of Badge / Identification
cards  (ID  cards)  etc.  Colour  identification  batches  should  be  worn  by  the  workers.
Contractor has to ensure that  inexperience workers / unskilled workers should not be
deployed  for  skilled  job.  The  Agency  shall  issue  an  induction  training  records  to
POWERGRID site in-charge.

5. THAT  the  Contractor’s  Safety  Supervisor  or  Safety  Steward  is  dedicatedly  available
fulltime at every construction site and shall brief to each worker daily before start of work
about safety requirement and warn about imminent dangers and precautions to be taken
against the imminent dangers (Daily Safety Drill). This is to be ensured without fail by
Contractor and maintain record of  each gang about daily safety instructions issued to
workers and put up to POWERGRID site In-charge for his review and record.  

6. THAT the Contractor shall ensure that  the Gang leader should be experienced and well
versed with the safe working procedures applicable for transmission line/ Sub Station
works.  The  Safety  Steward/Supervisor  from  Contractor’s  own  roll  having  thorough
knowledge about the works would be deployed so as to percolate safety instructions upto
the grass root level in healthy spirits.  Contractor has to ensure close supervision while
executing critical locations of transmission lines / sub stations and ensures that all safety
instructions are in place and are being followed.

7. The Contractor shall prepare a detailed list of all Tool & Plants (T&P) including lifting
machines, lifting tools/ lifting tackles/ lifting gears and all types of ropes and slings etc. to
be deployed as per work requirement, including or better than that the requirements as
specified in the Technical Specifications and submit the same to POWERGRID Engineer-
in-charge / Project Manager for acceptance /approval.

8. THAT  the  Contractor  shall  maintain  in  healthy  and  working  condition  all  kind  of
Equipment’s / Machineries /  Lifting tools and tackles / All kind of Ropes including wire
ropes / Polypropylene ropes etc. used for Lifting purpose during execution of the project
and get them periodically examined and load tested for safe working load in accordance
with   relevant  provisions  and  requirement  of  Building  &  other  construction  workers
Regulation of Employment and Conditions of Services Act and Central Rule, Factories Act
1948, Indian Electricity Act 2003, CEA regulation in this regard before start of the project.
A register of such examinations and tests shall be properly maintained by the contractor
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and shall be promptly produced as and when desired by the Engineer In-charge/Project
Manager or by the person authorized by him.  The Contractor has to ensure to give special
attention on the formation / condition of eye splices of wire rope slings as per requirement
of IS 2762 Specification for wire rope slings and sling legs.  

THAT the Contractor has prepared a list of all Lifting machines, lifting Tools and   Tackles
etc. All types of ropes and Slings which are subject to safe working load  is enclosed at
Annexure – 2 (SP)  for review and approval of Engineer In-charge/Project Manager of
POWERGRID. 

9. THAT the Contractor has to procure sufficient quantity of Personal Protective Equipment
(PPE) conforming to Indian / International  standards and provide these equipment to
every workman at site as per need and to the satisfaction of Engineer-in-charge/Project
Manager  of  POWERGRID.  The  Contractor’s  Site  Supervisor/  Project  Manager  has  to
ensure  that  all  workmen  must  use  Personal  Protective  Equipment  at  site  (As  per
Annexure- 3(SP).  
Proper control by Contractor shall be exercised such that before work commencement all
workers are issued with required PPEs at site, use of safety shoes by workers working on
ground,  canvas  shoes  by  workers  working  at  height,  rubber  gum  boots  during
rains/concreting/marshy  land  works,  Twin  Lanyard  Full  body  Safety  Harness  with
attachment of light weight such as aluminum alloy etc. and having features of automatic
locking arrangement of snap hook by all workers working at height for more than three
meters and also horizontal life line for horizontal movement on tower are arranged. No
half body harness shall be used at site. Use of Retractable type fall-arrestors by workers for
ascending / descending on suspension insulator string and other similar works etc., use of
mobile  fall  arrestor  for  ascending/descending  from  tower  by  all  workers  should  be
ensured. Use of cotton / leather hand gloves as per requirement and induction safety
helmets,  line  testers,  electrical  resistance  hand  gloves  while  operating  electrical
installations / switches. Face shield for protecting eyes while doing welding works and
dust masks as per work requirement shall be ensured. Reflective jackets to be used by all
workmen at site and differently coloured such jackets by the persons working at height.
Requisite Safety net shall be used for reducing the risk of injury / damage.

The Contractor shall have to take action against the workers not using Personal Protective
Equipment  at  site  and those  workers  shall  be  asked to  rest  for  that  day  and suitable
penalty shall be imposed by the Contractor as a deterrent on the associated defaulting
persons.  POWERGRID  may  issue  warning  letter  to  Project  Manager  of  contractor  in
violation of above norms.

THAT the Contractor shall  prepare a detailed list of PPEs, activity wise, to commensurate
with  manpower  deployed,  which  is  enclosed  at  Annexure  –  3  (SP) for  review  and
approval of Engineer In-charge/Project Manager. It shall also be ensured that the sample
of these equipment shall  be got approved from POWERGRID Engineer In-charge.  The
contractor  shall  submit  relevant  test  certificates  as  per  IS  /  International  Standard as
applicable to PPEs used during execution of work. All the PPE’s to be distributed to the
workers shall be checked by POWERGRID Engineer In-charge on routine basis.
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The Contractor also agrees for addition / modification to the list of PPE, if any, as advised
by Engineer In-Charge/Project Manager of Employer.

10. THAT  the  Contractor  shall  procure,  if  required  sufficient  quantity  of  Earthing
Equipment / Earthing Devices complying with requirements of relevant IEC standards
(Generally IECs standards for Earthing Equipments / Earthing Devices are – 855, 1230,
1235 etc.) and to the satisfaction of Engineer In-Charge/ Project Manager and contractor to
ensures to maintained them in healthy condition.

THAT the Contractor has prepared / worked out  minimum number of healthy Earthing
Equipments with Earthing lead confirming to relevant IS / European standards per gang
wise  during  stringing  activity/as  per  requirement,  which  is  enclosed  herewith  at
Annexure – 4 (SP) for review and acceptance of Engineer In-Charge/ Project Manager
prior to project execution of work.

11. THAT the Contractor shall provide communication facilities i.e. Walky – Talkie / Mobile
Phone, Display of Flags / whistles for easy communication among workers during Tower
erection / stringing activity, as per requirement.

12. THAT the  Contractor  undertakes  to  deploy  qualified  safety  personnel  responsible  for
safety as per requirements of Employer/Statutory Authorities. 

THAT the Contractor shall deploy one full time officer exclusively as Safety Officer per
contract. 

THAT in addition to the Safety Officer, one Safety Supervisor will be deployed for every
25km of transmission line or part thereof of and one Safety Steward shall be deployed with
each gang / activity of the transmission line construction works.  

THAT, in addition to the Safety Officer,  for all  Supply-cum-installation contracts other
than transmission line construction works, Safety Steward shall be deployed with each
gang/ activity.

 The Safety Officer shall be qualified and experienced  as per BOCW ACT (Engineering
graduate with two years’ experience and Diploma in Industrial Safety or alternatively a
Bachelor of Science/ diploma in Engineering with 5 years’  experience and Diploma in
Industrial  Safety)  and  will  ensure  compliance  of  safety  requirement  to  satisfaction  of
Engineer In-charge /Project Manager/Safety Co-ordinator of the Employer. Such Safety
Officers shall be assisted by suitable and adequate Safety Supervisors and Safety Stewards.
The Safety Officer  will  report  directly to  his  head of  organization and not  the Project
Manager of Contractor He shall also not be assigned any other work except the work of
safety. The curriculum vitae of such person shall be got cleared from POWERGRID Project
Manager / Construction staff.
The Safety Supervisor shall be Bachelor of Science/diploma in Engineering with 2 years’
relevant experience in safety. 
The  qualification  of  Safety  Steward  shall  be  ITI  or  equivalent  with  2  years  relevant
experience in safety.  
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The Safety Officer shall ensure that all works being executed are as per approved safe
work procedure and best  industry  practices.    Inter-alia  at  least  the following roles  /
responsibilities shall be discharged by the Safety Officer of the Agency:
- Ensure  availability  of  Site  Safety  Steward/  Safety  Supervisor  before  any

commencement of work and that they shall leave site only after work completion. No
work  shall  be  started  unless  safety  steward/  supervisor  are  available  at  site.
Availability of healthy PPE’s, First-aid and T&P shall be ensured by the Safety Officer.

- Ensure  presence  of  full  time  Safety  Supervisor  /  Safety  Steward  during  tower
erection / stringing and that they shall not leave the site before completion of daily
work.  In  absence  of  Safety  Supervisor  /  Safety  Steward,  the  work  shall  not  be
undertaken.

- Ensure  conduction  of  regular  pep-talk  at  site  before  start  of  work,  site  audit/
inspection,  Mock  drills,  First-aid  training,  Induction  training  to  the  new  workers,
safety awareness program and any on-site/on-job training as per works requirements.
Issue of height passes to such skilled fitters  and different cards to other fitters  for
proper identification during site work. 

- Arrange for medical check-up of all workers maintenance of health and hygiene of all
workers/gangs and site welfare activities

- Conduct period safety audit & inspections for all sites and arrange compliances. 

- Ensure conditioning monitoring of PPEs and T&Ps with unique serial number marking
for traceability, proof load testing before deployments, maintaining such records and
submission to site-in-charge of Employer.

- Arrange  for  regular  site  inspection  of  PPE’s  and  T&P’s  to  be  got  done  through
POWERGRID site supervisor also. No tower erection / stringing work shall be started
without presence of POWERGRID site supervisor

- Ensure availability of emergency action plan in case of any disaster event which shall
include injury, electrocution, snake-bite, heat stroke, fire, storm, etc. and barricading
and safety displays at sites.

-  Reporting  of  Monthly  safety  activities  to  Site  in-charge  of  Employer  which  shall
include all incidents, near-miss events etc. Maintenance of all safety records.

  
     
The Safety Supervisor shall ensure that all works being executed are as per approved safe
work procedure are circulated to all gang leaders and control measures are taken as per
site risk assessment. Inter-alia at least the following role shall be discharged by the Safety
Supervisor:
- Check availability of safe working procedures with the gangs at site
- Ensure  that  pep-talk  is  given before  start  of  work  every day,  get  the  records  and

communicate. 
- Ensure Prior Safety training to all workers.
- Arrange the display of safety poster, danger boards, safety flags and caution tape at

sites.
- Check height workers having valid height pass and medical fitness of all workers and

that no worker is allowed to work without valid medical fitness and height pass
- Ensure height working fitters use the safety belt and proper anchoring of safety belt

hooks during working and movements.
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- Ensure full time presence of Safety Steward with each gang / location / activity till
work completion.

- Ensure  that  tower  erection  /  stringing  work  is  not  started  without  presence  of
POWERGRID site supervisor. 

- Inspection of PPE’s and T&P’s and ensure its healthiness, provide safety inspection
sticker after verifying the third party certificates at site.

- Monitor safety audit/inspections points and arrange for the compliances.
- Report daily safety activities  and other related safety issues to site  safety officer /

engineer.

         
The Safety Steward should monitor that all works being executed are as per approved safe
work procedure and control measures taken as per site risk assessment. Inter-alia at least
the following role shall be discharged by the Safety Steward:
- Ensure  approved  safe  work  procedure  available  at  site  at  all  time  in  language

understood by majority of workers.  Ensure that all  workers clearly understand the
approved work procedure, all the hazards are identified, control measures are taken as
per risk assessment with the approved work procedure.

- Arrange the display of safety poster, danger boards, safety flags and caution tape at
sites.

- Conduct pep-talk before start of work every day and record it.
- Check height workers having valid height pass and medical fitness of all workers and

ensure that no worker is allowed to work without valid medical fitness and height
pass.

- Ensure that safety training is imparted to all workers.
- Inspection of PPE’s, T&P’s and ensure its healthiness, that valid inspection stickers are

available at site and shall ensure the marking on PPEs and T&P with unique number.
- Monitor that height workers are using the safety belt and ensure anchoring safety belt

hook.
- Ensure that no worker is working under suspended load or height work activity.
- Shall  have the authority to stop the work, when work is being executed in unsafe

manner.
- Ensure that welfare and first-aid facilities are available at site.
- Ensure compliances of all safety audit and inspection points.
- Report daily safety activities and other related safety issues immediately to the Safety

Officer / Safety Supervisor.

The name and details of Safety Officers/ Safety Supervisor/Safety Steward of contractor
shall be informed before start of work in writing to Engineer In-charge of Employer. Any
change of the incumbent is made during the currency of the contract shall be promptly
intimated  to  the  Engineer  In-charge  of  Employer.  The  copy  of  organisation  chart/
structure of the Contractor in regard to safety shall be submitted. The list is enclosed at
Annexure – 5A (SP).).

THAT  the  Contractor  shall  submit  a  list  including  details  of  Explosive  Operator  (if
required),  Safety  supervisor  /  nominated  person  for  safety  for  each  such  explosive
activities. Such persons shall be trained in First Aid Techniques. The list is enclosed at
Annexure – 5B (SP).
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13. The Project Manager shall have the right at his sole discretion to stop the work, if in his
opinion the  work is  being carried out  in such a  way that  it  may cause accidents  and
endanger the safety of the persons and/or property, and/or equipment. In such cases, the
Contractor  shall  be  informed  in  writing  about  the  nature  of  hazards  and  possible
injury/accident  and  he  shall  comply  to  remove  shortcomings  promptly.  Further,  the
Project Manager shall have the right at his sole discretion to stop the work till the Safety
Officer(s)/Safety  Supervisor(s)/Safety  Steward(s)  is  deployed  by  the  Contractor.  The
Contractor after stopping the specific work can, if felt necessary, appeal against the order
of stoppage of work to the Project Manager within 3 days of such stoppage of work and
decision  of  the  Project  Manager  of  Employer  in  this  respect  shall  be  conclusive  and
binding on the Contractor.

14. THAT, if,  any Employer’s  Engineer/ supervisor at  site  observes that  the Contractor is
failing  to  provide  safe  working  environment  at  site  as  per  agreed  Safety  Plan  /
POWERGRID Safety Rule/ Safety Instructions / Statutory safety requirement  and creates
hazardous  conditions  at  site  and  there  is  possibility  of  an  accident  to  workmen  or
workmen of the other contractor or public or the work is being carried out in an un safe
manner or he continues to work even after being instructed to stop the work by Engineer /
Supervisor at site / RHQ  / Corp. Centre, the Contractor shall be bound to pay a penalty
of Rs. 10,000/ - per incident per day till the instructions are complied and as certified by
Engineer  /  Supervisor  of  Employer at  site.  The work  shall  remain suspended and no
activity shall take place without compliance and obtaining clearance / certification of the
Site Engineer / Supervisor of the Employer to start the work. 

15. THAT, in case of an accident at Site, the Contractor shall be liable to pay a compensation
to the Employer for further disbursement to the deceased family/ Injured persons as per
GCC Clause GCC 18.3.3.24. The permanent disability has the same meaning as indicated
in  Employees’  Compensation  Act.  The  above  stipulations  is  in  addition  to  all  other
compensation payable to sufferer as per Employees’ compensation Act / Rules

Notwithstanding  above, the Contractor shall also be responsible for payment of sum as
indicated at GCC Sub-Clause 18.3.3.25 which shall be deposited in Safety Corpus Fund
pursuant to GCC Sub-Clause 18.3.3.26.   

THAT as per the Employer’s instructions, the Contractor agrees that this amount shall be
deducted from their running bill(s) immediately after the accident, That the Contractor
understands that this amount shall be over and above the compensation amount liable to
be  paid  as  per  the  Employees’  Compensation  Act  /other  statutory  requirement/
provisions of the Bidding Documents. 

16. THAT the Contractor shall submit Near-Miss-Accident report alongwith action plan for
avoidance  such incidence  /accidents  to  Engineer  –  In-charge/ Project  Manager  of  the
Employer. Contractor shall also submit Monthly Safety Activities report and copy of the
Monthly  Safety  Activities  report  also  to  be  sent  to  Safety  In-charge  at  RHQ  of  the
Employer for his review record and instructions.
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17. THAT the  Contractor  is  submitting  a  copy  of  Safety  Policy/  Safety  Documents  of  its
Company which is enclosed at  Annexure – 6 (SP)  and ensure that the safety Policy and
safety documents are implemented in healthy spirit.

18. THAT the Contractor shall make available of First Aid Box [Contents of which shall be as
per  Building  &  Other  Construction  Workers  Act  (Regulation  of  Employment  and
Conditions  of  Services  Act  and Central  Rule 1998 /  POWERGRID Guidelines)]  to  the
satisfaction of Engineer In-Charge/ Project Manager with each gang at site and additional
at camp and ensures that trained persons in First Aid Techniques with each gang before
taking up the execution of work.

19. THAT  the  Contractor  shall  submit  an  ‘Emergency  Preparedness  Plan’  for  different
incidences i.e.  Fall  from height, Electrocution, Sun Stroke, Collapse of pit,   Collapse of
Tower, Snake bite, Fire in camp / Store, Flood, Storm, Earthquake, Militancy etc. while
carrying out  different  activities  under execution i.e.   foundation works including civil
works, erection, stringing (as applicable), testing & commissioning, disposal of materials at
site / store etc. which is enclosed at  Annexure – 7 (SP) for approval of the Engineer In-
Charge/ Project Manager of the Employer before start of project.

20. THAT  the  Contractor  shall  organise  Safety  Training  Programs  on  Safety,  Health  and
Environment and for safe execution of different activities of works i.e.  foundation works
including  civil  works,  erection,  stringing  (as  applicable),  testing  &  commissioning,
disposal of materials at site / store etc. for their own employees including sub-contractor
workers on regular basis. 

The Contractor will submit copy of the module of training program, enclosed at Annexure
– 9 (SP), to Engineer In-charge/Project Manager of the Employer for its acceptance and
approval and records maintained.  

21. THAT the Contractor shall conduct safety audit, as per Safety Audit Check Lists enclosed
at  Annexure  –  8  (SP),  by  his  Safety  Officer(s)  every  month  during  construction  of
Transmission Lines / Sub Stations / any other work and copy of the safety audit report
shall be forwarded to the Employer’s Engineer In-charge / Site In-charge/Project Manager
for his comments and feedback.  During safety audit, healthiness of all Personal Protective
Equipments (PPEs) shall be checked individually by safety officer of contractor and issue a
certificate of its healthiness or rejection of faulty PPEs and contractor has to ensure that all
faulty PPEs and all faulty lifting tools and tackles should be destroyed. Contractor has to
ensure that each gang be audited for safety at least once in two months.  The Employer’s
site officials shall also conduct safety audit from time to time when construction activities
are under progress. Apart from above, the Employer may also conduct surveillance safety
audits. The Employer may take action against the person / persons as deemed fit under
various statutory acts/provisions under the Contract for any violation of safety norms /
safety standards and shall have right to stop the unsafe work from being done.

22. THAT the Contractor shall develop and display Safety Posters of construction activity at
site and also at camp where workers are generally residing.
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23. THAT the Contractor shall ensure to provide potable and safe drinking water for workers
at site / at camp with required hygiene and sanitation.

24. THAT the Contractor shall do health checkup of all workers from competent agencies as
per statutory requirements and reports will be submitted to Engineer In-Charge  of the
Employer along with the monthly reports.

25. THAT  the  Contractor  shall  submit  information  along  with  documentary  evidences  in
regard to compliance to various statutory requirements as applicable which are enclosed
at Annexure – 10A (SP). In case of work being carried out through sub-contractors the sub
–  contractor’s  workmen  /  employees  shall  also  be  considered  as  the  contractor’s
employees / workmen

The Contractor shall also submit details of Insurance Policies taken by the Contractor for
insurance coverage against accident for all  employees are enclosed at  Annexure – 10B
(SP). 

26. THAT a check-list in respect of aforesaid enclosures along with the Contractor’s remarks,
wherever required, is attached as Annexure – Check List herewith.

THE CONTRACTOR shall incorporate modifications/changes in this ‘Safety Plan’ necessitated
on the basis of review/comments of the Engineer In-Charge/Project Manager within fourteen
(14)  days  of  receipt  of  review/comments  and  on  final  approval  of  the  Engineer
In-Charge/Project Manager of this ‘Safety Plan’, the Contractor shall execute the works under
the Contract as per approved ‘Safety Plan’.
Further,  the  Contractor  has  also  noted  that  the  first  progressive  payment  towards  Services
Contract shall be made on submission of ‘Safety Plan’ along with all requisite documents and
approval of the same by the Engineer In-Charge/Project Manager of the Employer.  

IN  WITNESS  WHEREOF,  the  Contractor  has  hereunto  set  its  hand  through  its  authorised
representative under the common seal of the Company, the day, month and year first above
mentioned.

For and on behalf of

M/s..........………........................

WITNESS
1. Signature........................

 
Signature........................

Name............................... Name...............................
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Address...........................   Address...........................

2. Signature........................
 

Authorised representative

Name............................... (Common Seal)

Address...........................   (In case of Company)

Note:
All the annexure referred to in this “Safety Plan“ are required to be enclosed by the contractor as
per the attached “ Check List “

1. Safety Plan is to be executed by the authorised  person and  (i)  in case of contracting
Company under common seal of  the Company or (ii) having the power of attorney issued
under  common seal  of the company with authority to execute  such contract documents
etc. and such documents should be attached to this Safety Plan. 

2. For all  safety monitoring/ documentation,  Engineer  In-charge / Regional  In-charge of
safety at RHQ shall be the nodal Officers for communication.

3.       POWERGRID have right to modify this agreement with effect for the future at any time in
case of any statutory law change or any other reason.
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CHECK LIST FOR SAFETY PLAN

S. N. Details of Enclosure Status 
of Submission
of information/

documents

Remarks

1. Annexure – 1A (SP)

Safe  work  procedure  for  each  activity  i.e.
foundation works including civil works, erection,
stringing  (as  applicable),  testing  &
commissioning,  disposal  of  materials  at  site  /
store  etc.  to  be  executed  at  site  in  language
understood by workers / gang.

Yes/No

2. Annexure – 1B (SP)

Manpower  deployment  plan,  activity  wise
foundation works including civil works, erection,
stringing  (as  applicable),  testing  &
commissioning,  disposal  of  materials  at  site  /
store  etc.   No  work  to  start  in  case  manpower
deployment is not as per approved plan.

Yes/No

3. Annexure – 2 (SP)

List of Lifting Machines i.e. Crane, Hoist, Triffor,
Chain  Pulley  Blocks  etc.  and  Lifting  Tools  and
Tackles  i.e.  D  shackle,  Pulleys,  come  along
clamps, wire rope slings etc. and all types of ropes
i.e. Wire ropes, Poly propylene Rope etc. used for
lifting  purposes  along  with  test  certificates.
Contractor shall get T&P available verified by site
engineer of employer before start of project. 

Yes/No

4. Annexure – 3 (SP)

List  of  Personal  Protective  Equipment  (PPE),
activity wise including the following along with
test certificate of each as applicable:

1. Industrial  Safety Helmet to all  workmen at
site. (EN 397 / IS 2925) with chin strap and
back stay arrangement.

2. Safety shoes without steel toe to all ground
level workers and canvas shoes for workers
working on tower. 

Quantities to be
specified

Section – VI: Samples Forms and Procedures                  Page 62



S. N. Details of Enclosure Status 
of Submission
of information/

documents

Remarks

3. Rubber Gum Boot to workers working in
rainy season / concreting job IS 12254. 

4. Twin lanyard Full Body Safety harness with
shock  absorber  and  leg  strap  arrangement
for all  workers  working at height for more
than three meters.  Safety Harness should be
with attachments of light weight such as of
aluminium alloy etc. and having a feature of
automatic locking arrangement of snap hook
and comply with EN 361 / IS 3521 standards.

5. Mobile  fall  arrestors  for  safety  of  workers
during  their  ascending  /  descending  from
tower / on tower.  EN 353 -2 (Guided type
fall arresters on a flexible anchorage line.)

6. Retractable  type  fall  arrestor  (EN360:  2002)
for  ascending  /  descending  on  suspension
insulator string etc.

7. Providing  of  good  quality  cotton  hand
gloves  /  leather  hand  gloves  for  workers
engaged in handling of tower parts or as per
requirement at site.

8. Electrical Resistance hand gloves to workers
for handling electrical equipment / Electrical
connections.  IS : 4770

9. Dust masks to workers handling cement as
per requirement.

10. Face shield for welder and Grinders.          IS :
1179 / IS : 2553

11. Reflective Jackets   to identify the workers IS
1509

12. Safety nets to  protect  the man and material
during fall from height IS 11057

13. Induction safety helmets to warn the worker
from induction /charged area and to protect
from head injury.

14. Line tester IS 50191,61230,61219
15. Soulder pad to protect the soulder injury
16. Horizontal  life  line  to  protect  the  worker

from fall from height ISO 1140
17. Binocular  to  check the  workers  working at

heights.Other  PPEs,  if  any,  as  per
requirement etc. 

The typical list of PPEs per transmission line gang
is enclosed herewith.
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S. N. Details of Enclosure Status 
of Submission
of information/

documents

Remarks

5. Annexure – 4 (SP)

List  of  Earthing  Equipment  /  Earthing  devices
with  Earthing  lead  conforming  to  IECs  for
earthing equipments  are  –  (855,  1230,  1235 etc.)
gang  wise  for  stringing  activity/as  per
requirement 

Yes/No

6. Annexure – 5A (SP)

List  of  Qualified  Safety  Officers/ Safety
Supervisor/Safety Steward of contractor shall be
informed  before  start  of  work  in  writing  to
Engineer  In-charge of Employer.  Any change of
the incumbent is made during the currency of the
contract  shall  be  promptly  intimated  to  the
Engineer  In-charge  of  Employer.  The  copy  of
organisation chart/ structure of the Contractor in
regard to safety shall be submitted 

Yes/No

7. Annexure – 5B (SP)

List  including  details  of  Explosive  Operator  (if
required), Safety supervisor / nominated person
for safety for each such explosive activities. Such
persons shall be trained in First Aid Techniques

Yes/No

8. Annexure – 6 (SP)
Copy of  Safety  Policy/ Safety  Document  of  the
Contractor’s company

Yes/No

9. Annexure – 7 (SP)

‘Emergency  Preparedness  Plan’  for  different
incidences i.e. Fall from height, Electrocution, Sun
Stroke, Collapse of pit,  Collapse of Tower, Snake
bite,  Fire  in  camp  /  Store,  Flood,  Storm,
Earthquake,  Militancy  etc.  while  carrying  out
different  activities  under  execution  i.e.
foundation works including civil works, erection,
stringing  (as  applicable),  testing  &
commissioning,  disposal  of  materials  at  site  /
store etc. 

Yes/No
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S. N. Details of Enclosure Status 
of Submission
of information/

documents

Remarks

10. Annexure – 8 (SP)

Safety Audit Check Lists ( Formats to be enclosed)

Yes/No

11. Annexure – 9 (SP)

Copy of the module of Safety Training Programs
on  Safety,  Health  and  Environment,  safe
execution  of  different  activities  of  works  for
Contractor’s own employees on regular basis and
subcontractor employees. Contractor to maintain
documentations of all training programs. 

Yes/No

12. Annexure – 10A (SP)

Information alongwith documentary evidences in
regard to the Contractor’s compliance to various
statutory requirements including the following:

(i) Electricity Act 2003

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

(ii) Factories Act 1948

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

(iii) Building  &  other  construction  workers
(Regulation  of  Employment  and  Conditions  of
Services  Act  and Central  Act  1996)  and Welfare
Cess Act 1996 with Rules.
_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

(iv) Employee’s Compensation Act  and Rules.

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No
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S. N. Details of Enclosure Status 
of Submission
of information/

documents

Remarks

(v) Public Insurance Liabilities Act 1991 and Rules.

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

(vi) Indian Explosive Act 1948 and Rules.

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

(vii) Indian Petroleum Act 1934 and Rules.

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

(viii) License under the contract Labour (Regulation &
Abolition) Act 1970 and Rules.

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

(ix) Indian  Electricity  Rule  and  amendments  if  any,
from time to time.

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

(x) The Environment (Protection) Act 1986 and Rules.

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

(xi) Child Labour (Prohibition & Regulation) Act 1986.

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No
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S. N. Details of Enclosure Status 
of Submission
of information/

documents

Remarks

(xii) National Building Code of India 2005 (NBC 2005).

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

(xiii) Indian  standards  for  construction  of  Low/
Medium/ High/ Extra High Voltage
Transmission Line

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

(iv) Any other statutory requirement(s)
[please specify]

_______________________________________
[Name  of  Documentary  evidence  in  support  of
compliance]

Yes/No

13. Annexure – 10B (SP)

Details  of  Insurance  Policies  alongwith
documentary evidences taken by the Contractor
for the insurance coverage against accident for all
employees as below: 

(i) Under Employee’s Compensation Act  and Rules.

_______________________________________
[Name  of  Documentary  evidence  in  support  of
insurance taken]

Yes/No

(ii) Public Insurance Liabilities Act 1991

_______________________________________
[Name  of  Documentary  evidence  in  support  of
insurance taken]

Yes/No

(iii) Any Other Insurance Policies

_______________________________________

Yes/No
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S. N. Details of Enclosure Status 
of Submission
of information/

documents

Remarks

[Name  of  Documentary  evidence  in  support  of
insurance taken]

____
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The typical list of PPEs per transmission line gang as enclosed of Annexure 3 (SP).

Indicative list for Personal Protective Equipment’s  for TL Gang
Sl# Item Reference  

standards or better
Unit Qty/Gang

1 Safety Helmet Yellow IS 2925 No 50
2 Safety Helmet Blue IS 2925 No 10
3 Gumboot IS 12254 Pair 10
4 Safety Shoes IS 15298 Pair 60
5 Hand Gloves Cotton IS 6994 Pair 120
6 Hand Gloves Rubber IS 4770 Pair 100
7 11/33KV Gloves IS: 4770 Pair 10
8 Nose Mask IS : 9623 No 60
9 First Aid Box  BOCW ACT 

sec.231 & schedule 
III

No 4

10 FRP Ladder/Steel Ladder/Rope Ladder   No 2
11 Full Body Harness with double lanyard (IS 3521 : 1999) and

comply with EN-
361 standards         

No 15

12 Caution Board/Red & Green Flag - No 100
13 Barricading Tape - Bundle 10
14 Shoulder Pad - No 40
15 Reflective Jacket - No 60
16 Discharge Rod 11kV/33kV Complies with EN 

50191, EN 61230 
and EN 61219

Set 10

17 Discharge Rod 220kV/400kV Complies with EN 
50191, EN 61230 
and EN 61219

Set 12

18 Whistle/Mega Phone - Set 2
19 Walkie - Talkie - Pair 10
20 Horizontal Life Line System 16mm Polyamide set 4
21 Fall Arrestor Rope - lot 4
22 Rope Grab Fall Arrestor - No 15
23 Retractable Fall Arrestor EN 360 No 10
24 Binocular - No 3
25 Multi tester/Induction Tester - No 5
26 Induction Helmet - No. 10
27 Safety Net Set IS: 5175 Lot 6

Section – VI: Samples Forms and Procedures                  Page 69



28 HV Line tester EN 61326 & EN 
61000

No. 2

29 Face shield IS 1179 No. 2
30 ZERO POWER PLAIN GOGGLES IS 1179 No. 30
31 Tent/ Sanitation Arrangements - Lot 1
Note: This list is indicative for every gang and Contractor has to provide any additional 

PPEs as per statutory, site requirements and satisfaction of POWERGRID Project 
Incharge/Site Incharge.

____
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Form No. 14

INDENTURE FOR SECURED ADVANCES 

(To be stamped in accordance with Stamps Act)

THIS  INDENTURE  made  on  the  ..............................................  day  of  ...................  20  ..............
BETWEEN  a  Company  registered  under  the  Companies  Act  and  having  registered  office  
at .........................................................  (hereinafter called the "Contractor" which expression shall
where the context so admits or implies, be deemed to include its executors, administrators and
assigns of the one part and the -----------------------.(Name of the Employer) (hereinafter called the
"Employer" which expression shall where the context so admits or implies, be deemed to include
its successors in office and assigns) of the other part.

WHEREAS by an agreement dated ................................ (hereinafter called the said agreement) the
Contractor has agreed AND WHEREAS the Contractor has applied to the Employer that he may
be allowed advance on the security of materials absolutely belonging to him and brought by
him to the site of the works subject to the said agreement for use in the construction of such of
the works as he has undertaken to execute at rates fixed for the finished work (inclusive of the
cost of materials and labour and other charges) AND WHEREAS the Employer has agreed to
advance to the Contractor the sum of Rupees .......................... on the Security of materials, the
quantities and other particulars of which are detailed in part-II of a running account Bill (B) for
the said work signed by the Contractor and the Employer reserved to himself the option of
making any further  advance or  advances on the security  of  other materials  brought  by the
Contractor to site of said work.

NOW  THIS  INDENTURE  WITNESSETH  that  in  pursuance  of  said  agreement  and  in
consideration  of  the  sum  of  Rupees  ................................  on  or  before  the  execution  of  these
presents  paid  to  the  Contractor  by the  Employer,  the  receipt  where  of  the  Contractor  both
hereby acknowledge and of such further advance (if any) as may be made to him as aforesaid,
the Contractor both hereby covenants and agree with the Employer and declare as follows :-

1. That the sum of Rupees ............................... as advance by Employer to the Contractor as
aforesaid and all or any further sum or sum advance as aforesaid shall be employed by the
Contractor in or towards expending the execution of the said works and for some other
purpose whatsoever.

That the material detailed in the said Running Bill which have been offered to and accepted by
the Employer. Security are absolutely the Contractor's own property and free of encumbrances
of any kind and the Contractor will not make application for or receive a further advance on the
security material which are not absolutely his own property and free encumbrances of any kind
and the Contractor indemnifies the Employer against any claims to any materials in respect of
an advance made to him as aforesaid.

That the materials detailed in the said Running Account Bill (B) and all other materials on the
security of which any further advance or advances may be used by the Contractor solely on the
execution of  the said  works in  accordance  with the directions of  the  Engineer-In-Charge of
Employer and in terms of the said agreement.
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That the Contractor shall make at his own cost all necessary and adequate arrangements for the
proper safe custody and protection against all risk of the said materials and that until used in
construction as aforesaid the said materials shall remain at the site of the said works in the
Contractor's custody and on his own responsibility and shall at all times be open to inspection
by the Engineer-In-Charge or any Officer authorised by him in the event of the Project part
thereof being stolen, destroyed or damaged or becoming deteriorated in greater degree than is
due  to  reasonable  use  and  wear  thereof  the  Contractor  will  replace  the  same  with  other
materials of like quality or repair and make good the same as required by Engineer-In-Charge.

That the said materials shall not on any account be removed from the site of the work except
with the written permission of the Engineer-In-Charge or an Officer authorised by him on that
behalf.

That the advance shall be repayable in full when or before Contractor receives payment from the
Employer of the price payable to him for the said works under the terms and provision of the
said agreement.  Provided that  if  any intermediate payments are made to the Contractor  on
account of work done then on the occasion of each payment the Employer will be at liberty to
make a recovery from the Contractor's bill for such payment by deducting therefrom the value
of the said materials than actual used in the construction and in respect of which recovery has
not  been  made  previously  the  value  for  this  purpose  being  determined  in  respect  of  each
description of materials at the rates at which the amounts of the advance as made under these
presents were calculated.

That if the Contractor shall at any time make any default in the performance of observance in
any respect of any of the terms and provisions of the said agreement or these provisions the total
amount or the advance or advances that may still be owing to the Employer shall immediately
on the happening of such default be repayable by the Contractor to the Employer together with
interest thereon at twelve percent per annum from the date of respective dates of such advance
or  advances  to  the  date  of  repayment  and  with  all  costs,  charges,  damages  and  expenses
incurred by the Employer in or for the recovery hereof or the enforcement of this security or
otherwise by reasons of the default of the Contractor and the Contractor hereby covenants and
agrees with the Employer to repay and pay the same to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the Employer of
the said sum of Rs. ............................  and further sum or sums advanced as aforesaid and all
costs, charges, damages and expenses payable under these presents. PROVIDED ALWAYS and
it  is  hereby agreed  and declared that  notwithstanding anything  in  the  said  agreement  and
without prejudice to the powers contained therein and whenever the covenant for payment and
repayment hereinbefore contained shall become enforceable and the money owing shall not be
paid in accordance herewith the Employer may at any time thereafter adopt all or any of the
following course as he may deem best:

a) Seizes and utilizes the said materials or any part thereof in the completion of the said
works  on  behalf  of  the  Contractor  in  accordance  with  the  provisions  in  that  behalf
contained in the said agreement defaulting that Contractor with the actual cost of effecting
such completion and the amount due in respect  of  advance under these presents  and
crediting  the  Contractor  with  the  value  of  work  done  as  if  he  had  carried  it  out  in
accordance  with  the  said  agreement  and  the  rates  thereby  provided  if  the  balance  is
against the Contractor he is to pay same to the Employer on demand.
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b) Remove and sell by public auction the seized material of any part thereof and out of the
moneys arising from these sale retain all the sums aforesaid repayable or payable to the
Employer under these presents and pay over the surplus (if any) to the Contractor.

c) Deduct all any part of the moneys owing out of the security deposit of any sums due to the
Contractor under said.

The excess in the event of such default on the part of the Contractor as aforesaid interest
on the said advance shall not be payable.

d) That  in  the  event  of  any  conflict  between  the  provisions  of  the  present  and the  said
agreements the provisions of the presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which
has  not  been  herein  before  expressly  provided  for  the  same  shall  be  referred  to  the
Engineer-In-Charge, New Delhi, whose decision shall be final and the provisions of the
Indian Arbitration Act for the time being in force shall apply any such reference.

IN WITNESS whereof  the  ...............................  said  and by  ........................  the  order  under  the
directions of the Employer have hereunto at their respective hands the day and year first above
written.

Signed sealed and delivered by (the said Contractor)

In the presence of —

Signature

Witness Name

Address

Signed by

By the order and direction of Employer in the presence of.

Signature

Witness Name

Address
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15.     MODEL RULES FOR LABOUR WELFARE

(See Condition 22.0)
1.0 Definitions:

a) 'Workplace'  means  a  place  at  which,  on  an  average,  twenty  or  more  workers  are
employed.

b) 'Large Workplace' means at which on an average, 500 or more workers are employed.

2.0 First Aid : At every workplace there shall be maintained in a readily accessible place
first aid appliances including an adequate supply of sterilized dressings and sterilized
cotton wool as prescribed in the Factory Rules of the State in which the work is carried
on. The appliances shall be kept in good order and, in large work places, they shall be
placed under the charge of a responsible person who shall be readily available during
working hours.

At large workplaces, where hospital facilities are not available within easy distance of
the Works, First Aid Posts shall be established and be run by a trained compounder.

Where large workplaces are remotely situated and far away from regular hospitals, an
indoor ward shall be provided with one bed for every 250 employees.

Where large workplaces are situated in cities, towns or in their suburbs and no beds are
considered necessary owing to proximity of city or town hospitals, suitable transport
shall  be  provided  to  facilitate  removal  or  urgent  cases  to  these  hospitals.  At  other
workplaces, some conveyance facilities shall be kept readily available to take injured
person or persons suddenly taken seriously ill, to the nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room of the
prescribed  sizes,  containing  the  prescribed  equipment  and  in  the  charge  of  such
medical  and  nursing  staff  as  may  be  prescribed.  For  this  purpose  the  relevant
provisions of the Factory Rules of the State Government of the area where the work is
carried on, may be taken as the prescribed standard.

3.0 Accommodation for labour :  The Contractor shall during the progress of the works
provide, erect and maintain necessary temporary living accommodation and ancillary
facilities for labour at his own expense and to standards and scales as approved by the
Engineer-In-Charge.

4.0 Drinking water: In every workplace, there shall be provided and maintained at suitable
places, easily accessible to labour, a sufficient supply of cold water fit for drinking.

Where  drinking  water  is  obtained  from  an  intermittent  public  water  supply  each
workplace shall be provided with storage where drinking water shall be stored.
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Every water supply storage be at a distance of not less than 15 meters from any latrine,
drain or other source of pollution. Where water has to be drawn from an existing well,
which is within such proximity of latrine, drain or any other sources of pollution, the
well shall be properly chlorinated before water is drawn from it for drinking. All such
wells shall be entirely closed in and be provided with a trap door which shall be dust
and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

5.0 Washing and Bathing places: Adequate washing and bathing places shall be provided
separately  for  man  and  women.  Such  places  shall  be  kept  in  clean  and  drained
condition.

6.0 Scale of Accommodation in Latrines and Urinals: There shall be provided within the
precincts  of  every  workplace  latrines  and  urinals  in  an  accessible  place,  and  the
accommodation, separately for each of these, shall  not be less than at the following
scales :

No. of Seats

a) Where number of persons does not exceed 50 2

b) Where number of persons exceeds 50 but does 3
not exceeds 100

c) For additional persons 3 per 100 or 
part thereof

In  particular  cases,  the  Engineer-In-Charge  shall  have  the  power  to  increase  the
requirement where necessary.

7.0 Latrines  and  Urinals:  All  latrines  shall  be  provided  with  water  flushed  latrines
connected with a water-borne sewage system and should be kept in strictly sanitary
condition.

If women are employed, separate latrine and urinals, screened from those for men and
marked in the vernacular in conspicuous letters "For Men Only" shall be provided on
the scale laid down in rule-6. Those for women shall be similarly marked "For Women
Only". A poster showing the figure of man and of a woman shall also be exhibited at
the entrance to latrines for each sex. There shall be adequate supply of water to latrines
and urinals.

8.0 Construction of Latrines:  Inside walls shall be constructed of masonry or other non-
absorbent material and shall be cement-washed inside at least once a year. The dates of
cement  washing  shall  be  noted  in  a  register  maintained  for  the  purpose  and  kept
available for inspection. Latrine shall have at least thatched roof.

9.0 The Contractor shall, at his own expense, carry out all instructions issued to him by the
Engineer-In-Charge to effect  proper disposal  of soil  and other  conservancy work in
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respect of Contractor's work-people or employees on the site. The Contractor shall be
responsible  for  payment  of  any  charges  which  may  be  levied  by  municipal  or
cantonment authority for execution of such work on his behalf.

10.0 Provision of shelters during rest : At every workplace there shall be provided, free of
cost, four suitable sheds, two for meals and two others for rest, separately for use of
men and women Labour. Height of each shelter shall not be less than 3 meters from
floor-level to lowest part of roof. Sheds shall be kept clean and the space provided shall
be on the basis of at least 0.5 sq.m. per head.

11.0 Crèches: At a place at which 20 or more women workers are ordinarily employed, there
shall be provided at least one hut for use of children under the age of 6 years belonging
to such women. Huts shall not be constructed to a standard lower than that of thatched
roof, mud floor and wall with wooden planks spread over mud floor and covered with
matting. Huts shall  be provided with suitable and sufficient openings, for light and
ventilation. There shall  be adequate provision of sweepers to keep the places clean.
There  shall  be  two  dais  in  attendance.  Sanitary  utensils  shall  be  provided  to  the
satisfaction of local medical health and municipal or cantonment authorities.  Use of
huts shall be restricted to children, their attendants and mothers of children.

Where the number of women workers is more than 25 but less than 50, the Contractor
shall provide at least one hut and one Dai to look after children of women workers.

Size of  creche(s)  shall  vary according to  the number of  women workers  employed.
Creches shall be properly maintained and necessary equipment like toys etc. provided.

12.0 Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit
of workers wherever it is considered necessary.

13.0 Planning, setting and erection of the above mentioned structures shall be approved by
the Engineer-in-Charge, and the whole of such temporary accommodation shall at all
times  during  the  progress  of  the  works  be  kept  tidy  and  in  a  clean  and  sanitary
condition to the satisfaction of the Engineer-in-Charge and at the Contractor's expense.
The  Contractor  shall  conform  generally  to  sanitary  requirements  of  local  medical,
health and municipal or cantonment authorities and at all times adopt such precautions
as may be necessary to prevent soil pollution of the Site.

On completion of the Works the whole of such temporary structures shall be cleared
away,  all  rubbish  burnt,  excreta  or  other  disposal  pits  or  trenches  filled  in  and
effectively sealed of and the whole of site left clean and tidy to the entire satisfaction of
the Engineer-In-Charge and at the Contractor's expenses.

14.0 Anti-malarial Precautions: The Contractor shall at his own expense conform to all anti-
malarial instructions given to him by the Engineer-In-Charge including filling up any
pits which may have been dug by him.

15.0 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations
or any other officer nominated in his behalf by Engineer-In-Charge shall report to the
Engineer-In-Charge  all  cases  of  failure  on  the  part  of  the  Contractor  and  or  his
Contractors to comply with the provisions of these Rules either wholly or in part and
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the Engineer-In-Charge shall impose such fines and other penalties as are prescribed in
the conditions.

16.0 Interpretations etc. :  On any question as to the application, interpretation or effect of
these Rules, the decision of the Chief Labour Commissioner or Deputy Chief Labour
Commissioner  or  Deputy  Chief  Labour  Commissioner  (Central)  shall  be  final  and
binding.

17.0 Amendments: Government may, from time to time, add to or amend these Rules and
issue such directions as it may consider necessary for the proper implementation of
these  Rules  or  for  the  purpose  of  removing any difficulty  which  may arise  in  the
administration thereof.
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Form No. 16

REGISTER OF WORKMEN
(Regulation-7)

i) Name and address of the Contractor _____________________________

Number and date of the Contract ________________________________

ii) Name and address of the Department
awarding the Contract ________________________________________

iii) Nature of the Contract and location of the work ____________________

iv) Duration of Contract _________________________________________

Sl. Name & Age Father's/ Nature Perman- Pre- Date Date of Signature
No. Sur- & Husband's of ent Home sent of termina- of thumb

Name of Sex Name employ- address add- com- tion of impression
Worker ment of emp- ress men leaving of the emp-

Desig- loyee cem- of empl- ployee
nation (village, ent of oyment

dist. emplo-
Thana) yment

  1. 2.    3.     4.             5.      6.           7.     8.    9.           10.
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Form No. 17

EMPLOYMENT CARD
(Regulation-8)

i) Name and sex of the worker ____________________________________

ii) Father's/Husband ____________________________________________

iii) Address ___________________________________________________

iv) Age or Date of Birth _________________________________________

v) Identification marks _________________________________________

Particulars of next of kin (wife/husband and children, if any, or of dependent next of 
kin in case the worker has no wife/husband or child) :-

Name _____________________________________________________

Full Address of Dependents
(Specify Village, Distt. And State) _______________________________

Sl. Name & Particul- Total Actual Leave Nature Wage Wage Total
No. Address ars of period number taken of work period rate wages

of Employer location for which of days (No. of done by with 
earned
(specify of work the wor- worked day the parti- by wor-
whether site and ker is should worker culars ker 

dur-
a Contra- descri- emplo- specified) of unit ing the
ctor or a ption of yed (from in case period
Sub-Cont- work done ..... to) of shown
ractor) under

col. 5

1.   2. 3. 4. 5. 6. 7. 8. 9. 10.

N.B. : For a worker employed at one time on piece work basis and at another on daily wages, 
relevant entries in respect of each type of employment should be made separately.
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Form No. 18

RATE SLIP
(Regulation-9)

i) Name of the Contractor _______________________________________

ii) Place _____________________________________________________

__________________________________________________________

1. Name of the workers with father's/husband's name

2. Nature of Employment

3. Wage Period

4. Rate of Wages Payable

5. Total attendance/Unit of work done

6. Dates on which overtime worked

7. Overtime Wages

8. Gross Wages Payable

9. Total Deductions (indicating nature of deductions)

10. Net Wages Payable

Employees' Signature/
Thumb Impression

Contractor's Signature/
Thumb Impression

Form No. 19
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REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
CAUSED TO THE EMPLOYER BY THE NEGLECT OR 

DEFAULT OF THE EMPLOYED PERSONS
[Regulation No. 10(vii)]

Sl.
No.

Name Father’s/
Husband’s

Name

Sex Dept. Damage
or loss
caused
with
date

Whether
worked
showed

cause
against

deduction,
if so, enter

date

Date &
amount

of
deduction
imposed

Number of
Installment,

if any

Date on
which

amount
realised

Remarks

1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11.
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Form No. 20

SAFETY CODE
(See Condition 23.0)

1.0 Suitable scaffolds shall be provided for all work that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well, suitable footholds and
hand-holds shall be provided on the ladder and the ladder shall be given an inclination
not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical).

2.0 Scaffolding  or  staging  more  than 3.25  meters  above the  ground or  floor,  swing or
suspended from an overhead support or erected with stationary support, shall have a
guard rail properly attached, bolted braced and otherwise secured at least 1 meter high
above the floor or  platform of  such scaffolding or staging and extending along the
entire  length  of  the  outside  and  ends  thereof  with  only  such  openings  as  may  be
necessary for the delivery of materials. Such scaffoldings or staging shall be so fastened
as to prevent it from swaying from the building or structure.

3.0 Working platform, gangways, and stairways shall be so constructed that they do not
sag unduly or unequally, and if a height of a platform or gangway or stairway is more
than 3.25 meters above ground level or floor level, it shall be closely boarded, have
adequate width and be suitably fenced, as described in 2.0 above.

Every opening in floor of a building or in a working platform shall be provided with
suitable means to prevent fall of persons or materials by providing suitable fencing or
railing with a minimum height of 1 meter.

4.0 Safe means of access shall  be provided to all  working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9
meters in length. Width between side rails in a rung ladder shall in no case be less than
30 cm for ladders upto and including 3 meters in length. For longer ladders this width
shall  be increased at  least  6  mm for each additional  30 cm of  length.  Uniform step
spacing shall not exceed 30 cm.

5.0 Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials  on  any  of  the  sites  shall  be  so  stacked  or  placed  as  to  cause  danger  or
inconvenience to any person or the public. The Contractor shall provide all necessary
fencing and lights to protect public from accidents and shall be bound to bear expenses
of defense of every suit, action or other proceedings at law that may be brought any
person for injury sustained owing to neglect of the above precautions and to pay any
damages and costs which may be awarded in any such suit, action or proceedings to
any  such  person  or  which  may  with  the  consent  of  the  Contractor  be  paid  to
compromise any claim by any such Person.

6.0 Excavation and Trenching: All trenches, 1.5 meters or more in depth, shall at all times
be supplied with at least one ladder for each 20 meters in length or fraction thereof.
Ladder shall be extended from bottom of trench to at least 1 meter above surface of the
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ground. Sides of a trench which is 1.5 meters or more in depth shall be stepped back to
give suitable slope or securely held by timber bracing so as to avoid the danger of sides
collapsing. Excavated material shall not be placed within 1.5 meters of edge of trench or
half of depth of trench, whichever is more. Cutting shall be done from top to bottom.
Under no circumstances shall undermining or undercutting be done.

7.0 Demolition : Before any demolition work is commenced and also during the process of
the work :

a) All  roads  and open  areas  adjacent  to  the  work  Site  shall  either  be  closed  or
suitably protected.

b) Electric cable or apparatus which is liable to be a source of danger, or a cable or
apparatus used by operator shall not remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed, from
risk or fire or explosion, or flooding. No floor, roof, or other part of a building
shall be so overloaded with debris or materials as to render it unsafe.

8.0 All necessary personal safety equipment as considered adequate by the Engineer-In-
Charge shall be available for use of persons employed on the Site and maintained in a
condition suitable for immediate use; and the Contractor shall take adequate steps to
ensure proper use of equipment by those concerned.

a) Workers  employed  on  fixing  asphaltic  materials  cement  and  lime
mortars/concrete  shall  be  provided  with  protective  footwear  and  protective
goggles.

b) Those  engaged  in  handling  any  material  which  is  injurious  to  eyes  shall  be
provided with protective goggles.

c) Those engaged in welding works shall be provided with welder's protective eye-
shields.

d) Stone breakers shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

e) When  workers  are  employed  in  sewers  and  manholes,  which  are  in  use  the
Contractor  shall  ensure  that  manhole  covers  are  opened  and  manholes  are
ventilated  at  least  for  an  hour  before  workers  are  allowed  to  get  into  them.
Manholes so opened shall  be cordoned off  with suitable railing and provided
with warning signals or boards to prevent accident to public.

f) The Contractor shall  not employ men below the age of 18 and women on the
work of  painting  with  products  containing  lead in  any form.  Whenever  men
above the age of 18 are employed on the work of lead painting the following
precautions shall be taken :

i) No paint containing lead or lead products shall be used in the form of paste
or ready made paint.
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ii) Suitable  face  masks  shall  be  supplied  for  use  by  worker  when paint  is
applied in the form of spray or a surface having lead paint dry rubbed and
scrapped.

iii) Overalls  shall  be  supplied  by  the  Contractor  to  workmen and adequate
facilities shall be provided to enable working painters to wash during and
on cessation of work.

9.0 When work is  done near  any place  where  there  is  risk  of  drowning,  all  necessary
equipment shall be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision made for prompt first
aid and treatment of all injuries likely to be sustained during the course of the work.

10.0 Use  of  hoisting  machines  and  tackle  including  their  attachments,  anchorage  and
supports shall conform to the following :

a) These shall  be of  good mechanical  construction, sound material  and adequate
strength and free from latent defects and shall be kept in good working order and
properly maintained.

Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from latent defects.

b) Every crane driver or hoisting appliance operator shall be properly qualified and
no person under the age of 21 years shall be in charge of any hoisting machine
including any scaffold or give signals to operator.

c) In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or lowering or as means of suspension, safe
working load shall be ascertained by adequate means. Every hoisting machine
and all gear referred to above shall be plainly marked with safe working load. In
case of a hoisting machine a variable safe working load, each safe working load
and condition under which it is applicable shall be clearly indicated. No part of
any machine or of any gear referred to above in the paragraph shall be loaded
beyond safe working load except for the purpose of testing.

d) In  case  of  a  Employer's  machine  safe  working  load  shall  be  notified  by  the
Engineer-in-Charge. As regards Contractor's machines the Contractor shall notify
safe working load of each machine to Engineer-in-Charge whenever he brings it
to site of work and get it verified by the Engineer-in-Charge.

11.0 Motor's  gearing, transmission, electric  wiring and other dangerous parts of  hoisting
appliances  shall  be  provided with  efficient  safeguards;  hoisting  appliances  shall  be
provided with such means as will reduce to the minimum risk of accidental descent of
load. Adequate precautions shall be taken to reduce to the minimum risk of any part of
a suspended load becoming accidentally displaced. When workers are employed on
electrical  installations  which  are  already energised,  insulating  mats  working apprel
hand gloves, sleeves and boots, as may be necessary, shall be provided. Workers shall
not  wear  any  rings,  watches  and  carry  keys  or  other  materials  which  are  good
conductors of electricity.
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12.0 All scaffolds, ladders and the safety devices mentioned or described herein shall  be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near
places or work.

13.0 These safety provisions shall be brought to the notice of all concerned by display on a
notice board at a prominent place at the work-spot. Persons responsible for ensuring
compliance with the safety code shall be named therein by the contractor.

14.0 To  ensure  effective  enforcement  of  the  rules  and  regulation  relating  to  safety
precautions,  arrangements  by  the  Contractor  shall  be  open  to  inspection  by  the
Engineer-in-Charge or his representatives and the Inspecting Officers as defined in the
Contractor's Labour Regulation.

15.0 Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the   
operation of any of the Act or Rule in force.

Form No. 21

PROFORMA FOR MATERIAL ACCOUNTING

Name of Material ...................................... Reconciliation on ..................................

1. Name of the Contractor :
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2. Name of the Project :

3. Name of the Work :

4. Contract No. :

5. Location of the Contractor's
Stock/Godowns

6. Total estimated requirement
in the Contract

7. Value of the material Security
(Bank Guarantee furnished)

8. Value of security towards
other materials :

9. Value of security towards
materials under this
performance :
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Note :

i) Fill separate proforma for

a) Cement

b) M.S. Reinforcement (Section-wise/Diameter-wise)

c) Tor-Steel Reinforcement (Section-wise / Diameter-wise)

d) Structural Steel (Section-wise) Rolled section & Plate section

ii) Same proforma to be used till it is filled by succeeding reconciliation. Fresh proforma for
each reconciliation is prohibited.

Sl. Date of Cummu- Cumula- Qty. Qty. Unacc- Whether Outst- Remarks
No. Recon- lative tive qty. Retu- Availa- ounted recovery anding

ciliationqty. issuedincorpo- rned ble in C- (D+E for unacc- recoveries
till last rated in stock +F) ounted (cummul-
reconc- the works of Con- material ative till
iliation as certi- tractor (Col. G) date)

fied by effected if
so recove-
red & bill/
MB No.

A B C        D               E      F       G              H      I             J
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Note :

(i) Reconciliation shall be done at minimum frequency of three (3) months.

(ii) Value of (E) at max. Penal rates (H) shall never exceed security available against material
(at Sl. No. (i) above.

SIGNATURE OF ENGINEER-IN-CHARGE (SIGNATURE OF THE CONTRACTOR)
AUTHORISED SITE REPRESENATIVE
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Form No. 24: Format of ‘Authorization certificate issued by Domestic Manufacturer for
selling Domestically Manufactured Iron & Steel Products’

(On Domestic Manufacturer’s Letterhead, see GCC Clause 41)

To:  [Insert:  name of Employer]

Dear Ladies and/or Gentlemen,

WE ……………[insert:  name of Domestic Manufacturer] [hereinafter, ” Domestic Manufacturer”  ]
who are established and reputable manufacturers of …….. [insert:  name and/or description of the
Iron/Steel  Product  being  supplied  by  the  Domestic  Manufacturer] [hereinafter,  “Iron  &  Steel
Products”  ]  having  production  facilities  at  ………….[insert:   address  of  factory] do  hereby
authorize ……………[insert: name & address of Contractor] (hereinafter, the “Contractor”) who has
signed the Contract with you against  ‘…………[insert:   name of  package alongwith Specification
Number] ……………’ for  supply  of  Goods  manufactured  using  the  Iron  &  Steel  Product
produced by us.

We hereby undertake that we shall supply the Iron & Steel Products to the Contractor, adhering
to minimum Domestic Value Addition prescribed for the Iron & Steel Products in line with the
“Policy  for  providing  preference  to  Domestically  Manufactured  Iron  &  Steel  Products  in
Government  Procurement”  issued  by  the  Ministry  of  Steel  Government  of  India  Vide
Notification dated 8th May 2017 and its  revision  dated 29th May 2019 including subsequent
amendments/ modifications, if any.

For and on behalf of the Domestic Manufacturer

Signed: _______________________________________________________________
Date: __________________________________

In the capacity of ……..[insert:  title of position or other appropriate designation] and this should be
signed by a person having the power of attorney to legal bind the Domestic manufacturer.

Date:....................                           

Place:...................                                (Signature)........................................….........………..
                                    (Printed Name)...........................................………….

 (Designation)................…………................................
(Common Seal).…………..........…...….......................

Note 1. The  Authorization certificate  should  be  on the  letterhead  of  the Domestic  Manufacturer  and
should  be  signed  by  a  person  competent  and  having  Power  of  Attorney  to  legally  bind  the
Domestic Manufacturer.  
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Form No. 25: Format for Affidavit of Self Certification regarding Domestic Value Addition in
Iron & Steel Products to be provided on a non-judicial stamp paper of Rs. 100/-. 

Date: …………
I  ________S/o,  D/o,  W/o,  _____________________Resident
of_________________________________________________________ hereby solemnly affirm and
declare as under: 

That I will agree to abide by the terms and conditions of the policy of Government of India
issued vide Notification No: ____________________dated 8th May 2017 and its revision dated 29th

May 2019 including subsequent amendments/ modifications, if any and 

That the information furnished hereinafter is correct to the best of my knowledge and belief and
I undertake to produce relevant records before the procuring agency (ies)/POWERGRID for the
purpose  of  assessing  the  domestic  value  addition  of  Iron  &  Steel  Products   supplied  by
us*/supplied by us to ………..(Name of  the  contractor)…………* for manufacturing/supply of
Goods for ‘‘…………[insert:  name of package alongwith Specification Number] ……………’.

* Please delete whichever is not applicable

That the domestic value addition for all inputs which constitute the said Iron & Steel products
has been verified by me and I am responsible for the correctness of the claims made therein. 

That in the event of the domestic value addition of the product mentioned herein is found to be
incorrect and not meeting the prescribed value-addition criteria,  based on the assessment of
procuring agency (ies)/POWERGRID for the purpose of assessing the domestic value-addition,
I will be disqualified from any Government tender for a period of 36 months. In addition, I will
bear all costs of such an assessment. 

That I have complied with all conditions referred to in the Notification No.______  dated 8th May
2017 and its revision dated 29th May 2019 wherein preference to domestically manufactured iron &
steel  products  in  Government  procurement  is  provided  and  that  the  procuring  agency
(ies)/POWERGRID  is  hereby  authorized  to  take  action  in  line  with  the  provisions  of  the
Integrity pact/ Bidding Documents. I  also undertake to pay the assessment cost and pay all
penalties as specified in the Bidding Document.

I agree to maintain the following information in the Company's record for a period of 8 years
and shall make this available for verification to any statutory authority. 

i Name    and   details of the Manufacturer
         (Registered Office, Manufacturing unit location, nature of legal entity) 

ii. Date on which this certificate is issued 

iii. Iron & Steel Products for which the certificate is produced 

iv. Procuring agency to whom the certificate is furnished 
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v. Percentage of domestic value addition claimed and whether it meets the threshold value of
domestic value addition prescribed 

vi. Name and contact details of the unit of the manufacturer (s) 

vii. Net Selling Price of the Iron & Steel products 

viii. Freight, insurance and handling till plant 

ix.   List and total cost value of input steel (imported) used to manufacture the Iron & Steel
products 

x.  List and total cost of input steel which are domestically sourced. 

xi. Please attach value addition certificates from suppliers, if the input is not in-house.

xii. For imported input steel, landed cost at Indian port with break-up of CIF value, duties &
taxes, port handling charges and inland freight cost. 

For and on behalf of……………………………………………… (Name of firm/entity) 

Authorized signatory (To be duly authorized by the Board of Directors) 

<Insert Name, Designation and Contact No.> 
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22. FORM FOR INFORMATION TO BE FURNISHED BY THE CONTRACTOR IN RESPECT OF THE PROCUREMENT MADE
FROM MSE VENDORS

Pursuant to GCC Clause No. 15.4 , We hereby furnish the following information regarding the procurement made by us form Micro
and Small Enterprises (MSEs) directly or through our sub-suppliers/sub-vendors as per the details given herein below:  
Sl.

No.
Contra

ct
Agree
ment
No.

Name of
Contract
or/Supp

lier*

Item
Descrip
tion as

per
contrac

t
Agree
ment

Qty Total
Value

(In Rs.)

Executi
ng

Region

Items/
componen

ts/raw
materials
sourced

from MSE
vendor for
productio
n of item
at column

4

Total Value of
the

items/compon
ents/raw

materials used
for item at
column 4

(In Rs.)

Name
of MSE
Vendo

r

Catego
ry

(only
Micro

or
Small)

Whether MSE
owned by
persons

belonging to
SC/ST

category

1 2 3 4 5 6 7 8 9 10 11 12

Further, we hereby declare and confirm that the information mentioned above is correct and complete to best of our knowledge and
the category of MSE vendors, as mentioned in the table above, has been ascertained at our end. 
Note: 
1. The Contractor shall be required to furnish the aforesaid information (contract-wise) on semi-annual basis i.e for period from 1 st

April to 30th September and from 1st October to 31st March for each Financial Year.
2. Submission of aforesaid information for the preceding 6 months, in respect of all the contracts in the respective executing Region of

POWERGRID, shall be a condition for processing of bills by POWERGRID for payment after 30 th September /31st March, as the case
may be.

3. Only those items of Contract Agreement may be included which involve sourcing of items/components/raw materials/ services
from MSEs.

Name of Contractor --------------------------

Name of Authorised Person --------------------------
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Designation  ---------------------------

Signature ---------------------------

23. FORMAT OF VALUE- ADDITION CERTIFICATE ON HALF-YEARLY BASIS (SEP 30 AND MAR 31), DULY CERTIFIED BY
THE STATUTORY AUDITORS OF THE DOMESTIC MANUFACTURER
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Dear Sir,

We have read and understood the  provisions  of  “Policy for  providing preference  to  Domestically  Manufactured Iron & Steel
Products in Government Procurement” [hereinafter, “Policy”] issued by the Ministry of Steel Government of India Vide Notification
dated 8th May 2017 and its revision dated 29th May 2019 including subsequent amendments/ modifications, if any. 

In line with the provisions of the Policy, M/s.  ………(Name of the Domestic Manufacturer) [hereinafter, “Domestic Manufacturer”]
have submitted  an Affidavit  of  self-certification to  M/s.  Power Grid Corporation of  India  Limited [hereinafter,  POWERGRID]
regarding Domestic Value Addition in Iron & Steel Products sourced from the Domestic Manufacturer for manufacturing/supply of
Goods for ………………  [Enter the name of the Contract  ] awarded to …………[Enter the name of the Contractor ] by POWERGRID,
wherein they have agreed to abide by the terms and conditions of the Policy.

Further, in line with the Policy, the  Statutory Auditor(s) of the Domestic Manufacturer have to issue a certificate on half-yearly basis
(Sept 30 and March 31) duly certifying that the  Domestic Value Addition made for Iron & Steel products sourced from the Domestic
Manufacturer for manufacturing/supply of Goods for ……………… [Enter the name of the Contract] during the preceding 6 months,
are in accordance with the Policy.

Accordingly, we, the Statutory Auditor(s) of the Domestic Manufacturer, certify that the Domestic Value addition, calculated as per
the provisions of the Policy, for Iron & Steel products sourced from the Domestic Manufacturer for manufacturing/supply of Goods
for ……………… [Enter the name of the Contract] during the preceding 6 months are as follows:

Name of the Product Domestic Value addition for the preceding 6
months ( i.e half year ending Sept 30/March
31 , 20….) in percentage
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For and on behalf of,                                                                                                     Date:

<<Statutory Auditor’s attestation>>
Firm Reg No.  Membership No.

Note: 

1.The Contractor shall be required to furnish the aforesaid certificate from their the Statutory auditors of the Domestic Manufacturer  on semi-
annual basis i.e for period from 1st  April to 30th September and from 1st October to 31st March for each Financial Year.

2. Submission of aforesaid certificate for the preceding 6 months shall be a condition for processing of bills by POWERGRID for payment after 30 th

September /31st March, as the case may be.
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	Any Bidder from a country which shares a land border with India will be eligible to bid only if the Bidder is registered with the Competent Authority as per order no. F.No.6/18/2019-PPD (Order Public Procurement no.1) dated 23/07/2020 and F.No.6/18/2019-PPD (Order Public Procurement no.2) dated 23/07/2020, issued by Public Procurement Division, Department of Expenditure, Ministry of Finance, Government of India (DoE Order). Registration should be valid at the time of submission of bids as per ITB 17 and at the time of Notification of Award as per ITB 33.
	EMPLOYER NAME
	Article 2. Contract Price and Terms of Payment
	Article 3. Effective Date for Determining Time for Completion
	Article 4. Appendices
	Personnel Charge to Contractor – None
	Facilities Charge to Contractor - None except as noted
	Electricity and Water Charge to Contractor - as noted
	Works Charge to Contractor - None
	Supplies Charge to Contractor – None

