*BUDGET ESTIMATE FOR EMP

(WRSS-II, Set-D)

                              Mitigation measures

 Total line length:-  903 Kms. 

A. Compensation 
1. Compensation towards Forest area     including  Net present value      - Rs.   3360 lakhs                       

     

2.        Compensation towards Crops 


  


   -  Rs.    875 lakhs 
3.        Compensation for PTCC (75 Km x Rs. 50,000/-)   


    -  Rs. 37.50 lakhs
4         .Cost
towards
implementation
of
EMP  (Contractor’s Scope)

ii) Existing Sub-stations (0x0)           


                          = Nil

                                                               a) Sub Total                = Rs.4272.50 lakhs

 B.    Implementation Monitoring & Audit

i) Man-power involved for EMP implementation                                                               & Monitoring in entire route of Transmission    lines

                                                 (Rs.10, 000/-x 903 Km)                          = Rs.   93.00 lakhs

           ii)       Independent Audit (LS) 1                                                               = Rs.    10.0 lakhs

                                                             b)    Sub Total                     =Rs. 103 lakhs  

    Total a+b                             =
       Rs. 4375.50 lakhs


C.    Contingent cost  3% (a+b)                                               = Rs.   218.75 lakhs                              
                                        Total Cost (A+B+C)                     =   Rs.   4594.25 lakhs

Note: ‘*’ Budget estimate is only indicative

           1  Only for external Agency
