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SECTION- PROJECT

GENERAL

Preamble

Power Grid Corporation of India Ltd. (POWERGRID), a Govt. of India Enterprise
is responsible for bulk Power transmission of electrical energy from various Central
Govt. Power Projects to various utilities/beneficiaries and interconnecting regional
grids, operating and maintaining the National electrical grid of India. It is
established with mandate of "We will become a Global Transmission Company
with Dominant Leadership in Emerging Power Markets with World Class
Capabilities by:

1. World Class: Setting superior standards in capital project management and
operations for the industry and ourselves.

2. Global: Leveraging capabilities to consistently generate maximum value for
all stakeholders in India and in emerging and growing economies.

3. Inspiring, nurturing and empowering the next generation of professionals.

4. Achieving continuous improvements through innovation and state of the art
technology.

5. Committing to highest standards in health, safety, security and environment.”
as its mission.

POWERGRID is retrofitting the conventional control and protection system of
400/220kV Hissar S/s and Ballabhgarh S/s Substations with IEC 61850 Process Bus
based Substation Control, Protection and Automation System.

It is the intent of this specification to describe primary features, materials, and
design & performance requirements and to establish minimum standards for the
work. The specification is not intended to specify the complete details of various
practices of manufactures/ bidders, but to specify the requirements with regard to
performance, durability and satisfactory operation under the specified site
conditions.

The work to be done under this specification shall include all labour, plant,
equipment, material and performance of all work necessary for the complete
installation and commissioning. All apparatus, appliances, material and labour etc.
not specifically mentioned or included, but are necessary to complete the entire
work or any portion of the work in compliance with the requirements implied in this
specification is deemed to be included in the scope of contractor.

The bidders are advised to visit the substation sites and acquaint themselves with
the topography, infrastructure and also the design philosophy prior to bid. Also,
before proceeding with the construction work the Contractor shall fully familiarize
himself with the site conditions and General arrangements & scheme etc. Though
the Employer shall endeavour to provide the information, it shall not be binding for
the Employer to provide the same. The bidder shall be fully responsible for
providing all equipment, materials, system and services specified or otherwise
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which are required to complete the scope of work and successful commissioning,
operation & maintenance of the substation in all respects. Complete design (unless
specified otherwise in specification elsewhere) and detailed engineering shall be
done by the Contractor.

The following sections would cover the scope of work and other relevant details.

2 SCOPE OF WORK

2.1  The broad scope of this specification covers Retrofitting of Conventional Control
& Protection System with IEC61850 based Process Bus based System at following

substations:
Slkno | Scope
1 Retrofit of the conventional control and protection system of 400/220kV Hissar

Substation with IEC 61850 Process Bus based Substation Control, Protection
and Automation System.

400 kV System:

. Three (03) Nos. 400KV ICT Bays
. Three (03) Nos Bus Reactor Bay
. Eleven (11) Nos. Tie Bays

. Thirteen (13) Nos. Line Bays
o Three (3) Nos Non Switchable Line reactor bays

220 kV System:

. Three (03) Nos. 220kV ICT Bays

o One (01) Nos. 220kv TBC Bays
. One (01) Nos. 220kv BC Bays

. Six (06) Nos. Line Bays

Retrofit of the conventional control and protection system of 400/220kV
Ballabhgarh Substation with IEC 61850 Process Bus based Substation Control,
Protection and Automation System.

400 kV System:
. Four (04) Nos. 400KV ICT Bays

. One (01) Nos Bus Reactor

. One (01) Nos Series Bus Reactor
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o Twelve (12) Nos. Tie Bays

. Eleven (11) Nos. Line Bays
o Four (4) Nos Non Switchable Line reactor bays

220 kV System:

o Four (04) Nos. 220kV ICT Bays

2.1 The detailed scope of work of the substation package is brought out in subsequent
clauses of this section.

2.1.1 Retrofit at Hissar Substation

Design, engineering, manufacture, testing at manufacture’s work, supply including
transportation & insurance, unloading at site, storage, erection, testing and
commissioning at site of following equipment and items complete in all respect:

a.  Substation Automation System:

400/220kV Hissar Substation is to be equipped with substation Automation system
based on IEC 61850 based process bus under present scope for bays mentioned in the
CI 2.1 above.

Hissar Substation have 400 and 220kV Switchyards. Presently all 400kV and 220kV
bays are having non automation convention control panel based system. Under present
scope, all 400kV and 220kV bays shall be retrofitted with new Process bus based
control, protection and automation system.

The communication between process level IEDs and Bay level IEDs is proposed to be
with high-speed optical bus (Process bus). In the present scope, bidder shall include
BCUs required for present scope bays including all necessary hardware and software to
integrate with the Substation Automation System including preparation of system
database, displays, and development of additional displays and reports as per
requirement. The necessary interface equipment at Hissar substation for transferring
data to RCC & RSCC, etc. on OPGW link is also under present scope. No work at
remote end is envisaged under present scope.

As the instrument transformer and switchgear under present scope are of conventional
type, for exchange of information between switchgear and instrument transformers,
“Merging Units & Switchgear Controller IEDs”, as applicable, for Process Bus based
SAS shall be considered under the scope of the contract. Switchgear Controllers
(SGCs) shall be used as digital interfaces between switchgear and bay level IEDs.
Similarly Merging Units & Digital Interface for Transformers/Reactors IEDs as
applicable for Process Bus based SAS shall also be considered for the Transformers
and reactors under present scope.

Two Nos. of Redbox shall be provided for integrating Transformer and Reactor
Monitoring equipment and digital RTCC relays with station bus. Integration of existing
IEC 61850 compliant Transformer and Reactor Monitoring equipment (like DGA,
ODS, FOTS etc.) and Digital RTCC relays with New SAS shall be covered under
present scope.
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Integration of existing Station Auxiliary BCU to new SAS is also under present scope.
The above mentioned redbox shall be used for Aux BCU also.

b. CONTROL, RELAY & PROTECTION SYSTEM:

Complete control, relay and protection system as per Section—Control and Relay panels
for the bays covered under present scope. IEDs shall suitable for process bus based
substation based automation system as per section of TS “Section-Sub-station
Automation-Revision-04A” and Section - Control and Relay panels- Revision-09A”.

400 kV Bus Bar Protection: - New process bus based Busbar shall be provided for
400kV bays.

220 kV Bus Bar Protection: - New process bus based Busbar shall be provided for
220kV bays.

The Control and Protection panels shall be placed in the existing control room building.
The SGMU panels shall be placed in the switchyard close to the primary equipment.

c. MODIFICATION OF EXISTING CRP:
This item of BPS covers following scope of work:

i.  Presently the energy meters of bays under present scope are placed in control
panel of respective feeders. Under present scope, the existing energy meters shall
be dismantled, shifted and commissioned to new SGMU panel provided for
respective bay. The metering core from the CTs shall be wired to the energy
meters in the SGMU panel.

11. As detail provided in Annexure-IV, Existing CSD device shall be shifted from the
CRP panels placed in the control room building to respective SGMU panels for
the bay. The bay CT shall be directly wired to the CSD device and shall be
integrated with SGMU IEDs as per requirement of the control and protection
scheme.

iil. For bays under present scope, PMU IEDs are already existing in a separate panel.
Refer Annexure IV for Existing PMU details. Required modification in wiring of
analog and digital signals to existing PMU is included under present scope.

No supply item is envisaged in BPS for above mentioned works. In case minor
supply items are required to complete scope mentioned above, same shall be
included in the service item of “modification of existing CRP” of BPS.

d. 1.1kV grade Power & Control cables (and special cables, if any) along with
complete accessories. The colour of cable outer sheath for Power and Control cable
shall be Yellow and Blue respectively. Cables mentioned below shall be covered
under present scope:
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i.  Supply, laying, and termination of new control cables from all primary
equipment to SGMU Panels, DIT Panels, DIR Panels, and BMKs, as well as
from PLCC to CRP

ii.  Supply, Laying & termination of new DC power cables from DCDB to New
Control, Protection & Automation Panels, DPC/PLCC and from the new
Control Protection Panels to the SGMU/DIT/DIR/BMKs.

Supply of 1.1kV grade Cables:

Supply of 1.1kV grade power and control cables of various sizes shall be as per unit
quantities mentioned in BPS.

Installation of 1.1kV grade Cables:

e The quantity of Installation of cables is to be assessed by the contractor for the complete
scope of work specified in Section project.

e The installation of 1.1kV grade power and control cables shall be quoted in “LOT”
basis.

e Supply and installation of Cable accessories like lugs, glands etc. for entire cabling
work shall be deemed to be included in Installation charges of cables quoted by
contractor in Bid price schedule.

e No variation shall be admissible on account of Installation of Cables/supply and
installation of associated accessories, irrespective of variation (either positive or
negative) in supply quantity of Cable specified in BPS.

e. CT and CVT Junction Box

Supply and installation of Junction Boxes/ marshalling Boxes as per BoQ and TS
and rewiring the existing cables emanating from CT/CVT secondary boxes.

f. TELE PROTECTION EQUIPMENT:

As details Provided in Annexure-04, Protection couplers for some of the bays under
present scope are existing. Same may be integrated with new protection panels being
supplied under present scope as per requirement of the scheme. Cost of the same shall
be deemed to be included in the cost of the CRP panels.

As details Provided in Annexure-IV, In bays where new digital protection coupler is
envisaged as per BPS, Supply, installation, testing and commissioning of the Digital
Protection Couplers (DPCs) shall be covered under present scope. The DPC shall be
integrated with process bus through IEC 61850 GOOSE Messages. The new DPCs
may be kept in CRP panels of the respective line or associated Tie bays being
supplied under present scope. The GOOSE publish and subscribe capabilities of
the DPCs shall be similar to those of other protection and control IEDs. Integration
of the new DPC with the existing communication channel is also included under
present scope. All converters required to interface DPC with existing channel shall also
pe part of DPC.

2.1.2 Retrofit at Ballabhgarh Substation
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Design, engineering, manufacture, testing at manufacture’s work, supply including
transportation & insurance, unloading at site, storage, erection, testing and
commissioning at site of following equipment and items complete in all respect:

a.  Substation Automation System:

400/220kV Ballabhgarh Substation is to be equipped with substation Automation
system based on IEC 61850 based process bus under present scope for bays
mentioned in the CI 2.1 above.

Ballabhgarh Substation have 400 and 220kV Switchyards. Presently all 400kV bays
are having non automation convention control panel based system. Under present
scope, all 400kV bays shall be retrofitted with new Process bus based control,
protection and automation system.

For 4 nos. of 400/220kV ICTs, 220kV Switchgear is provided at POWERGRID
switchyard, however the 220kV Busbar is available at BBMB SAMAYPUR
switchyard. Integration of 4 nos of 220kV ICT Bays located at POWERGRID
switchyard with new SAS are also envisaged under present scope.

The communication between Process level IEDs to Bay level IEDs is proposed to
be with high-speed optical bus (Process bus). In the present scope, bidder shall
include BCUs required for present scope bays including all necessary hardware and
software to integrate with the Substation Automation System including preparation
of system database, displays, and development of additional displays and reports as
per requirement. The necessary interface equipment at Ballabhgarh substation for
transferring data to RCC & RSCC, etc. on OPGW link is also under present scope.
No work at remote end is envisaged under present scope.

As the instrument transformer and switchgear under present scope are of conventional
type, for exchange of information between switchgear and instrument transformers,
“Merging Units & Switchgear Controller IEDs”, as applicable, for Process Bus based
SAS shall be considered under the scope of the contract. Switchgear Controllers
(SGCs) shall be used as digital interfaces between switchgear and bay level IEDs.
Similarly Merging Units & Digital Interface for Transformers/Reactors IEDs as
applicable for Process Bus based SAS shall also be considered for the Transformers
and reactors under present scope.

Two Nos. of Redbox shall be provided for integrating Transformer and Reactor
Monitoring equipment and digital RTCC relays with station bus. Integration of existing
IEC 61850 compliant Transformer and Reactor Monitoring equipment (like DGA,
ODS, FOTS etc.) and Digital RTCC relays with New SAS shall be covered under
present scope.

Integration of existing Station Auxiliary BCU to new SAS is also under present scope.
The above mentioned redbox shall be used for Aux BCU also.

b. CONTROL, RELAY & PROTECTION SYSTEM:

Complete control, relay and protection system as per Section—Control and Relay panels
for the bays covered under present scope. IEDs shall suitable for process bus based
substation based automation system as per section of TS “Section-Sub-station
Automation-Revision-04A” and Section - Control and Relay panels- Revision-09A”.
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The Line Protection panel shall be provided with Main I and Main Il relay as distance
Protection. However for 400kV-Ballabhgarh-Tughlagabad D/C Line, Line protection

panel for local and remote end shall be provided as per following:

Name of

Local end

Remote End

transmission line

Main
Protection-I

Main
Protection-11I

400k V-Ballabhgarh-
Tughlagabad D/C
Line

Line Current
differential

with built-in
back-up distance
protection

Distance
Protection

Matching line current
differential relay for
Main-I Protection shall
be retrofitted in the

existing protection
panel for the lines.
Supply, erection,
testing,

commissioning,  and
integration with SAS
(M/s  NR  Electric
make) is  included
under present scope.
All Modification
required as per
requirement of the
protection scheme is
included in the present
scope. Cost of the same
is deemed to be
included in the cost of
differential relay item
of BPS.

400 kV Bus Bar Protection: - New process bus based Busbar shall be provided for

400kV bays.

Existing 220kV bus bar protection is installed at BBMB switchyard. All busbar/LBB
signals required from 220kV yard for control and protection of 400/220kV Transformer
shall be wired upto DIT panel provided for the respective Transformer. Also, all signals
required to be wired to 220kV busbar/LBB panels including intertrips etc. shall be made
available at DIT panels of the respective ICT and wired upto respective 220kV CRP
panels in the BBMB yard. Accordingly, additional cards required for same shall be
provided in the DIT Panels of the ICT bay

Technical Specification, Section — Project

{Rev. 00}
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The Control and Protection panels shall be placed in the existing control room building.
The SGMU panels shall be placed in the switchyard close to the primary equipment.

c. MODIFICATION OF EXISTING CRP:
This item of BPS covers following scope of work:

1. Presently the energy meters of bays under present scope are placed in control
panel of respective feeders. Under present scope, the existing energy meters shall
be dismantled, shifted and commissioned to new SGMU panel provided for
respective bay. The metering core from the CTs shall be wired to the energy
meters in the SGMU panel.

il.  Asdetail provided in Annexure-1V, Existing CSD device shall be shifted from the
CRP panels placed in the control room building to respective SGMU panels for
the bay. The bay CT shall be directly wired to the CSD device and shall be
integrated with SGMU IEDs as per requirement of the control and protection
scheme.

iii. For bays under present scope, PMU IEDs are already existing in a separate
panel. Refer Annexure IV for Existing PMU details. Required modification in
wiring of analog and digital signals to existing PMU is included under present
scope.

No supply item is envisaged in BPS for above mentioned works. In case minor
supply items are required to complete scope mentioned above, same shall be
included in the service item of “modification of existing CRP” of BPS.

d. 1.1kV grade Power & Control cables (and special cables, if any) along with
complete accessories. The colour of cable outer sheath for Power and Control cable
shall be Yellow and Blue respectively. Cables mentioned below shall be covered
under present scope:

1) Supply, Laying & termination of new control cables between all Primary
Equipment up to SGMU Panels/DIT Panels/DIR Panels/BMKs and between PLCC upto
CRP.

i1)  Supply, Laying & termination of new DC power cables from DCDB to New
Control, Protection & Automation Panels, DPC/PLCC and from the new Control
Protection Panels to the SGMU/DIT/DIR/BMKs.

Supply of 1.1kV grade Cables:

Supply of 1.1kV grade power and control cables of various sizes shall be as per unit
quantities mentioned in BPS.

Installation of 1.1kV grade Cables:
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Retrofit of control and protection system RCP-01



ST e : ufadefd/RESTRICTED

e The quantity of Installation of cables is to be assessed by the contractor for the complete
scope of work specified in Section project.

o The installation of 1.1kV grade power and control cables shall be quoted in “LOT”
basis.

e Supply and installation of Cable accessories like lugs, glands etc. for entire cabling
work shall be deemed to be included in Installation charges of cables quoted by
contractor in Bid price schedule.

e No variation shall be admissible on account of Installation of Cables/supply and
installation of associated accessories, irrespective of variation (either positive or
negative) in supply quantity of Cable specified in BPS.

e. CT and CVT Junction Box

Supply and installation of Junction Boxes/ marshalling Boxes as per BoQ and TS
and rewiring the existing cables emanating from CT/CVT secondary boxes.

f. TELE PROTECTION EQUIPMENT:

As details Provided in Annexure-IV, Protection couplers for some of the bays under
present scope are existing. Same may be integrated with new protection panels being
supplied under present scope as per requirement of the scheme. Cost of the same shall
be deemed to be included in the cost of the CRP panels.

As details Provided in Annexure-04, In bays where new digital protection coupler is
envisaged as per BPS, Supply, installation, testing and commissioning of the Digital
Protection Couplers (DPCs) shall be covered under present scope. The DPC shall be
integrated with process bus through IEC 61850 GOOSE Messages. The new DPCs
may be kept in CRP panels of the respective line or associated Tie bay being
supplied under present scope. The GOOSE publish and subscribe capabilities of
the DPCs shall be similar to those of other protection and control IEDs. Integration
of the new DPC with the existing communication channel is also included under
present scope. All converters required to interface DPC with existing channel shall also
pe part of DPC.

2.1.3 The work to be done under this specification shall include all labour, plant,
equipment, material and performance of all work necessary for the complete
installation and commissioning of switchyard. All apparatus, appliances, material
and labour etc. not specifically mentioned or included, but are necessary to complete
the entire work or any portion of the work in compliance with the requirements
implied in this specification is deemed to be included in the scope of contractor.

2.1.4 Before proceeding with the work for this project, the Contractor shall fully
familiarize himself with the site conditions and General arrangements & scheme etc.
Though the Employer shall endeavour to provide the information, it shall not be
binding for the Employer to provide the same. The bidders are advised to visit the
substation sites and acquaint themselves with the topography, infrastructure and also
the design philosophy. The bidder shall be fully responsible for providing all
equipment, materials, system and services specified or otherwise which are required
to complete the successful commissioning, operation & maintenance of this project
in all respects. All materials required for the Civil and construction/installation work
shall be supplied by the Contractor. The cement and steel shall also be supplied by
the Contractor.
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2.1.5 The complete design (unless specified otherwise in specification elsewhere) and
detailed engineering shall be done by the Contractor based on conceptual tender
drawings, enclosed in the bidding document.

2.1.6 The Contractor shall also be responsible for the overall co-ordination with
internal/external agencies, project management, training of Employer's manpower,
loading, unloading, handling, moving to final destination for successful erection,
testing and commissioning of the system.

2.1.7 Any other items not specifically mentioned in the specification but which are
required for erection, testing and commissioning and satisfactory operation of this
system are deemed to be included in the scope of the specification unless specifically
excluded elsewhere.

2.1.8 The contractor shall arrange all T&P (such as necessary supports, cranes, ladders,
platforms etc.) for erection, testing & commissioning of the system at his own cost.
Further, all consumables, wastage and damages shall be to the account of holder.

2.1.9 Employer has standardized its technical specification for various equipment and
works for different voltage levels. Items, which are not applicable for the scope of
this package as per schedule of quantities described in BPS, the technical
specification for such items should not be referred to.

3 SPECIFIC EXCLUSIONS
For Hissar Substation
a. Auxiliary system
b. Civil works
c.  Earthing of the Panels.

d. Cable Trays
e.  Cable Sealings
f. LT Switchgear
For Ballabhgarh Substation
a.  Auxiliary system
b.  SAS for 220kV Bays
c.  Construction of new Auxiliary control room building including Illumination and
Airconditioning.
d. Civil works
e.  Earthing of the Panels.
f. Cable Trays
g. LT Switchgear
4 LOCATION OF THE SUBSTATION
The location of sub-stations is as under:
. Name of substation Name of State Neares-t rail
No. Station
1. | 400/220 kV Hissar, Sub Station, Haryana Hisar Junction
Technical Specification, Section — Project  {Rev. 00} Page 11 of 15
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| 2. | 400 kV Ballabhgarh, Sub Station, | Haryana Faridabad

For design purposes, ambient temperature shall be considered as 50 degrees
centigrade.

3 SCHEDULE OF QUANTITIES

The requirement of various items /equipment are indicated in Bid price Schedules.

All equipment/items and for which quantities has been given in the BPS shall be payable
on unit rate basis. During actual execution, any variation in such quantities shall be paid
based on the unit rate under each item incorporated in the letter of award.

Wherever the quantities of items/works are indicated in Lot/Set/LS, the bidder is required
to estimate the quantity required for entire execution and completion of works and
incorporate their price in respective Bid price schedules. For erection hardware items,
Bidders shall estimate the total requirement of the works and indicate module-wise lump
sum price bay wise and include the same in relevant Bid price schedules. Any
material/works for the modules not specifically mentioned in the description in BPS, as
may be required shall be deemed to be included in the module itself.

No cost compensation shall be considered on account of “Set/LOT/LS” items in any case
of number of bays specified in section project remains unchanged

Bidder should include all such items in the bid proposal sheets, which are not specifically
mentioned but are essential for the execution of the contract. Item which explicitly may
not appear in various schedules and required for successful commissioning of substation
shall be included in the bid price and shall be provided at no extra cost to Employer.

4 BASIC REFERENCE DRAWINGS
400/220kV Hissar and Ballabhgarh Substation has Air Insulated Substation bays. Single

line diagrams are enclosed with the bid documents, which shall be referred to by the
bidder during engineering.

5 DIFFERENT SECTIONS OF TECHNICAL SPECIFICATION

For the purpose of present scope of work, technical specification (Vol. II) shall consist
of following sections and they should be read in conjunction with each other.

1\?(;. Description Revision
1 Section — Project Rev 00
2 Section — General Technical Requirement Rev 15
3 Section — Power & Control Cable Rev 06
4 Section — Switchyard Erection Rev 10
5 Section — Control & Relay Panel Rev 09A
6 Section — Substation Automation System Rev 04A
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In case of any discrepancy between Section-PROJECT, Section-GTR and other technical
specifications on scope of works, Section-PROJECT shall prevail over all other sections.

In case of any discrepancy between Section-GTR and individual sections for various
equipment, requirement of individual equipment section shall prevail.

6 MANDATORY SPARES

The prices of mandatory spares shall be given by the Bidder in the relevant schedule of
BPS and shall be considered for evaluation of bid. It shall not be binding on the Employer
to procure all of these mandatory spares.

The bidder is clarified that no mandatory spares shall be used during the commissioning
of the equipment. Any spares required for commissioning purpose shall be arranged by
the Contractor. The unutilized spares if any brought for commissioning purpose shall be
taken back by the contractor.

Wherever spares in BPS/Technical Specification has been specified as “each type/each
rating/each type & rating”: If the offered spare/spares is sufficient to replace the
respective main equipment of all types/ratings, then such offered spare/spares shall be
acceptable. It implies that common spare/spare set fulfilling the spare requirement of all
types/ratings shall also be acceptable, provided it is configurable at site itself without
special assistance of OEM.

Mandatory Spares, wherever mentioned, are envisaged for the equipment/items being
supplied under the main equipment heads under present scope meeting the requirements
of Technical Specifications. The component/sub-component of an equipment/item
specified in BPS under Mandatory Spare, which is not applicable as per the offered design
of respective main equipment, shall not be referred to.

7 SPECIFIC REQUIREMENT

1. Detailed break-up of Mandatory spares, for those line items whose Unit is LS/Lot in BPS,
shall be as per Annexure-I.

2. Before commencing the replacement of the existing system, the new IEC 61850 Process
Bus based Control & Protection system shall be installed and commissioned with all
Process Level IEDs and will be subjected to testing, validation & verification. Once the
overall system is found to be satisfactory, the replacement process shall be started.

(98]

Extra Consumption of 1.1 kV Power and control cables.

4. The Contractor shall make every effort to minimise wastage of the cables during
installation. The Permitted Overall scarp/wastage shall be limited to 0.50% of actual
supplied quantity for each size of cables. Any wastage more than the above limit shall be
recovered from the contractor. All balance unused cables shall be returned to the
employer by rewinding in separate drums for each size with discrete markings on drums.
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Cut pieces of Cables having length less than following shall be considered for Scrap. The
Contractor shall dispose of the scrap (if any), at their own cost :
1.) Length less than 20 M

a) Control Cable ( 3C, 5C, 7C & 10 Core)

b) Power Cable(2CX 6Sqgmm,4CX6Sqmm, 4CX16Sqmm)
2.) Length less than 50 M

a) Control Cable having more than 10 Cores

b) Power Cable of sizes above 16 Sq mm

5. One SGMU panel shall be provided for each bay, which shall mount min Two nos.of
SGC and MU IEDs. One DIT/DIR panel shall be provided for each
Transformers/Reactors which shall mount min Two nos.of MU and DIT IEDs

6. Relevant/applicable clauses of Specific Requirements as mentioned at
C/ENGG/SPEC/SEC-PROJECT/SPECIFIC REQUIREMENT PROCESS BUS is
(attached as Annexure-II) shall also be referred for specified scope of work.

7. Erection, Testing and Commissioning of Relay & protection panels and sub-station
automation system shall be done by the contractor under the supervision of respective
equipment manufacturers. Such supervision charges shall be included by the bidder in
the erection charges for the respective equipment in the BPS.

8. Al IEDs shall be compliant to IEC 61850 Ed. 2.1

9. All the Merging units shall be capable to publish SV as per IEC 61869-9 and all the IEDs
subscribing to SV shall be capable to subscribe to [EC-61869-9 SVs.

10. Additional test cases to be carried out for process bus IEDs is attached as Annexure-V.
11. Clause under Sl. No. 13.9 of GTR (REV NO 15) is modified as follow: -
“For new as well as substation extn packages, the Contractor shall be responsible for
making suitable indoor storage facilities, to store all equipment which requires indoor
storage.

In case of extn packages wherein vacant indoor facility is existing at Substation premises,
same shall be made available to contractor for storage of indoor equipment without any
financial implications. Same shall be allowed with approval of Engineer In-charge
subject to availability at the time of execution on as and where basis. Notwithstanding
the same, sole responsibility of security & upkeep of storage facilities lies with
Contractor.”
12. Clause under Sl. No. 13.3 of GTR (REV NO 15) is modified as follow: -

For new as well as substation extn packages, the contractor must ensure that the open
storage platform (as per Drawing No. C-ENGG-CVL-STD-PLATFORM-01, Rev.0) is
constructed for storage of outdoor type equipment/material prior to commencement of
delivery at site. Outdoor equipment shall be stored on open storage platform, properly
covered with waterproof and dustproof covers to protect them from water seepage and
moisture ingress.

In case of extn packages wherein vacant outdoor facility is existing at Substation
premises, same shall be made available to contractor for storage of equipment without
any financial implications. Same shall be allowed with approval of Engineer In-charge
subject to availability at the time of execution on as and where basis. Notwithstanding
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the same, sole responsibility of security & upkeep of storage facilities lies with
Contractor.

However, all indoor equipments including control & protection panels, Communication
equipments and operating mechanism boxes etc. of outdoor equipments shall be stored
indoors.

Storage of equipment on top of another one is not permitted if the wooden packing is
used and there is possibility of equipment/ packing damage. Material opened for joint
inspection shall be repacked properly as per manufacturer’s recommendations. During
storage of material regular periodic monitoring of important parameters like oil level /
leakage, SF6 / Nitrogen pressure etc. shall be ensured by the contractor.

13. Contractor is responsible for assessment of existing storage facility/space for adequacy
and suitability for intended storage of equipment. In case of non-availability of suitable
existing storage facility/space in existing substation premises, the contractor shall make
his own necessary arrangements at his own cost so that progress of work is not affected
and Employer shall in no case be responsible for any delay in works because of non-
availability of storage facility.
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