Annexure- “Scope of Work”

Scope of Work

Construction of Revetment Walls for Protection of Tower Footings in various towers of 765
& 400 KV Transmission Lines Under TLM Group Jalandhar as per following details:

400 KV S/C Jalandhar-Ludhiana Line: Tower Nos: 49,76 and 101
400 KV D/C Chamba -Jalandhar Line: Tower No. 436

765 KV S/C Kishenpur Moga TL-II: Tower No. 520 and 521

765 KV S/C Kishenpur Moga TL-I: Tower No. 544

The Scope briefly covers “Construction of Revetment Walls for Protection of Tower
Footings in various towers of 765 & 400 KV Transmission Lines Under TLM Group
Jalandhar” as per the conditions mentioned here-in, as per Drawings and Schedule of
Quantities / Bill of Quantities (BOQ).

The work shall be done as per CPWD specification, Bill of quantities, Schedule of items and
technical specifications, approved drawings and SFQP which shall be released for
construction to be issued by the Engineer-in-Charge during the execution of works.

All the items which are incidental and necessary for putting the T&P into operation and its
successful performance shall be deemed to be part of the scope of supply even though the
same may not have been specifically mentioned in the schedule attached with the BPS.

All necessary tools and tackles, plants and equipment shall be arranged and transported to
the site by the Contractor at his cost and expense. Nothing shall be arranged and provided
by POWERGRID, whatsoever.

Insurance such as transit insurance of material (if applicable), workman insurance or any
other insurance more specifically detailed in General Conditions of Contract (GCC) or
Special Conditions of Contract (SCC) shall be arranged by the contractor at his cost and
expense. It shall be the responsibility of the contractor to lodge and settle the claims with
the insurer. POWER GRID shall not bear any liability on this account whatsoever.

The agency shall be responsible for safety of all workmen employed by it for the execution
of work under the contract. It shall be responsible for payment of any compensation that
may arise out of any accident, injury or death of workers during the execution of contract.
POWERGRID shall bear no liability whatsoever towards any violations by the agency in
this regard. The agency shall be responsible for the safe execution of work adopting safe
work procedures.

It shall be the responsibility of the contractor to take back the left over materials arranged
and transported by him and clear the site within 30 (Thirty) days of handing over of works
to Engineer In-charge. Beyond this period, POWERGRID shall have to right to dispose off
these materials for clearing of the site in a manner as deemed fit at the risk and cost of the
contractor without serving him any notice in this regard.



8. Any ROW regarding Transportation/Shifting / Storage of Material and during execution of
work till completion shall be resolved by the contractor.



