

Amendment-III dated 27.11.2025 to Bidding Documents for 400KV AIS Substation Extension Package of Kurnool-3 PS due to Re-Arrangement in Electrical Layout at Kurnool-III Pooling Station - against Specification No: SR-I/C&M/WC-4402/2025/Rfx-5002004796 (SR1/NT/W-AIS/DOM/B00/25/13182)

Pursuant to the clarifications raised by one of the bidder on 21.11.2025, discrepancies in `Schedule-3' of the Price_Schedule have been corrected as detailed hereunder. The `Revised Price Schedule' i.e. Price_Schedule_R3 duly incorporating the corrections as brought out here under has been uploaded to the etender portal. **Accordingly, bidders are advised to quote their prices in Price_Schedule_R3.**

Sl.No.	Clause Ref.	Existing Provision	Amendment Provision
1	Clarifications	Clarifications Raised	Responses to Clarifications uploaded as " Clarifications 25112025 "
2	Price_Schedule	Price_Schedule_R2 Sch-3- Installation Charges Item No. 39,40,41,42,43,44,45 & 46	These items in the Schedule-3 includes Erection, testing, commissioning and integration of the panels as per the scope of work mentioned in the section project.
3	Price_Schedule	Price_Schedule_R2 Sch-3- Installation Charges Item No-86, 87, 88, 89, 90, 91, 92, 93,94,95,96 & 97	Price_Schedule_R3 Sch-3- Installation Charges Description of Item No-86, 87, 88, 89, 90, 91, 92, 93,94,95,96 & 97 updated as detailed in Clarifications 25112025 document.

27-11-2025

X 

Manogna C L
Chief Manager (C&M)
Signed by: C LAKSHMI MANOGNA