Amendment No-XVII dated 10/04/2026 to the Bidding Documents for 400kV GIS Substation Package SS-147 for (a) Extension of 400/220kV Magarwada (POWERGRID)
GIS S/s under “ Augmentation of transformation capacity at Magarwada GIS Substation in DD & DNH by 400/220kV, 1x500MVA ICT (3rd)”, (b) Extension of 400/220kV
Vadodara (POWERGRID) GIS S/s under “Augmentation of Transformation Capacity at 765/400/220kV Vadodara (GIS) S/s in Gujarat by 400/220kV, 1X500MVA
ICT(3rd)” and (c) Extension of 400/220kV Rajgarh (POWERGRID) S/s under “Augmentation of transformation capacity at 400/220kV Rajgarh (PG) in MP by 1x500MVA,
400/220kV ICT(4th)”; Spec. No: CC/NT/W-GIS/DOM/A06/25/02628.

SIL. Volume/Section/Clause | Existing provision Amended provision

No.

1 Claus? No. 9.0 (Specific New Clause 9.7 added 9.7 Clause under SI. No. 13.3 of GTR (REV NO 15) is modified as
Requirement) of follows:
Section-Project (Rev-00)
of Technical For new as well as substation extn packages, the contractor must
Specification ensure that the open storage platform (as per Drawing No. C-ENGG-

CVL-STD PLATFORM-01, Rev.0) is constructed for storage of
outdoor type equipment/material prior to commencement of
delivery at site. Outdoor equipment shall be stored on open storage
platform, properly covered with waterproof and dustproof covers to
protect them from water seepage and moisture ingress.

In case of extn packages wherein vacant outdoor facility is existing at
Substation premises, same shall be made available to contractor for
storage of equipment without any financial implications. Same shall
be allowed with approval of Engineer In-charge subject to availability
at the time of execution on as and where basis. Notwithstanding the
same, sole responsibility of security & upkeep of storage facilities lies
with Contractor.

However, all indoor equipments including control & protection
panels, Communication equipments and operating mechanism boxes
etc. of outdoor equipments shall be stored indoors.

Storage of equipment on top of another one is not permitted if the
wooden packing is used and there is possibility of equipment/
packing damage. Material opened for joint inspection shall be
repacked properly as per manufacturer’s recommendations. During
storage of material regular periodic monitoring of important
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parameters like oil level / leakage, SF6 / Nitrogen pressure etc. shall
be ensured by the contractor.
2 Clause No. 9.0 (Specific | New Clause 9.8 added 9.8 Clause 13.9 of GTR, Rev-15 is amended as follows:
Requirement) of For new as well as substation extn packages, the Contractor shall be
Section-Project (Rev-00) . . . . ops
responsible for making suitable indoor storage facilities, to store all

of Technical . . S

o equipment which requires indoor storage.

Specification
In case of extn packages wherein vacant indoor facility is existing at
Substation premises, same shall be made available to contractor for
storage of indoor equipment without any financial implications. Same
shall be allowed with approval of Engineer In-charge subject to
availability at the time of execution on as and where basis.
Notwithstanding the same, sole responsibility of security & upkeep of
storage facilities lies with Contractor.

3 Clause No. 9.0 (Specific | New Clause 9.9 added 9.9 New Clause added for GTR, Rev-15 is as follows:
Requirement) of 13.15 Contractor is responsible for assessment of existing storage
Section-Project (Rev-00 i 8 8

) ) ) facility /space for adequacy and suitability for intended storage

of Technical f equipment. I f ilability of suitable existi
fication of equipment. In case of non-availability of suitable existing
Specifica storage facility/space in existing substation premises, the
contractor shall make his own necessary arrangements at his
own cost so that progress of work is not affected and Employer
shall in no case be responsible for any delay in works because

of non-availability of storage facility.
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