

**Date: 14/01/2020**

**Corrigendum No. 1 to the Invitation For Bids (IFB)/ RFX No.: 5002000943**

**Package Name: "Supply, Installation, Testing & Commissioning of tower 23 to 27 (stretch 23-28) of 400KV D/C (Twin MOOSE) Chamera3-Chamba (charged at 220KV) Transmission Line in NR-II Region of POWERGRID",**

**Package No.: N2JM/C&M/CS/28(19).**

*The Employer has extended the deadline for submission of soft part of the bids from 1100hrs (IST) to 1500hrs (IST) considering difficulties being faced by some bidder(s) in submission of bids on the portal for the reasons best known to them. As it was first such instance, the extension in deadline for submission of bids has been made in accordance with provisions of the Bidding Documents. The Bidder(s) may, however, note that no further extension in deadline for bid submission beyond 1500hrs (IST) shall be done on this account.*

All other terms & conditions of the NIT remain unaltered.

**Parveen Saluja  
Chief Manager (C&M)**