

Ref: SRTS-II/C&M/WC-4218/2025

Date:10.06.2025

**Package Name: Construction of 220kV Terminal Bay at 400kV Hiriyur Substation for KPTCL by POWERGRID**

**RFX No: 5002004216**

**Sub: Clarification and Amendment- III to Bidding Document -Reg**

Due to change in requirement, the Bill of Quantity has been amended. Further the clarification to the queries of the bidder are provided as per the details below.

Sl. No	Bidder Query	Clarification by POWERGRID
1	Requested to delete Price Schedule No. 1, item C, sub item 4, Augmentation of existing Control Panel since there is no existing control panel this has also been requested by OEM's GE/ABB.	<p>Schedule No. 1, item C, sub item 4, Augmentation of existing Control Panel <b><u>stands deleted</u></b> along with corresponding supply/service /F&amp;I items.</p> <p><b>In view of the above the amended price schedule is attached as Price_schedule_Rev3.</b></p>

All the bidders shall take a note of the above clarification and amendment in price schedule and submit their bids as per the amended Price\_Schedule\_Rev3.

Save and except above, all other terms and conditions of the bidding document remains unchanged.