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SCOPE OF WORK FOR:" Construction of Security Hut and main gate at Residential 

Complex of 400/220kV Malerkotla S/s of POWERGRID” 

1.0 Location of Project: POWERGRID CORPORATION OF INDIA LTD. (A 

Government of India enterprises) with its registered office at B-9, Qutab Institutional 

Area, Katwaria Sarai, New Delhi-110016 and its Regional Office (NR-II) at Grid 

Bhawan Rail Head Complex, Jammu (J&K) 180012 (herein after referred to as 

POWERGRID) is intend:“ Construction of 02 no. watch tower for security and safety 

at 400/220kV Malerkotla S/s”.  

The said place shall be the site for the work. The sub-station is situated at Ludhiana Road 

Malerkotkla, Distt. Malerkotla and is approximately 3 Kms from Malerkotla. The site for the 

proposed office building is located at POWERGRID, 400/220 kV Malerkotla, Substation 

on Malerkotla -Ludhiana Road District- Malerkotla (Punjab).  

It is the responsibility of the contractor to apprise himself fully about the location, local 

facilities available in the vicinity, sources of materials etc. No claim and price, adjustment 

whatsoever shall be given by POWERGRID at any stage for lack of information or 

facilities or sources of material etc. not available in close vicinity. 

2.0 Scope of Work: The scope of work includes “:" Construction of Security Hut and 

main gate at Residential Complex of 400/220kV Malerkotla S/s”. The work shall be done 

as per the bill of Quantities & Schedule of items, Conditions of Contract for Civil works 

(GCC), Technical Specifications (TS) Standard Field quality Plan other documents 

forming part of the Contract and as per direction of Engineer in Charge. 

The above said scope shall include “Construction of Security Hut and main gate at 

Residential Complex of 400/220kV Malerkotla S/s”, facilitating measurements, carrying 

out Quality control tests as specified of all works of Civil and Structural works. The work 

to be performed under this specification shall include providing all labour, supervision, 

materials, storage, inventories all enabling works like scaffolding, watch and ward for 

the works, power, fuel, construction equipment, water, tools and plants, supplies, 

transportation, all taxes and duties, all labor welfare and safety measures and all other 

incidental items not shown or specified, but reasonably implied or necessary for 

successful completion of the work including Contractor's supervision and in accordance 

with the drawings and specifications, inspection and testing standards, field quality 

control and testing as given in the Tender Documents and the complete execution of the 

works. 
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Materials and components not specifically stated in the various documents forming part 

of the contract, but which are necessary for completion of works shall be deemed to be 

included in the scope. All such materials and components shall be arranged and 

transported by the contractor at his cost and expense. 

The scope of the work shall also include the provisions of Clause 4.0 including its sub 

clause of GCC. 

3.0 Classification of Items in Bill of Quantities in BID PROPOSAL SHEETS (BPS): For 

all Schedule items indicated as DSR-2023 in the Bill of Quantities in Bid Proposal Sheets, 

the latest CPWD specification with up-to-date correction shall be followed. 

For items other than DSR - 2023 items the relevant CPWD specification, along with the 

item description indicated in the BPS shall be followed. In respect of non-scheduled 

items, the unit of measurement and basis of measurement as provided in the item 

description of BPS shall be followed. However, if unit or basis of measurements is not 

indicated in the tender documents, CPWD Specifications and Method of Measurement 

indicated in relevant IS / CPWD specification shall be followed for such items. 

The bidder shall identify and match / co-relate all the schedule and modified schedule 

items with the DSR - 2023 / CPWD Standard nomenclatures and in case of differences, if 

any, of minor nature such as spelling mistakes, the tender description of the items shall 

be deemed to be as given in the standard nomenclature of DSR - 2023 / CPWD. The 

decisions of the owners shall be final and binding on the bidders for all such items unless 

clarifications regarding the same are sought before submission of tender. 

4.0 Specification for work, quality and workmanship: Wherever reference to CPWD / 

Indian Standard Codes and practices is made, they shall be referred to the edition/ 

revision of the same, issued up to 7 days prior to the date of opening of this tender. 

The bidder must obtain clarification, if any, regarding the specification and all other 

tender documents before submission of the tender in writing with the Owner in respect 

of interpretation of any portions of these documents. 

5.0 Test of Material/ Workmanship: The extent of quality control and quality of 

workmanship shall be as specified in Standard field quality plan of POWERGRID 

enclosed with Bid Documents and CPWD Specifications/ IS. Codes/ International Codes 

like ASTM / DIN. All tests required for materials as desired by the Engineer-in-Charge 

shall be at the Contractor's cost. All outstation visits, including local visits to and around 

Malerkotla S/Stn for inspection and approval of all equipment and works under this 
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package shall be arranged by the bidders at their own cost. All materials are to be tested 

from the test lab approved by the Engineer-in-charge. 

6.0 Construction Method: The bidder shall submit construction schedule, names of 

specialized agencies / products, list of construction equipment to be deployed and write-

up in a broad outline how he intends to execute the work with the best co-ordination 

among various sub-packages (or sub-heads). These shall form part of this Tender. 

7.0 Drawings:.  Drawing is attached in bid. Any othet construction drawings required 

shall be released by POWERGRID if required any. 

Any technical clarification required regarding the drawings / specifications during the 

progress of works shall be obtained from the Engineer-in-charge allowing a minimum of 

four working days for processing. Such 'Requests for Information' shall be in approved 

format, which can be obtained from Engineer-in-Charge. 

8.0 Watch & Ward: The contractor shall be responsible for watch and ward of all the 

works, equipment, and various materials till complete handing over the works and all 

necessary arrangements to co-ordinate with watch and ward of other contractors 

working simultaneously and also of the Owners shall be made to the complete 

satisfaction of the Engineer-in-Charge. 

9.0 General: The contractor shall co-operate with the representatives of the owner for due 

verification of various compliances of various statutory regulations and tax compliances 

as and when required. All the documents of record shall be made available to the Owner 

and copies, wherever required, shall be submitted. 

 


